Division of Financial Management
Department of Procurement
MONTGOMERY COUNTY PUBLIC SCHOOLS
45 West Gude Drive, Suite 3100
Rockville, Maryland

INVITATION FOR BID #9787.1
FEDERAL PACIFIC ELECTRICAL SWITCH-GEAR
REPLACEMENT AT SLIGO CREEK ELEMENTARY SCHOOL

GENERAL CONDITIONS AND SPECIFICATIONS

GENERAL CONDITIONS

A

SCOPE

The work includes removing, furnishing, delivery, and complete Federal Pacific electrical
switch-gear and main feeder wire replacement, including all related materials as required to
make the project complete in all details and in compliance with Montgomery County Public
Schools (MCPS) located in Montgomery County, Maryland with specifications and drawings
herein and manufacturer’s installation requirements at:

Sligo Creek Elementary School, 500 Schuyler Road, Silver Spring Maryland 20910
B. INTENT

1. It is the intention of these specifications and drawings to fully cover the furnishing of
materials and labor for the Federal Pacific electrical switch-gear replacement, adhering to
MCPS’ specifications, drawings herein permit/code requirement and manufacturer’s
installation instructions. Unit prices for labor and materials crew are requested as the basis
for execution of change order work please refer to the Quotation form. The successful
contractor will be required to submit the Asbestos Free Material Verification Form as
applicable and required herein. (See General Conditions Section M and APPENDIX )

2. Bid prices offered shall be all-inclusive including, but not limited to labor, equipment, and
miscellaneous materials to satisfy all specification requirements. All costs shall be
included in the bid price submitted. All work shall be performed in accordance with the
latest applicable laws, codes, and regulations of the various regulatory bodies of the State
of Maryland, Federal/Local Governments, and all other boards or departments having
jurisdiction, with special attention to ADA requirements. Review and understand Factory
Mutual (FM) requirements and resolve all conflicts between the FM specifications and
MCPS specifications. These regulations and standards will be further considered a part of
these specifications and conditions. The contractor shall furnish and install any additional
items required by the same, whether or not particularly shown or specified. All deliveries
must be prepaid to the destination (FOB destination); in no case will collect shipment be
accepted.
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C.

AWARD

1. This solicitation does not commit MCPS to award any contract or to pay any costs incurred
in the preparation of a response. It is the intention to award this contract to the bidder
submitting the most favorable price with consideration being given to any previous
performance for the Board of Education as to quality of service, acceptable merchandise,
and with regard to the bidder’s ability to perform should it be awarded the contract.
However, the Board of Education reserves the right to make awards according to the best
interest of the Board of Education of Montgomery County, Maryland. Awards are
contingent upon availability of funds.

2.  Wherever the term “provide” is used, it shall mean, “furnish and install in place, complete
in all details”.

SITE INSPECTION

The successful Contractor shall inspect the work site before bidding. Please call the main
office at phone number 240-740-2800 to schedule a time to visit. The Contractor must report
to the main office to contact the Building Service Manager prior to performing their inspection.
The bidder shall carefully review the drawings and specifications before submitting their bid.
Should any errors, discrepancies, or omissions be found in these specifications and/or drawings
or any discrepancies found between the drawings and the physical conditions at the site, the
contractor shall notify MCPS in writing immediately. When the bid has been submitted and
received, it shall be understood that the work site has been inspected and that the bidder is aware
of the needs and conditions under which the work is to be accomplished including, but not
limited to, all work and equipment required to satisfy any and all laws, codes, regulations, etc.,
that are applicable.

The bidder shall submit a written report to Laly Bowers,
Senior Buyer, viaemail at Laly A_Bowers@mcpsmd.org upon identifying any condition which
might prevent installation of the equipment or performance of the work in the manner intended
no later than four working days prior to the bid opening. Failure to do so will not relieve the
successful bidder of the obligation to furnish all materials and labor necessary to fully carry out
the provision of the contract documents.

SCHEDULE

1. The electrical switch-gear systems shall be installed, operational and State accepted for use
on/or before August 13, 2027. Work on site can begin on June 21, 2027 with approval of
the MCPS project coordinator. If the official school year is altered, the completion dates
affected will be adjusted proportionately. An earlier start date may be allowed if requested
by the contractor and approved by the MCPS project coordinator. This project shall be
100% completed as specified and accepted by the MCPS project coordinator on or before
August 20, 2027. This includes, but is not limited to, all closeout tasks; punch out
corrections completed and accepted, final inspections, demonstrations, training,
documentation, equipment, etc. Since this bid requires custom-fabricated equipment,
the contractor must verify that they can provide all materials necessary to meet the
schedule as specified. This schedule is the essence of this bid. Late charges will be
deducted for failure to meet any target dates without an MCPS-approved extension. (See
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“Late Charges for Failure to Complete on Time” under Contract Administration,
Section G.) A comprehensive work schedule will be developed with the successful
contractor and the MCPS project coordinator to satisfy the identified completion dates. A
purchase order issued and signed by the director of the Department of Procurement will be
the contractor’s authorization to proceed. All work is to be totally completed on or before
the stated completion date. This includes but is not limited to, all cleaning tasks, punch-out
work, operational demonstration to the satisfaction of MCPS and final inspection by MCPS
staff. Should conditions of the existing well hole require remedial measures, the schedule
will be re-evaluated and will be adjusted by Change Order.

Scheduling of the work must receive prior approval of the MCPS Project Coordinator. The
Contractor, at their own risk, may commence any of the preparatory work (shop drawings,
ordering of materials, etc.) upon receipt of a Pre-Award Notice from MCPS. Should MCPS
not issue a formal award, MCPS bears no obligation for work performed by the Contractor
prior to receipt of the formal award.

The contractor shall maintain an adequate labor force on the work site from the start of the
project until the completion in order to satisfy the schedule. MCPS expects the work to
proceed uninterrupted with regard to labor and material availability. The contractor shall
inventory materials as they are received from the manufacturer and not wait until work is
under way to determine if inventory is sufficient.

The contractor shall take into consideration that school activities will be taking place
(summer school, special activities) while work for this contract is being performed; and that
no work performed by the contractor shall disrupt normal school functions. Any traffic
blockages, utility outages, etc., which may be required in the execution of the contractor’s
work shall be scheduled with the MCPS project coordinator and will require the contractor
to perform such work at premium labor times. The contractor shall take in consideration
that some work will be performed over the weekend an should include in their bid
pricing so it will not affect the building usage while completing this project. The intent
is to have this project performed without totally closing the building during regular weekday
hours as the building will be occupied with administrative staff. The contractor shall
anticipate these occurrences in their bids, and no changes in contract amount or completion
date will be made for such occurrences.

F. MCPS EMERGENCY/CRISIS PROCEDURES, SHELTER/LOCKDOWN

Emergency/ Crisis Procedure Information

1.

In the event of an emergency/crisis incident while working in an MCPS facility, the
contractor and/or their representative(s) shall be required to adhere to the established
MCPS procedures and school administrative guidelines during such an occurrence.

Supplied herein under APPENDIX D, for the contractor’s information are the MCPS
Emergency/Crisis Procedures, Shelter/Lockdown. It is the contractor’s responsibility to
familiarize themselves and their representative(s) regarding the Shelter/Lockdown
Procedures. These procedures are subject to change to meet MCPS requirements.
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3.

The contractor shall have at the work site, a reasonable amount of materials that will allow
them to quickly secure the work area and/or secure building openings as required for the
type of work being performed.

G. WARRANTY/SERVICES/REPAIRS

1.

The specifications require that the project workmanship and materials shall be guaranteed
for two years. Final payment will be made once the installation is completed and operations
have been witnessed and accepted by MCPS. The warranty shall begin once the MCPS
Project Coordinator has approved the contractor’s final invoice for payment.

Warranty shall provide for the replacement of defective materials plus installation and
labor. Any warranty claim made by MCPS prior to the expiration of said warranty shall
be satisfied although the warranty has subsequently expired. Failure of a bidder to provide
satisfactory warranty service to MCPS will be grounds for exclusion from future bidding.

Upon completion of the projects, the point of contact may change between the MCPS
project coordinator and the contractor when identifying and resolving warranty claims
during the warranty period.

H. BRAND NAMES

1.

Commodity descriptions that state “Only a specified brand will be considered” are brands
that have been evaluated and tested for inclusion on this bid and are the only brands
acceptable at this time. No substitutions will be accepted. Other brands will be
evaluated and tested for future projects by MCPS if materials are submitted at no cost to
MCPS.  Forward samples/information to Montgomery County Public Schools,
Department of Planning and Construction, 45 West Gude Drive, Suite 4300, Rockville,
Maryland 20850. Testing normally requires a minimum of sixty calendar days to
complete; therefore, your samples/materials for testing may be approved for future
bids if the evaluation is satisfactory. This process of evaluation is intended for larger
types of equipment and/or components i.e. bleachers, elevators, lockers, flooring,
roofing systems, and P.A. Systems.

The 60 workday evaluation process is not intended for the smaller system components
where the term “or MCPS approved equal” is used herein. These items of a lesser dollar
value such as electrical/plumbing components, switches, adhesives sealers, etc., can
quickly be evaluated by MCPS to determine if they are equal to the proto-type identified.
Upon MCPS evaluation of the offered equal to term, it is determined that it is not equal to
the proto-type, the successful bidder shall be required to provide the MCPS identified
proto-type product.

In the brand column state the brand name, code or model number on each item being
offered, even if bidding the specified brand shall be provided. If a brand and code or model
number is not shown your bid may not be considered.

If an item specification shows code or model numbers that have been discontinued, the
bidder shall so state and indicate the current code or model number.
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MATERIALS

1. Materials used in the performance of this contract shall be new and the manufacturer’s latest
design improvements and materials current at the time of shipment. The MCPS project
coordinator shall be notified of any design changes prior to delivery and the contractor shall
supply sufficient information to allow evaluation.

2. MCPS may elect to supply parts, therefore, the contractor shall check with the MCPS project
coordinator before providing the required parts.

DESCRIPTIVE LITERATURE

The apparent successful bidder may be required to furnish, within two working days after Pre-
Award Notice, sufficient detailed information regarding makes, models, design, etc., of the
item(s) offered. The apparent successful bidder is required to furnish all literature properly
bound and labeled, showing full instructions and detailed specifications. The literature and
specifications are to be arranged and labeled in numerical sequence according to item and
attached on separate pages of a brochure. Failure to submit sequentially marked descriptive
literature may result in disqualification. The bidder shall show the manufacturer’s code and
catalog numbers of the item(s) offered. The cover of the brochure shall contain:

1. Bidder’s name, address, telephone number and email
2. Bid number

DEVIATIONS

All bids meeting the intent of the invitation will be considered for award. Bidders who are
deviating from the terms, conditions, and/or specifications shall list such and explain fully on a
separate sheet to be submitted with their bid. The absence of such a sheet shall indicate that the
bidder has taken no exception and shall be held responsible for performing in accordance with
the terms, conditions and specifications as stated herein.

DELIVERY

Delivery of materials as required, but no later than date identified on the proposal. Prices shall
include all delivery costs as required to ship materials to various locations throughout
Montgomery County, Maryland. All deliveries must be prepaid FOB destination and in no case
will collect shipments to be accepted. All pricing must be all-inclusive; no travel time or
delivery charges will be accepted.

ASBESTOS INFORMATION

1. Asbestos Free Materials

NO MATERIALS PROVIDED SHALL CONTAIN ASBESTOS All contractors
providing and/or installing any of the building materials listed below shall secure
laboratory analysis confirming that materials contain NO ASBESTOS. The cost for testing
shall be included in the bid prices offered. After the initial testing has been performed
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2.

additional annual testing will be required thereafter or immediately upon any change in
materials or manufacturers.

e Acoustical ceiling tile,

o Adhesives

e Caulking

e Fire Rated Doors

e Fire Board

e Floor tile and sheet flooring,

e Folding Doors

e Gypsum Panels (Drywall)

¢ Insulation (All types; roof, HVAC, piping, wall, etc.)
e Mastics

e Plaster

e Roofing System Components e.g. BUR Asphalt, Felts, Cap Sheets, Shingles, etc.
e Spackle

e Toilet Partitions

e Window Glazing

The laboratory performing the analysis must have received U.S. Environmental
Protections Agency (EPA) accreditation and be a member of the National Voluntary
Laboratory Accreditation Program (NVLAP). The contractor or the manufacturer can
have the laboratory testing performed. No other form of confirmation such as Material
Safety Data Sheets, manufacturer documentation, historical testing, etc. will be accepted.

The contractor shall provide required laboratory analysis report(s) and a completed
“Asbestos Free Material Verification Form” herein (see APPENDIX 1) within five
working days after receipt of the “Award Notification” letter for each listed product
required in the execution of the scope of work.

Existing Asbestos Materials MCPS shall be responsible for all asbestos abatement tasks as

may be required regarding existing materials on site. Any questions concerning asbestos
materials shall be directed to the Environmental Health Specialist at 240-740-2331.

N. BID SECURITY

1.

Bids in excess of $100,000.00 shall be accompanied by a Bid Security in the form of Bid
Bonds (A.l.LA. Document A310), in the amount of 10% of the bid, naming Montgomery
County Board of Education as Obligee. A certified check in the amount of 10% of the bid
will be accepted in lieu of the Bid Bond. Where certified check is furnished, the contractor
shall attach the following statement from a Maryland licensed bonding company signed
by an authorized representative of the bonding company:

"As surety for the above-named contractor, (name of bonding company) hereby agrees to
furnish the required bond as specified, on behalf of the contractor, in the event that such
firm be the successful bidder for this project.”

We are prepared to provide Performance, and Payment Bonds on MCPS projects bid
between April 2026 and September 2027. Provide (name of applicant) make application
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to u at the time of the Bid, and we are satisfied with the prevailing underwriting conditions,
including but not limited to, acceptable contract terms, job specifications and acceptable
bond forms.

Payment and performance bonds:

For projects over $100,000, the Bidder to whom a contact is awarded must furnish
Performance and Payment Bonds, each in the of one hundred (100%) of the project
awarded amount, including executed Change Orders, in the form specified.

These must be provided at the time of the project award notice and prior to the start of any
work.

If the successful bidder withdraws their bid or fails to execute and deliver to MCPS the
contract and the required bonds within five working days after receipt of the Bid Award,
the Bid Security shall be forfeited to MCPS as the result of such failure. Note: Failure to
submit the Bid Security with the bid proposal will be reason to be considered as a
non-responsive bid.

0. SUBMISSION OF BIDS (Sealed Bids Only) — Required Submissions

1.

Bid Documents

One original and one copy of the bid are requested. The cover page of each copy
must be clearly marked original or copy. Bidders may wish to reproduce and retain an
additional copy for your files.

Quotation Form (Pages 1-5)

a.  Quotations are to be entered on the Quotation Form supplied in APPENDIX J.
Faxed quotations are not acceptable. SEALED BIDS ONLY.

b.  Bidder must submit a separate price for each item listed on the Quotation Form.
Submission of one price for all the items without indicating a price per item shall
be considered non-responsive and will invalidate the bid. If there is adiscrepancy
between the unit cost and total cost, the unit cost shall prevail. Prices offered shall
be valid for acceptance during a period of no less than 90 days from date of bid
opening.

Addenda/Errata

Changes and addenda to a solicitation may occur prior to the bid opening date and time.
It is the bidder’s responsibility to check the MCPS website under the event calendar
(http://www.montgomeryschoolsmd.org/departments/procurements) or contact the
Department of Procurement by email to Laly A Bowers@mcpsmd.org and
procurement@mcpsmd.org to confirm that they have all addenda/errata. Failure to
acknowledge addenda/errata on the form may result in a bid being deemed non-responsive
and consequently rejected.
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4.

Licenses

a. The contractor shall possess a current “State of Maryland” Construction Business
License. This is considered “TAX LIABILITY” License and do not authorize a
contractor to perform any trade-specific work in the State of Maryland without the
appropriate trade licenses as required. NOTE: All out-of-state bidders must provide
an out-of-state Maryland Construction Business or Home Improvement License.
Failure to provide licenses may disqualify your response.

b. Construction Business License: This type of business license is issued through the
County or Baltimore City, or the Clerk of the Circuit Court in which your business is
located within the State of Maryland. Contact the State License Bureau
http://ww.marylandtaxes.com/ or at 410-260-6240 for additional information as
required.

c. The contractor shall submit an existing State of Maryland Master Electrician and
Electrical Business Licenses.

Statement of Experience and Manufacturer’s Authorization Letter

a. The contractor shall provide a statement of experience with the bid proposal. The
contractor shall have been in business and have been regularly engaged in the
installation of electrical equipment as specified herein for a minimum of five years.
Failure to provide required documentation may disqualify the bid proposal.

b. The contractor shall be a manufacturer’s authorized installer/representative for the
brand equipment offered. The manufacturer installer/representative authorization
letter shall be submitted with the bid proposal. Failure to provide required
documentation may disqualify the bid proposal.

Minority Business Enterprise in Public Schools

The goal has been set for 10% MBE participation. Pages D1 through D10 Attachment D,
of the MBE procedure (APPENDIX A) reflecting minimum 10% MBE participation shall
be submitted with your bid. If you do not submit the forms with your bid, MCPS may
deem your bid non-responsive and you will not be selected for award. (See Section “IT
Contract Administration” for additional MBE information)

MCPS expects all bidders to make the essential effort to meet or exceed the established
MBE goal for this invitation to Bid. MCPS will NOT grant MBE waivers without
sufficient support documentation that clearly substantiates that the bidder has made a
sincere good-faith effort to meet the MBE requirements. There will be an extensive effort
required on the part of the bidder to ensure compliance with the MBE procedures to
rationalize a review of an MCPS waiver request.

Bid Security

See General Conditions, Section N. BID SECURITY on page 6-7 for requirements.
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P.

REFERENCES

Bidders shall provide three references with their bid submission. The references shall have
company name, contact person, address and phone number of three current customers for which
a contract for similar size and type of project has been provided. If the reference information is
not accurate and MCPS cannot contact the person(s) named then your bid may not be considered.
MCPS may request additional references. Note: ALL BIDDERS must provide references
other than MCPS, including bidders currently engaged in business with MCPS.

Contact Phone Contract
Company Name & Address Person Number Number
1.
Email
2.
Email
3.
Email

AWARD CRITERIA

Conformance to specifications and completeness of bid submission
Ability to perform

Price

Past Performance

MBE compliance

agrwbdE

EMARYLAND MARKETPLACE ADVANTAGE

Maryland law requires local and state agencies to post solicitations on eMaryland Marketplace
Advantage. Registration with eMaryland Marketplace is free. It is recommended that any
interested supplier register at https://emma.maryland.gov/, regardless of the award outcome for
this project as it is a valuable resource for upcoming bid notifications for municipalities
throughout Maryland.

SPECIAL CONDITIONS

1. Audit Provisions — MCPS shall have the right to examine the successful bidder(s) records
pertaining to work performed under the contract to determine and verify their compliance
with all contractual conditions. MCPS shall be granted access to such records at all
reasonable times during the contract period and for three years thereafter.

2. Contingent Fee — The successful bidder(s) hereby represents that they have not retained
anyone to solicit or secure this contract from MCPS upon an agreement or understanding
for a commission, percentage, brokerage or contingent fee, except for bona fide employees
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or bona fide established commercial selling agencies maintained by the person so
representing for the purpose of securing business, or any attorney rendering professional
legal services consistent with applicable canons of ethics.

3. Assignments — Neither this contract nor any interest therein nor claim thereunder shall be
assigned or transferred by the successful bidders(s) except as expressly authorized in
writing by MCPS and no contract shall be made by the successful bidder(s) with any other
party for furnishing any of the work or services herein contracted for without the written
approval of MCPS.

4.  Disputes — Any dispute concerning a question of fact arising under this contract shall be
disposed of by written agreement between the contractor and MCPS. Pending final
decision of a dispute hereunder, the contractor shall proceed diligently with the contract
performance.

T. INQUIRIES

Inquiries regarding this solicitation must be submitted in writing, to Laly Bowers, Senior Buyer,
Montgomery County Public Schools, 45 West Gude Drive, Suite 3100, Rockville, Maryland
20850 or email to Laly A _Bowers@mcpsmd.org and procurement@mcpsmd.org. Questions
must be received no later than four business days prior to bid opening in order for the bidder to
receive a reply prior to submitting its bid. The Board of Education will not be responsible for
any oral or telephone explanations or interpretations.

Bidder contact with any other MCPS employee regarding this solicitation until the contract is
awarded by the Board of Education will be considered by MCPS as an attempt to obtain an
unfair advantage and result in non-consideration of its bid. The MCPS Department of
Procurement website address is
http://www.montgomeryschoolsmd.org/departments/procurement/vendors.aspx.

Subsequent to the award if the contractor finds any discrepancy or omission and has questions
of MCPS’s intent, prior to performing work, they shall notify the MCPS project coordinator in
writing by email to resolve and receive clarification with copies to Laly Bowers, Senior Buyer
Laly A Bowers@mcpsmd.org, and the MCPS Special Projects Team Leader.
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Contractors’ Obligation Regarding Criminal Records of Individuals Assigned to
Work in MCPS Facilities

a. Prohibition against assigning registered sex offenders and individuals convicted of
sexual offenses, child sexual abuse, and other crimes of violence to MCPS contracts:

Maryland Law requires that any person who enters into a contract with a county board of
education “may not knowingly employ an individual to work at a school” if the individual
is a registered sex offender. Under § 11-722 of the Criminal Procedure Article of the
Maryland Code, an employer who violates this requirement is guilty of a misdemeanor
and, if convicted, may be subject to up to five years imprisonment and/or a $5000 fine.

Effective July 1, 2015, amendments to §6-113 of the Education Article of the Maryland
Code further require that a contractor or subcontractor for a local school system may not
knowingly assign and employee to work on school premises with direct, unsupervised, and
uncontrolled access to children, if the employee has been convicted of, or pled guilty or
nolo contendere to a crime involving:

1. A sexual offense in the third or fourth degree under § 3-307 or § 3-308 of the
Criminal Law Article of the Maryland Code or an offense under the laws of another
state that would constitute an offense under § 3-307 or 8§ 3-308 of the Criminal Law
Article if committed in Maryland;

2. Child sexual abuse under § 3-602 of the Criminal Law Article, or an offense under
the laws of another state that would constitute child sexual abuse under § 3-602 of
the Criminal Law Article if committed in Maryland; or

3. Acrime of violence as defined in § 14-101 of the Criminal Law Atrticle, or an offense
under the laws of another state that would be a violation of § 14-101 of the Criminal
Law Article if committed in Maryland, including: (1) abduction; (2) arson in the first
degree; (3) kidnapping; (4) manslaughter, except involuntary manslaughter; (5)
mayhem; (6) maiming; (7) murder; (8) rape; (9) robbery; (10) carjacking; (11) armed
carjacking; (12) sexual offense in the first degree; (13) sexual offense in the second
degree; (14) use of a handgun in the commission of a felony or other crime of
violence; (15) child abuse in the first degree; (16) sexual abuse of a minor; (17) an
attempt to commit any of the crimes described in items (1) through (16) of this list;
(18) continuing course of conduct with a child under § 3-315 of the Criminal Law
Article; (19) assault in the first degree; (20) assault with intent to murder; (21) assault
with intent to rape; (22) assault with intent to rob; (23) assault with intent to commit
a sexual offense in the first degree; and (24) assault with intent to commit a sexual
offense in the second degree.

Each contractor is required to submit, following award of a contract, documentation
confirming that its direct employees and those of any subcontractors and/or
independent contractors assigned to perform work in a MCPS school facility under
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the contract meet this obligation. Additionally, the contractor must confirm that it
continues to meet this obligation on an annual basis and/or when there are changes
in the work-force that the contractor and/or its subcontractors use to perform the work
required by the contract.

Violation of this provision is a material breach of contract for which MCPS may take
appropriate action up to and including termination of the contract.

b. Required criminal background check process for certain individuals in the
contractor’s workforce:

Under recent amendments to § 5-551 of the Family Law Article of the Maryland
Code, each contractor and subcontractor shall require that any individuals in its
work-force must undergo a criminal background check, including fingerprinting, if
the individuals will work in a MCPS school facility in circumstances where they
have direct, unsupervised, and uncontrolled access to children. The term “work-
force” in this and the preceding section refers to all of the contractor’s direct
employees, subcontractors and their employees, and/or independent contractors and
their employees that the contractor uses to perform the work required by the contract.

Fingerprinting for the criminal background check may be performed by MCPS, at
Carver Educational Services Center (CESC), North Entrance, 850 Hungerford Drive,
Suite 137, Rockville, MD 20850, or through another service approved by MCPS.
Individuals fingerprinted by MCPS will be required to provide written consent, and
MCPS will maintain copies of all records for criminal background checks performed
by MCPS. If the contractor uses another service approved by MCPS, the results of
the criminal background check must be provided to MCPS for record keeping. A list
of MCPS approved fingerprinting agencies can be found on the Department of
Procurement website at
http://www.montgomeryschoolsmd.org/departments/procurement.

The contractor must take appropriate steps to promptly follow up on information
identified in the criminal background check related to the sexual offenses, child
sexual abuse offenses, and crimes of violence enumerated above, as well as any
information regarding offenses involving distribution of drugs or other controlled
substances, or any other criminal information identified by MCPS as warranting
further explanation insofar as it may significantly affect the safety and security of
MCPS students. If, after following up, the contractor believes that the individual is
qualified and should be assigned to work (or continue to work) in a MCPS school
facility, then the contractor will provide a written summary to MCPS justifying its
recommendation. MCPS will rely on the contractor’s summary to determine whether
to accept the contractor’s recommendation, and the contractor will be responsible for
any consequences of a material misrepresentation in its written summary.

Once the contract is awarded, the contractor is responsible for implementing the
background check process. An individual in the contractor’s work-force may not
begin work in a MCPS school facility on an assignment where the individual will
have direct, unsupervised, and uncontrolled access to children, until: (a) the
background check results for that individual have been received by MCPS; (b) the
contractor certifies to MCPS that the individual has received training and/or
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reviewed informational materials, as appropriate, regarding recognizing, reporting,
and preventing child abuse and neglect, consistent with the content provided in
training for MCPS employees; and (c) the individual obtains a MCPS identification
badge. The badge will be issued by the MCPS Department of Safety and Security,
850 Hungerford Drive, Room 137, Rockville, MD 20850. Appointments are made
by calling 240-740-3215. The contractor will be required to return all badges at the
conclusion of the contract.

The criminal background check and badging process will be at the contractor’s
expense.

Violation of this provision is a material breach of contract for which MCPS
may take appropriate action up to and including termination of the contract.
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CONTRACT ADMINISTRATION

A.

PRE-CONSTRUCTION MEETING

1.

MCPS reserves the right to convene a meeting with the apparent low bidder prior to
awarding a contract. The purpose of this meeting is to afford all parties an opportunity to
discuss any aspects of the project and contract execution, which may be of concern for the
successful and timely completion of the project.

Issues raised during this meeting, which cannot be resolved to MCPS’s satisfaction, will
be cause to reject the apparent low bid; and to consider the next lowest bidder as the
successful offeror.

CONTRACT SECURITY

1.

Security may be in the form of Certified Cashier's or Bank Treasurer's Check OR Bonds
(AIA Documents A-311, A-312, or similar). The bonding firm must be licensed to do
business in the State of Maryland.

The successful bidder(s) shall deliver to MCPS Performance and Payment Bonds within
five working days after receiving notification of award for individual projects with a
contract value of $100,000.00 or more. This cost shall be included in the proposal.

The cost of the bond(s) shall be included in all proposal $100,000.00 or more by the
contractor. Note: Failure to supply the Contract Securities as specified will be
considered a contract violation and shall be grounds for contract cancellations.

POST AWARD SUBMISSIONS

1.

In addition to the license required with the bid response, the apparent low bidder may be
required to supply, within 48 hours after MCPS's request, applicable business and
contractor’s licenses, master licenses for trades appropriate for work to be performed,
and/or company financial statements, etc., as required to allow MCPS contractor
evaluation. Failure to supply a copy as specified may disqualify your bid proposal.

Sub-Contractors

a.  The successful bidder shall supply a complete list of all subcontractors for evaluation
by MCPS. This list must be submitted within two workdays after MCPS makes the
request. Failure to do so will be grounds for termination of our bid. The
contractor shall be responsible for assuring that all proposed Sub-Contractors are in
good standing with MCPS.

b.  MCPS shall notify the contractor in writing if, after due investigation, there is a
reasonable objection to any of the proposed subcontractors. Failure of MCPS to
object to any proposed subcontractor shall constitute notice of no objection. Each
subcontractor may be required to furnish to MCPS, in duplicate, proof of their
financial stability and experience to perform the particular work for which they will
be engaged. All contractual agreements between the contractor and their sub-
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contractors shall be written and unamended on the Standard Form of Agreement
between the contractor and sub-contractor, AIA Document A401 (most recent
Edition). Upon request the contractor shall supply copies of this contract to MCPS
within five workdays.

c. MCPS acceptance of sub-contractors in no way relieves the contractor from being
responsible for the total and complete performance of the work for the project; i.e.,
failure of the sub-contractors to satisfactorily perform the work in a timely fashion is
the contractor’s responsibility and not that of MCPS.

d.  All work must be performed by a bona-fide licensed trade person.
3. Minority Business Enterprise (MBE) in Public Schools

a.  Certified Minority Business Enterprises are highly encouraged to respond to this
solicitation.

b.  Since state funds may be involved in future project(s) performed under this bid
“it is important that bidders review the new state revised MBE Procedures
carefully to ensure compliance”. There is a 10% MBE goal set for this bid. On
future state-funded project(s) that may be performed under this bid, that exceed
$50,000, a new MBE goal may be established based on the scope and size of the
work. The bidder(s) may be required to solicit MBE participation, which will
include providing revised Certified MBE Utilization and Fair Solicitation
Affidavit (Appendix A; Attachment D) along with other required MBE forms that
may be applicable. Bidders are always strongly encouraged to make a good faith
effort to solicit Certified Minority Business participation to provide materials,
supplies, equipment, and/or service whenever possible at any time prior to
bidding and throughout the course of the project(s).

c.  Refertothe document, MINORITY BUSINESS ENTERPRISE PROCEDURES,
February 8, 2021, included with this bid solicitation package under APPENDIX
A.

d. MBE pages D1 through D10 of Attachment D, the MBE Procedure located
herein under APPENDIX A., must be completed and submitted with the bid
proposal identifying the bidder’s specific commitment of certified minority
business even when the MBE goal is 0%. Failure to supply as specified will
disqualify your bid proposal.

e. MCPS expect all bidders to make the good faith effort to meet or exceed the
established MBE goal for this invitation to Bid. MCPS will NOT grant MBE
waivers without sufficient support documentation that clearly substantiates that
the bidder has made a sincere good faith effort to meet the MBE requirement.
There will be an extensive effort required on the part of the bidder to ensure
compliance with the MBE procedures to rationalize a review of an MCPS waiver
request.
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4.

5.

f.

Contact the MCPS MBE Liaison at 240-740-7700, regarding any other MBE
procedure questions. Current listing of the MBE certified Contractors can be
obtained http://mbe.mdot.state.md.us/directory/search_select.aspn.

Submit Evidence of Insurance

Insurance

See Article XXI of the General Stipulations and Instructions to Bidders. The
successful Contractor shall submit an actual certificate of insurance made in favor of
MCPS within five workdays after a Pre-Award Notification letter has been issued to
the successful bidder.

Additional Insurance

The Montgomery County Board of Education shall be named as an additional insured
on all liability policies.

Policy Cancellation/Certificate Holder

1) Sixty days written notice of cancellation or material change in any of the
policies is required.

2)  The Department of Procurement, Montgomery County Board of Education
shall be the insurance certificate holder.

Invoicing

a.

Bidder shall submit invoices, preferred electronically to project coordinator in the
office of Facilities Management. Preferred electronically via email or regular mail to
Montgomery County Public Schools, 45 West Gude Drive, Suite 4300, Rockuville,
Maryland 20850 for payment approval. All invoices shall be similar to AIA
Documents G702 & G703 identify pertinent information such as purchase order
number, facility/building name and address where work was performed. The
MCPS project coordinator shall submit invoices and receiving reports to the
Department of Controller to process payments.

MCPS is not obligated to make partial payments. However, partial payments may
be considered based upon the contractor’s justification of expenditures and
satisfactory work performed up to 75% of the total contract cost. The remaining
balance will be paid upon MCPS acceptance of the project as being 100% complete
and in compliance with specifications. MCPS will refrain from making any partial
payments if, in MCPS’ opinion, the project falls behind schedule. MCPS may
resume making partial payments once all delays have been overcome and the project
is back on schedule. Final payment shall be made after the project is complete in all
detail as specified and accepted by MCPS project coordinator.

Partial payment invoices shall be accompanied by a detailed schedule of values
allocated to various portions of the work (similar to AIA Document’s G702 & G703).


http://mbe.mdot.state.md.us/directory/search_select.aspn
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This schedule, unless objected to by the MCPS project coordinator, shall be used as
a basis for reviewing the contractor’s application for partial payment.

Permits and Inspections

The contractor shall obtain all required permits, including electrical and plumbing
permits, pay all fees, and certify that other required permits have been obtained prior to
commencing work. This includes, but is not limited to, the contractor securing permits on
behalf of MCPS and scheduling of inspections as required by Federal, State and County
authorities, such as State CSD-1 inspections and MDE permits. Upon completion of all
work, obtain all certificates of inspections required and deliver them to the MCPS project
coordinator. All required permit certificates and related documentation shall be submitted
to the MCPS project coordinator for approval prior to final payment.

D. SALES TAX

Section 326(a) of Chapter 452 of the Laws of Maryland, 1968, provides, among other things,
for the taxation of “any sale... of tangible personal property to Contractors or Builders shall be
used for the construction, repair, or alteration of real property...”. Sales tax, as applicable, shall
be included in any bid made to the Board of Education of Montgomery County, Maryland.

E. PERFORMANCE

1. The contractor shall have on the job site at least one person fluent in English and one
person who has an MCPS Contractor badge at all times.

2. The contractor must provide to the MCPS project coordinator cellular telephone
numbers and Email addresses of project managers to allow for day-to-day direct
communications.

3. Work to be completed in a timely workmanlike manner; fumes, odors, materials and work
procedures will be controlled to protect occupants and property from harm and damage.
Contractor shall protect all existing floors, including floors where material is stored or
being transported with Ram Board .375” thick or MCPS approved equal.

4.  The contractor shall furnish the services of an experienced supervisor, who shall be in
charge of the work and provide direction to the crew at all times.

5.  Contractors and employees:

a.  Contractors are required to have all employees complete the fingerprinting and
background check, so they can receive an MCPS contractor_badge. MCPS
contractor’s badges shall be worn while on-premises. Contractor’s
employees/workers without an MCPS contractor badge may be denied entry;
however, if entry is granted contractors will be required to check in daily at the
facility’s main office to obtain a visitor badge. These badges must be returned to
MCPS daily. All contractor employee must wear a badge while on site.
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10.

11.

12.

b.  Use of any form of tobacco products, liquor and/or illegal drugs is not permitted in
MCPS buildings and on grounds.

c. Contractor’s employees are not to use facility equipment and buildings, i.e.,
telephone, lounges, parking lots, etc. The MCPS project coordinator will designate
such facilities authorized for contractor use.

All work shall be scheduled to the mutual satisfaction of the School Administration and
the MCPS project coordinator to avoid conflicts with school activities.

The building is expected to be occupied throughout the stated period allowed for this work.
The Contractor shall take all required safety precautions during the installations.
Contractors shall secure all openings, at the end of the work day, during projects.

Work area must be kept safe at all times; the area shall be left clean and ready for use at
the end of each work day. The contractor must sweep floors and remove all debris
generated by the work from the premises daily, adhering to Montgomery County
Executive Regulation No.1-15AM-Residential and Commercial Recycling,
COMCOR 48.00.03 Solid Waste and Recycling. The contractor shall track all recyclable
materials such as metal, cardboard, commingle, yard waste, concrete, asphalt, and others.
The contractor shall provide a monthly report to MCPS recycling manager, Mr. John
Meyer via email John_Meyerlll@mcpsmd.org that includes weight, dates and the facility
to which each of the material was taken to be recycled.

Installation must be performed in strict compliance with the latest local, state and federal
regulations having authority. The Occupational Safety and Health Administration Hazard
Communication Standards must be followed.

Upon completion of all work, repair lawns, landscaping, fences, roads, curbs, sidewalks,
parking areas damaged as a result of the work; restore damaged items to condition as good
as existed prior to damage. Damaged lawns shall be repaired; fill ruts and holes with top
soil apply one step Hydro-seed containing cellulose or wood fiber and grass seed, damaged
shrubs and trees shall be replaced.

Field measurements are required.
Failure to perform in accordance with MCPS specifications, drawings and industry

standards may result in the contractor being removed from the approved bidder list to
receive future Invitations for Bid for a period of two years.

F. CHANGES IN THE WORK

1.

Should alterations or changes at any time during the progress of the work or to add to or
delete work, MCPS shall have the undisputed right to make such changes, additions,
omissions, or alterations by written order. An MCPS CHANGE ORDER FORM
APPENDIX E must be completed and signed by both MCPS and Contractor’s authorized
representative as identified on the form. All Change Order Forms, Proposals and other
supporting documentation relating to additional work must be supplied to the MCPS
Project Coordinator within one week from the time the Change Order need is identified.
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No cost changes to contract will be paid without a complete Change Order Form signed
by both parties. Approved Change Orders do not automatically revise completion dates.
It is the Contractor’s responsibility to provide a written request for extension, as they deem
necessary with an explanation of justification. Using approved change orders as rationale
for not completing on time will not be accepted without a written MCPS approved
extension. If additional work is performed without MCPS authorization and/or written
Change order, the contractor will be subject to reversing said work, or work and/or
materials shall remain in place at no cost to MCPS. This shall be solely at MCPS’
discretion.

The allowable, all inclusive mark-up for combined overhead, bonds, fringe benefits, union
fees, equipment, tools and profit for work performed by the prime contractor will be based
on the monetary value of the work not to exceed the following rates:

Value of Work Combined Overhead & Profit

$0 - $1,000 20%

$1,001 - $4,999 18%

$5,000 - $9,999 16%

$10,000 - $24,999 14%

Over $24,999 Negotiated but not more than 10%

This schedule applies to work done by the prime contractor or by a sub-contractor(s). The
prime contractor shall be allowed not more than 8% of the sub-contractor’s cost for labor,
materials, overhead and profit.

The contractor shall furnish supporting documentation with all Change Order Requests for
all credits and/or extras. At a minimum, change order requests shall include a description
of the work, detailed material lists, costs of materials (actual Contractor costs, not list
prices), man-hours and rates. The same material costs, man-hours, rates, supervision,
overhead and profit shall be applied equally to all credits.

G. LATE CHARGES FOR FAILURE TO COMPLETE ON TIME

1.

MCPS shall retain $500.00 per each calendar day of delay beyond the completion date
stipulated on each approved proposal, for the first five days. MCPS shall retain $1,000.00
for each calendar day thereafter. The late charges shall be assessed by MCPS as a result
of the late completion. This shall apply if the contractor fails to meet any specified target
date as identified herein unless a written approval for extension has been granted by
MCPS.

Failure to complete the work within the time specified will entitle MCPS to late charges.
These charges will be deducted and retained out of any monies due the contractor under
this contract for the sum stated in the above paragraph for each calendar day required to
complete the work beyond the agreed upon and documented completion date. This
includes Saturdays, Sundays and legal holidays.

If necessary, to reach a proper stopping place in any portion of work or to complete work
within contract time limit, contractor shall work overtime both their workforces and the
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sub-contractor’s workforces without additional cost to the contract price. The Contractor
shall be responsible for all incidental costs in connection with such overtime work
including, but not limited to, MCPS building service overtime as required.

4. If work falls behind schedule, as determined by the MCPS project coordinator, the
contractor shall provide, at their own expense, additional labor and/or equipment, overtime
pay, etc., as required to overcome delays including, but not limited to, MCPS building
service overtime as required.

5. The MCPS Special Projects Team Leader will review requests for extension of completion
time due to strikes, lack of materials, and/or any other condition over which the contractor
has no control. Written application for extension shall be made immediately upon
occurrence of
conditions that, in the opinion of the contractor requires such an extension, with reason
clearly stated and detailed proof for each such delay. The delay of MCPS issuing a
purchase order does not automatically alter any completion dates. If in the contractor’s
view the delay of a purchase order is having a negative effect on completion of the contract
within the dates specified, they must notify MCPS in writing immediately. Using the
rational that a purchase order was issued late, at the conclusion of the work will not be an
acceptable reason for requesting a contract extension. No time extension will be allowed
except by final written approval of the MCPS special projects team leader. No requests
for extension due to weather conditions will be considered unless accompanied by
documentary evidence supplied by the NOAA’s National Weather Service showing, by
comparison, that such weather suffered is abnormal to any of the past five years as
recorded. No request for extension will be considered by MCPS if received from the
contractor after the previously agreed completion date has passed. Late charges will
be automatically deducted.

CONTRACTORS OVERTIME PROCEDURE

If the contractor chooses to work overtime for any reason and secures MCPS approval to do so,
the contractor shall be responsible for any associated costs including MCPS building service
staff, etc. Average building service staff overtime rate is $45.00 per hour depending on the
individual working. This rate is estimated and could either be more or less than the quoted
overtime rate. All overtime work must be requested in writing to the MCPS project coordinator,
at least 48 hours in advance. This will allow MCPS staff sufficient time to coordinate the
required building service staff participation. The Overtime Reimbursement Agreement under
APPENDIX F must be completed and signed by MCPS and the contractor before work is to be
performed. The request must identify the dates and times the contractor proposes to work.
Without written request and Overtime Reimbursement Agreement, MCPS will not approve any
overtime.

MCPS DEPARTMENT OF PLANNING AND CONSTRUCTION

1.  The Special Projects, Team Leader, will represent MCPS in the execution of this contract.
No changes to the contract conditions or specifications will be made without the Team
Leader’s approval and authorization by the director of the Department of Procurement.
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2.  After the award the MCPS project coordinator will be assigned, who will handle the day-
to-day operation and installation coordination. Scheduling work onsite after an award of
contract must be made through the MCPS project coordinator.

3. The MCPS project coordinator is authorized to:

a.

b.

Serve as liaison between MCPS and the contractor;
Give direction to the contractor to ensure satisfactory and complete performance;

Monitor and inspect the contractor’s performance to ensure acceptable timeliness
and quality;

Serve as records custodian for this contract;
Accept or reject the contractor’s performance;

Furnish timely written notice of the contractor’s performance failure to the MCPS
Special Projects, Team Leader, copy to the Department of Procurement;

Prepare required reports;
Approve or reject invoices for payment and submitted construction schedules;

Recommend contract modifications or terminations to the MCPS Special Projects
Team Leader; copy to the Department of Procurement or his/her designee;

Issue notice to the contractor to proceed with the project after receiving signed
Change Order forms as required.

4.  The MCPS project coordinator is NOT authorized to make determination, as opposed to
recommendations, that alter, modify, terminate or cancel the contract, affect procurement,
interpret ambiguities in the contract language, or waive MCPS’ contractual rights.

J. PROJECT CLOSE-OUT

1. Initial Installation Punch-Out:

The contractor shall notify the MCPS project coordinator, in writing, that the work
is complete and has been accepted by the Montgomery County Department of
Permitting Services (DPS) and is ready for final punch-out inspection. Punch-out
shall occur sufficiently in advance of the installation completion date to afford the
Contractor time to rectify punch list corrections. Before calling for a punch-out, all
areas shall be clear of construction materials and debris.

During punch-out, the following shall be present:

1)  Authorized representatives of MCPS
2) Contractor
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3) Electrical Design Consultant

c.  Upon completion of a punch-out, a written punch list shall be prepared by the
Contractor and submitted to MCPS within five days.

The contractor is entitled to one punch-out inspection and one final inspection. Any
additional inspection by MCPS staff due to the Contractor’s failure to complete the punch-
out items will result in deductions of costs incurred by MCPS for such inspections from
the Contractor’s final invoice.

The contractor shall notify the MCPS project coordinator in writing for a final inspection
once all related punch list items have been 100% completed. All punch-out and final
inspections shall be performed well in advance of the completion date to allow for
corrections. Late fees shall accrue until all punch-out items are 100% complete.

The contractor shall provide written warranty statements indicating start and end of
warranty dates; both the contractor and MCPS shall sign this document.

K. QUALITY ASSURANCE

1.

The contractor shall perform all installations in accordance with MCPS specifications
herein and the manufacturer’s installation procedures, and in compliance with all
applicable codes. A Factory Authorized Installer of the equipment offered shall
perform all installations. Upon completion of the project the Contractor shall
schedule an inspection of the installation by a representative of the equipment
manufacturer to verify compliance and acceptance of the installation. This inspection
must be documented in writing to MCPS. Final payment will not be made until MCPS
receives this documentation.

The contractor shall be a manufacturer’s authorized installer/representative for the
brand of equipment offered. Contractor shall provide written documentation of their
certification with their bid submittal.

The work performed under this bid shall be the responsibility of a single contractor who
shall perform overall project coordination.

The successful contractor shall be regularly engaged in gear replacement that is similar to
those specified herein and have been in business for, and has a minimum of, five years.
Appropriately licensed trade persons shall perform all trade work. A copy of these
licenses must be submitted to the MCPS project coordinator prior to performing any
work. Bidder must provide a letter of information showing the number of years they
have been in business and the number of years’ experience in the principle trade of
work to be included in their bid submission.
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I11. DETAILED SPECIFICATIONS

A. INTENT

1. The contractor shall perform all required work necessary to perform the identified project
at Sligo Creek Elementary School adhering to all industry standards, manufacturer’s
installation instructions, and all safety requirements. All work shall be performed by a
contractor certified by the manufacturer of the specified materials. The contractor shall be
responsible for performing the actual work. No sub-contracting work other than specific
trade-related work, such as electrical, mechanical, roofing, etc., shall be performed by sub-
contractors.

B. SCOPE OF WORK

1.  Federal Pacific Electrical Switch-Gear Replacement at Sligo Creek Elementary School, as
specified herein shall include but not limited to the following items in APPENDIX G and
APPENDIX H.

END OF PAGE



BID #9787.1

APPENDIX A

SEE NEW MBE DOCUMENTS ATTACHED




APPENDIX B

IAC/PSCP FORM 306.2a

CONTRACTOR'S CERTIFICATION This form must accompany IAC/PSCP Form
OF RECEIPT OF PAYMENT 306.2, Request for Reimbursement to LEA, if
Canceled check(s) are not provided.
LEA:
PROJECT TITLE: PSC NO:
| hereby certify that payment in the amount of $ , check number dated
has been received from Public Schools and deposited
to bank) on (date) for capital
improvements made to school/project),
Name of Contractor Firm
Authorized Signature Date
NOTARIZATION
County to wit:
| hereby certify that on this day of in the year of
before me, a Notary Public for said County, personally appeared (name),
and made oath in due form of law that he/she is (title)
of (name of firm), and on behalf of said firm stated that the

matters and facts set forth in the foregoing verification are true to the best of his/her knowledge, information and belief.
He/she acknowledged that he/she executed the same purposes herein contained and that they had full authority to
execute same.

As witness my hand and official seal:

NOTARY PUBLIC




APPENDIX C

STATE PROJECT IDENTIFICATION SIGN

AND INSTRUCTIONS

(2 Page)



Wes Moore, Governor
Aruna Miller, Lt. Governor

Building
Futures in Maryland

The State of Maryland and the (Name of County) Board of Education are:

(Name of Project)

at the
(Name of School)

Public School Construction Program Architect: (Name of Architect) Contractor: (Name of Contractor)

The Maryland General Assembly Board of Public Works

Adrienne A. Jones, Speaker of the House Wes Moore. Governor

Bill Ferguson, President of the Senate Brooke Lierman, Compfroller
Dereck E. Davis, Treasurer




The plaque should be 12” x 18” and include the following text:

STATE FUNDS FOR THE (select appropriate option from list below)
THIS SCHOOL BUILDING WERE PROVIDED THROUGH
THE PUBLIC-SCHOOL CONSTRUCTION PROGRAM

(DATE)

BOARD OF PUBLIC WORKS
WES MOORE, GOVERNOR
BROOKE LIERMAN, COMTROLLER
DERECK E. DAVIS, TREASURER

Options to be selected and inserted:

“...CONSTRUCTION OF...”

“...CONSTRUCTION OF AN ADDITION TO...”

“..RENOVATION OF...”

“...CONSTRUCTION OF AN ADDITION AND RENOVATIONS TO...”



APPENDIX D

MCPS EMERGENCY/CRISIS PROCEDURES, SHELTER/LOCKDOWN




Emergency Preparedness Procedures
Key Points for Lockdown-Evacuate-Shelter (Les)

Lockdown

This is a term used to describe an emergency at an MCPS facility.
Lockdown alerts staff that imminent danger exists inside or outside
the building, and requires moving to an immediate lockdown
mode. It requires that all students are under supervision. The on-
site emergency team (OSET) is not activated during a Lockdown.
Persons authorized to call a Lockdown

School administrators or their designee will notify students, staff
and visitors via the PA system and the portable radios when a
Lockdown is in effect. Directions should be given to immediately
to move to a lockdown mode. Staff should make the
announcement and notify 911 and Office of School Performance.

Lockdown Alert— Staff Guidance

e When the administrator/designee announces a
Lockdown, scan the immediate area outside the
classroom or office for any students and staff. Allow
them in the classroom/office, and immediately lock or
secure the door if possible.

e Make the room look unoccupied by turning off the
lights, close/cover the windows and blinds, and move
away from the line of sight from the doors and windows.
Remain silent.

e [fstaff and students are inside the building but outside a
classroom or office when a Lockdown is called, move
students to the nearest securable location.

e  Staff supervising students outside when a Lockdown
alert occurs inside the building should be notified of the
Lockdown activation by P.A. or two-way radio. Staff
and students should move to a pre-determined safe
location identified on the emergency plan away from the
building and maintain communication with the
command post.

e Ignore the fire alarm system and class change bells.

e Wait for further instructions.

Evacuate
There are two evacuation alerts, Fire and Directed.
Fire Evacuation
e  Activate Fire Evacuation Alarm
e  Students/staff/visitors leave the building by the nearest
exit
e Proceed to a point at least 50 feet from the building
e  Perform an accountability of the students/staff/visitors
Directed Evacuation
e  Will be used during possible High Level Bomb threats,
an identified Suspicious Package or an Inside
Hazardous Material Release
e Notify 911 and OSP
e  Determine plan to direct everyone away from the
known danger area
e Announce via PA and portable radio
e  Students/staff/visitors must evacuate to a point at least
300 feet from the building

Shelter

This is a term used to alert staff that an emergency exists at or
near an MCPS facility. It requires all students to be accounted

for and under supervision. Administrators may activate the
OSET and set up a command post when appropriate. There are
three types of shelters: Public Safety, Severe Weather and
Outside Hazardous Materials Release.

Persons authorized to call a Shelter alert

Administrators or their designee will notify students/staff/visitors
via the PA system and the portable radios when a Shelter alert is
activated. It is recommended that an ‘“age-appropriate”
announcement of a Shelter alert include a brief description of the
nature and location of the incident.

Public Safety Shelter Alert- Staff Guidance
When the administrator announces a Public Safety Shelter alert:

e Bring outside students/staff/visitors into the main
building, portable classrooms are secured but not
evacuated

e  Outside doors are locked and kept secured
Students should be accounted for in an instructional
area.

e  Classroom instruction should continue
Staff must document attendance and report any
discrepancies to an administrator/designee.

e During a Public Safety Shelter alert, classroom
lockdown is not required.

e  The OSET may be activated by an administrator during
a Public Safety Shelter alert via a PA announcement and
over the portable radios.

e  Depending on the situation (the nature of the emergency
or potential threat), it may not be appropriate to change
classes. In these situations, class bells should be turned
off and students/staff should remain in their classrooms
until directed otherwise by the administrator/designee.

e Do not ignore the fire alarm system.

Severe Weather Shelter — A severe thunderstorm or
tornado warning is activated for the area near the school.
e  Students/staff/visitors must report to identified
weather safe areas inside the building.
e Portable classrooms are to be evacuated to the
main building.
e Bring emergency kit/phone with Nextel phone
and ensure the NOAA weather radio is
continually monitored

Outside Hazardous Material Release Shelter

Alert is a term used to describe a specific shelter alert due to an
outside air contamination emergency at or near the building. This
could be the result of a suspected chemical, biological, or
radiological incident; or a nearby hazardous materials spill.

Outside Hazardous Material Release Alert-Staff

Guidance
When activating an Outside Hazardous Material Release Shelter
alert, take the following steps immediately:
e Announce a Outside Hazardous Material Release Shelter Alert
o Bring students/staff/visitors into the main building from outdoor
activities



o Evacuate portable classrooms in consultation if safe to do so
o Secure/lock exterior doors and windows
¢ Hold students in their current locations inside the building until
the best course of action can be determined
e Turn off electrical power to ensure immediate shutdown of
HVAC
e Ignore fire alarm system—only in this Outside Hazardous Material
Release Shelter alert.
Parent/Child Reunification
All schools have plans in place to reunite students with their
parents/guardians in the event of an emergency at a school. This process
will ensure the safe and orderly reuniting of students and
parents/guardians. Schools will ensure they use a three-step approach.
e |dentify parents (using ID)
e |dentify student location in the school or PCR location, sign

out student
e  Unite student and parent/guardian
Firearms

e  Avoid attempts to disarm/subdue an armed subject.

o  Notify administrator/designee and school-based security
of any firearm incidents immediately, and call 911 with
details.

e  Determine need to implement a Lockdown or Public
Safety Shelter alert.

e  Abandoned/discarded firearms should be covered by
appropriate means and never left unattended.

Bomb Threat Assessment

e  Factors to consider:

» Details/specifics provided by the bomb caller

» Number of prior threats to the school

» Current events surrounding the school

» Demeanor of the bomb caller

e  Based on an assessment of the situation and input from
the administration of the school, the Department of
School Safety and Security and the police, the
administrator will make a decision on evacuation. If the
parties do not agree, this disagreement will be resolved
in favor of evacuation. (Refer to MCPS Regulation
EKC-RA.) Use a Directed Evacuation to evacuate the
school

e  Evacuation is warranted only if the threat level is high.

e  Evacuation is not warranted if the threat level is low.

e Itis recommended that an activation of a Public Safety
Shelter alert and the use of sweep/scan teams be used
during a low level threat when the building is not
evacuated.

Bomb Threats Call Trace

e  Use “call trace” procedures on the yellow Telephone
Bomb Threat Checklist card. Follow instructions
exactly.

e  After hanging up the phone, press *57 on the same line
the call came in on.

e  Press *47 if you have 279 or 517 exchanges on your
school phone number.

e Do not dial “9” before you dial *57 or *47.

e Notify school administration immediately

e  Report the bomb threat to 911 and OSP.
Inform the 911 operator of “call trace” activation.

Bomb Threat Sweep/Scan
e In certain circumstances, staff volunteers may be asked
to sweep/scan the facility or grounds for any suspicious
items.

e A sweep/scan should be conducted in teams and only by
visual means (eyes and ears only).

e |If a suspicious item is discovered during a sweep/scan,
evacuate to a 300-foot safe zone and notify administrator
immediately.

e Ifasuspicious item is located, do not use a radio or cell
phone in the immediate area within 25 feet in all
directions.

e No suspicious item should be handled in any manner by
school staff (do not touch it!).

Hazardous Material Spills

These guidelines should be followed in the event of a chemical
incident in which there is potential for a significant release of
hazardous materials.  Spill response procedures will vary
depending on whether the spill is small (less than 18 inches in
diameter), medium (exceeds 18 inches, but is less than 6 feet), or
large (exceeds 6 feet in diameter, and any “running” spill that has
not been stopped). If a potential biological agent threat or incident
is present, follow MCPS Biological Agent Threats/Incidents
guidelines.

General Spill Control Techniques: Once a spill has occurred, the
staff at the spill site must decide whether the spill is small enough
to handle without outside assistance. Guidance should be obtained
from science resource teachers or staff with a chemistry
background. (i.e., in science labs, chemistry labs, automotive shop
areas). Only staff who are properly trained under OSHA
Regulation 1910.120 should attempt to contain or clean up a small
spill.

Small Spill Evacuation: Evacuate the immediate area and
surrounding areas whenever the air is or could become untenable
(i.e., experiencing difficulty breathing, watery eyes, upper respiratory
congestion or tightness in chest, coughing, runny nose, etc.). Also
evacuate the immediate area or building if material is emitting vapors or
fumes.

If a medium or large hazardous chemical/material spill occurs
inside your school building—

e An administrator/designee should call 911 and OSP
immediately with detailed information (obtain the
chemical MSDS, if available at time of spill incident).

e  Evacuate the building immediately using a Directed
Evacuation to funnel students/staff away from danger
area.

Notify building security and building services staff.

e Secure the area around the spill area.

e Follow instructions from fire and rescue services
personnel.

If a medium or large hazardous chemical/material spills occurs
immediately outside your school building—

e An administrator/designee should call 911 and OSP
immediately with detailed information.

e Shut windows and doors and turn off ventilation
systems.

e Notify building security and building services staff.
Turn class-change bells off, if appropriate.

Follow instructions from fire and rescue services
personnel.

e  Activate the Outside Hazardous Material Release alert,
if appropriate.



APPENDIX E

Montgomery County Public Schools

CHANGE ORDER FORM #

Facility: Projects Name:

Contractor: Date:

O Change to original scope O Increase scope o Designer Errors o DPS o Design Changes

General description of work to be performed:

Attach detailed proposal with change order FOR THE TOTAL SUMOF: |$

Changes to the Contract:

The original contract sum was:

Total amount of this change order

Total original contract amounts plus or minus previous approved change orders:
Total contract amount including this change order

LR AR AR o

Completion Date: Work Order #:

Notice: Acceptance of this change order does not alter the contract completion date. If this change
order has any effect on the contract completion date, additional documentation shall be submitted to
MCPS as specified. A revised purchase order issued by the Department of Procurement will
constitute an approval of the change order.

(Authorized Contractor Representative Acceptance) Title (Date)
(MCPS Representative Approval) Title (Date)
(MCPS Contract Supervisor Approval) Title (Date)

(MCPS Department of Procurement approval) Title (Date)




BID #9787.1
APPENDIX F

Montgomery County Public Schools

OVERTIME REIMBURSEMENT AGREEMENT

Facility:

Contractor:

Description of work to be performed:

Date: Hours Required:
Date: Hours Required:
Date: Hours Required:
Date: Hours Required:
Date: Hours Required:
Date: Hours Required:
Date: Hours Required:

Notice: The Contractor agrees to pay all overtime costs for building service personnel as required to
perform work at a premium rate. These costs will be deducted from the Contractors final invoice.

(MCPS Representative Approval) (Date)

(Authorized Contractor Representative Acceptance) (Date)

(MCPS Contract Supervisor Approval) (Date)



APPENDIX G

SLIGO CREEK ELEMENTARY SCHOOL
FEDERAL PACIFIC
ELECTRICAL-SWITCH GEAR REPLCEMENT

SPECIFICATIONS (SEE ATTACHED)



BID #9787.1
APPENDIX H

SLIGO CREEK ELEMENTRY SCHOOL
SWITCHBOARD REPLACEMENT

DRAWINGS (SEE ATTACHED)



APPENDIX |

ASBESTOS FREE MATERIAL VERIFICATION FORM

PRODUCT TYPE:

MANUFACTURER:

MODEL NUMBER TESTED:

SUPPLIER:

LOT/PRODUCTION NUMBER TESTED:

The undersigned Contractor certifies that the building materials identified above have been tested in
accordance with the bid documents and the EPA requirements. The EPA accredited laboratory analysis
report is attached that confirms these materials do not contain asbestos.

The laboratory performing the analysis must have received U.S. Environmental Protections Agency (EPA)
accreditation and be a member of the National VVoluntary Laboratory Accreditation Program (NVLAP). No
other form of confirmation such as Material Safety Data Sheets, manufacturer documentation, historical
testing, etc. will be accepted. A list of EPA accredited laboratories can be found at
http://ts.nist.gov/standards/scopes/programs.htm

The Contractor or the manufacturer can have the laboratory testing performed. The cost for testing shall be
included in the bid prices offered.

Below is a list of materials of concern that require laboratory analysis.

e Acoustical ceiling tile, ¢ Insulation (All types; roof, HVAC, piping, wall,
e Adhesives etc.)

e Caulking o Mastics

e Fire Rated Doors o Plaster

e Fire Board o Roofing System Components e.g. BUR Asphalt,
e Floor tile and sheet flooring, Felts, Cap Sheets, Shingles, etc.

e Folding Doors e  Spackle

e Gypsum Panels (Drywall) e  Toilet Partitions

o Window Glazing

Contractor

Contractor Representative

Invitation to Bid #

Date



APPENDIX J

QUOTATION FORM

COMPANY NAME:

Bidder shall supply all required information for each line item. Bidders shall submit a price for each line
item. No partial bids will be allowed. DO NOT ALTER THE QUOTATION FORM IN ANY WAY.
Failure to comply with the above will be considered non-responsive and disqualify your bid. Prices
below are to be all inclusive, including materials and installation labor cost.

Federal Pacific Electrical Switch-Gear and Main Feeder Conductor
Replacement at Sligo Creek Elementary School

Description

Design and perform the replacement of Federal Pacific Electrical Switch-Gear replacement
at Sligo Creek Elementary School as specified herein. Work to begin on site
June 21, 2027 and equipment shall be installed, operational, and DPS-approved on or before
August 13, 2027. This project shall be 100% completed as specified on or before August
20, 2027. This includes but not limited to, all closeout tasks, punch out corrections, final
inspections, demonstrations, training, documentation, equipment, etc., including the two-
year maintenance agreement as specified herein.

Basis for Award $

Unit prices for labor and materials crew are requested as basis for the execution of change
orders.

Hourly Rate Electrician: $

Hourly Rate Electrician Helper:  $




APPENDIX J

QUOTATION FORM - CONTINUED (Page 2 of 5)

COMPANY NAME:

ALL EQUIPMENT AND MATERIALS SHALL BE AVAILABLE FOR COMPLETION
PER SCHEDULE. BIDDER HAS WRITTEN CONFIRMATION FROM THE
MANUFACTURER THAT THE MATERIALS WILL BE DELIVERED IN TIME TO
MEET THE COMPLETION DATE?

YES NO

HAS BIDDER EVER HAD LATE CHARGES DEDUCTED AS A RESULT OF FAILURE
TO COMPLETE AS CONTRACTED?

YES NO

HAS THE BIDDER INCLUDED WITH THEIR BID MANUFACTURER’S
LITERATURE FOR PRODUCT OFFERED?

YES NO

¢ ISTHE BIDDER AN AUTHORIZED REPRESENTATIVE AND INSTALLER OF THE

MCPS APPROVED PRODUCT OFFERED?

YES NO

IS A COPY OF THE MARYLAND CONTRACTORS LICENSE SUPPLIED WITH BID
SUBMISSION?

YES NO

HAS THE BIDDER SUBMITTED A COPY OF THE MARYLAND MASTER
ELECTRICAL LICENSE OF WHO WILL MAINTAIN, INSPECT AND/OR PERFORM
ELECTRICAL WORK IF AWARDED.

YES NO




APPENDIX J

QUOTATION FORM - CONTINUED (Page 3 of 5)

COMPANY NAME:

HAS THE BIDDER VISITED THE JOB SITE AND PERFORMED A COMPREHENSIVE
FIELD INVESTIGATION ALONG WITH TAKING FIELD MEASURES BEFORE
SUBMITTING THEIR BID?

YES NO

HAS THE BIDDER REVIEWED THE BIDDING DOCUMENT AND DRAWINGS IN DETAIL
PRIOR TO SUBMITTING THEIR BID?

YES NO

HAS THE BIDDER VERIFIED PRODUCTS OFFERED ARE COMPATIBLE WITH
EXISTING PRODUCTS AND THE BIDDER IS AWARE OF THE CONDITIONS UNDER
WHICH THE WORK WILL BE PERFORMED?

YES NO




APPENDIX J

QUOTATION FORM - CONTINUED (Page 4 of 5)

COMPANY NAME:

o HAS BIDDER FAMILIARIZED THEMSELVES WITH THE ANNOTATED CODE OF
MARYLAND SECTION 11-722 AND HAVE SCREENED THEIR WORK FORCES, ENSURING
NO REGISTERED SEX OFFENDER WILL BE PERFORMING WORK AT ANY MCPS
FACILITY?

YES NO

o HAS BIDDER COMPLETED CONTRACTOR OBLIGATION REGARDING CRIMINAL
RECORDS OF INDIVIDUALS ASSIGNED TO WORK AT MCPS FACILITIES AND
PROPERTIES?

YES NO

. IS THE BIDDER A MINORITY BUSINESS ENTERPRISE?

YES NO

IF YES, PLEASE PROVIDE MARYLAND DEPARTMENT OF TRANSPORTATION

CERTIFICATION NUMBER

J ASBESTOS FREE MATERIALS: THE BIDDER HAS REVIEWED THE MATERIAL
LABORATORY TESTING REQUIREMENTS FOR THE LIST OF MATERIAL SPECIFIED
HEREIN TO CONFIRM THEY DO NOT HAVE ASBESTOS? THE SUCCESSFUL
CONTRACTOR AGREES THEY WILL SUBMIT ASBESTOS FREE VERIFICATION FORM
AS SPECIFIED HEREIN.

YES NO




APPENDIX J

QUOTATION FORM - CONTINUED (Page 5 of 5)

COMPANY NAME:

CHECK OFF LIST FOR MANDATORY BID SUBMITTAL

Mandatory Submittals Check List:

Signed Invitation for Bid, including Non-Debarment Acknowledgement
Quotation Form (Pages 1-5)

Addenda and Errata (If any, contractor is responsible to confirm)
Licenses: Maryland Construction Business and

Master Electric and Electrical Business Licenses

Statement of Experience and years in Business

Manufacturer Authorization Letter

MBE D-1A

Bid Security

References



