
Office of Finance 

Division of Procurement 

MONTGOMERY COUNTY PUBLIC SCHOOLS 

45 West Gude Drive, Suite 3100 

Rockville, Maryland 

 

INVITATION FOR BID #9096.8 

ADDITIONAL CORRIDOR AND ATHLETIC LOCKERS  

FOR VARIOUS FACILITIES  

 

GENERAL CONDITIONS AND SPECIFICATIONS 

 

I. GENERAL CONDITIONS 

 

A. SCOPE 

 

The work includes furnishing; removal, delivery and complete installation of new corridor 

and/or athletic lockers and related materials as required to make projects complete in all detail 

and in compliance with Montgomery County Public Schools (MCPS) specifications and 

manufacturer installation instructions.  The lockers will be installed at various locations 

throughout MCPS facilities on an as need basis. 

 

B. INTENT 

 

1. It is the intent of this bid to pre-qualify Contractors who will provide proposals to provide 

and/or install corridor and athletic lockers in various facilities based on specifications 

herein and scope of work requested by MCPS.  Proposals shall include all-inclusive cost 

to fully cover all requirement to complete project including, but not limited to delivery of 

materials, equipment, disposal, labor etc., as specified herein.  The awarded unit prices 

will be used for award and change orders for unforeseen changes during projects. The 

lockers will be delivered to various MCPS facilities.  It is estimated that typical locker 

orders will be for smaller amounts of lockers to provide additional lockers due to increased 

enrollments, etc.  Successful Contractor will be required to submit the Asbestos Free 

Verification Form as applicable and required herein.  See General Conditions, 

Section K and Asbestos Information (APPENDIX G.) 

 

2. Bid prices offered shall be all-inclusive including, but not limited to equipment and 

miscellaneous materials to satisfy all specification requirements.  All costs shall be 

included in the bid prices submitted.  All work shall be performed in accordance with 

the latest applicable laws, codes and regulations of the various regulatory bodies of the 

State of Maryland, Federal/Local Governments, and all other boards or departments having 

jurisdiction. These regulations and standards will further be considered a part of these 

specifications and conditions.  The Contractor shall furnish and install any additional items 

required by the same, whether or not particularly shown or specified.  Any items or 

requirements noted herein in excess of these requirements and permitted by the 

requirement shall take preference. 
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C. AWARD 

 

1. This solicitation does not commit MCPS to award any contract or to pay any costs incurred 

in the preparation of a response.  It is the intention to award this contract to the bidders 

submitting the most favorable unit prices with consideration being given to any previous 

performance for the Board of Education as to quality of service and acceptable 

merchandise, and with regard to the bidder’s ability to perform should it be awarded the 

contract.  However, the Board of Education reserves the right to make awards according 

to the best interest of MCPS.  Awards are contingent upon availability of funds. 

 

In addition, the Board reserves the right to remove or add additional items to the 

specifications as our requirements change, as well as add suppliers/vendors throughout the 

contact term should a need arise that cannot be provided by any of the awarded 

contractor(s). 

 

2. Wherever the term “provide” is used, it shall mean “furnish and install in place, complete 

in all detail”. 

 

D. SITE INSPECTION 

 

The pre-qualified contractors will be required to inspect the work sites, take measurements and 

develop proposals.  The bidder must report to the main office to contact the MCPS Building 

Service Manager prior to inspection.  When a proposal has been submitted and received, it shall 

be understood that the work site has been inspected and that the bidder is aware of the needs and 

conditions under which the work is to be accomplished including, but not limited to, all work 

required to satisfy any and all laws, codes, regulations, etc. that are applicable.  After inspection, 

the bidder shall report to the MCPS Project Coordinator any conditions that might prevent them 

from performing their work in the manner intended.  Failure to do so will not relieve the 

successful bidder of the obligation to furnish all materials and labor necessary to fully 

carry out the provisions of the contract document. 

 

E. SCHEDULE 

 

1. Completion dates shall be identified on each Contractor's proposal.  A purchase order 

issued and signed by the director of the Division of Procurement will be the Contractor’s 

authorization to proceed with an approved proposal.   All work is to be totally completed 

on or before the stated completion date identified and accepted on each proposal.  This 

includes, but is not limited to, final inspections by MCPS staff, all cleaning tasks, punch-

out work, etc. Project proposals shall be submitted within five workdays after MCPS site 

inspection meeting to the MCPS Project Coordinator.  Late charges will be deducted for 

failure to meet any target dates without an MCPS approved extension.  (See “Late 

Charges for Failure to Complete on Time” under Contract Administration.)  

 

2. Normal Work Periods  

 

 Work may be performed on regular school days: Monday through Friday, 6:00 A.M. 

through 6:00 P.M. (MCPS building service personnel are normally on site during these 

hours). 

 



I. GENERAL CONDITIONS     3      BID #9096.8 

 3.  The Contractor shall take into consideration that school activities will be taking place 

(summer school, special activities, etc.) while work for this contract is being performed.  

Therefore, no work performed by the Contractor shall disrupt normal school functions.  

Any traffic blockages, utility outages, etc., which may be required in the execution of the 

Contractor’s work shall be scheduled with the MCPS Project Coordinator.  The Contractor 

shall anticipate these occurrences in their bids, and no changes in contract amount or 

completion date will be made for such occurrences. 
 

4. The Contractor shall maintain an adequate labor force on the work site from the start of 

the project until the completion in order to satisfy the schedule.  MCPS expects the work 

to proceed uninterrupted with regard to labor and material availability.  The Contractor 

shall inventory materials as they are received from the manufacturer and not wait until 

work is under way to determine if inventory is sufficient. 
 

F. CONTRACT TERM 

 

The term of contract shall be for twelve (12 months) as stipulated on the Invitation For Bid.  

However, the contract may not begin until one day after approval by the Board of Education and 

will conclude as stated under the contract term.  MCPS reserves the right to extend this contract 

at existing prices, terms and conditions for up to four additional one-year terms.  Written notice 

indicating MCPS' intention to pursue the extension of the contract will be issued to the successful 

bidder ninety days prior to the expiration of the original contract.  The bidder will have ten days 

from date of notification to return the notice acknowledging its intent to accept or reject the 

extension.  Once the response is evaluated, MCPS staff may make a recommendation to the 

Board of Education to extend the contract or decide to rebid.  If the contract is extended by the 

Board of Education a contract amendment will be issued.  

 

G. QUANTITIES 

 

MCPS shall not be obligated to purchase any specific quantity.  Annual estimated quantities 

identified on the Quotation Form are based upon anticipated projects, prior usage and are subject 

to change and are dependent upon current requirements of MCPS and on budgetary limitations. 

Orders will be placed from time to time throughout the contract term. 
 

H. PROVISION FOR PRICE ADJUSTMENT 
 

1. Price increases will not be considered for the first year of the contract.  Thereafter the 

successful vendor must submit a written request for price relief.  Adjustments will be based 

upon the Consumer Price Index (CPI), specifically, the All Consumers Index, published 

by the U. S. Department of Labor, Bureau of Labor Statistics, for the Washington, D.C., 

Metropolitan Area and shall not exceed 75% of the percentage change of January 1 CPI’s, 

rounded to the nearest tenth of a percentage.  MCPS reserves the right to accept or reject 

the request as may be determined to be in the best interest of MCPS.  If a price increase is 

accepted a Contract Amendment will be issued. Any orders received prior to a request for 

a price increase shall be honored at the original contract price. 

 

2. Unit prices quoted herein are subject to price adjustment downward in accordance with 

decreases in prices announced by the manufacturer of the subject item anytime after the 

bid opening date.  Recommendations for awards, however, shall be made based on the 

original bid submission only. 
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I. MCPS EMERGENCY/CRISIS PROCEDURES, SHELTER/LOCKDOWN 

 

Emergency/ Crisis Procedure Information 

 

1. In the event of an emergency/crisis incident while working in an MCPS facility, the 

Contractor and/or their representative(s) shall be required to adhere to the established 

MCPS procedures and school administrative guidelines during such an occurrence. 

 

2. Supplied herein under APPENDIX D, for the bidder’s information are the MCPS 

Emergency/Crisis Procedures, Shelter/Lockdown.  It is the Contractor’s responsibility to 

familiarize themselves and their representative(s) regarding the Shelter/Lockdown 

Procedures. These procedures are subject to change to meet MCPS requirements. 

 

3. The Contractor shall have at the work site, a reasonable amount of materials that will allow 

them to quickly secure the work area and/or secure buildings as required for the type of 

work being performed. 

 

J. WARRANTY/SERVICES/REPAIRS 

 

1. The specifications require that all workmanship and materials shall be guaranteed for two 

years.  Final payment will be made once the installation is complete and accepted by 

MCPS. The warranty shall begin from the date the MCPS Project Coordinator approved 

and signed the Contractor’s final invoice for payment.   

 

2.  Warranty shall provide for the replacement of defective materials as well as installation 

and labor. Any warranty claim made by MCPS prior to the expiration of said warranty 

shall be satisfied although the warranty has subsequently expired. Failure of a bidder to 

provide satisfactory warranty service to MCPS will be grounds for exclusion from future 

bidding. 

 

3.  Point of contact may change between the MCPS project Coordinator and the Contractor 

when identifying and resolving warranty claims during the warranty period. 

 

K. ASBESTOS INFORMATION 

 

1. Asbestos Free Materials  

 

NO MATERIALS PROVIDED SHALL CONTAIN ASBESTOS!!!!  All Contractors 

providing and/or installing any of the building materials listed below shall secure 

laboratory analysis confirming that materials contain NO ASBESTOS. The cost for testing 

shall be included in the bid prices offered. After the initial testing has been performed 

additional annual testing will be required thereafter or immediately upon any change in 

materials or manufacturers. 

 

• Acoustical ceiling tile,  

• Adhesives  

• Caulking 

• Fire Rated Doors  

• Fire Board 

• Floor tile and sheet   flooring,  

• Folding Doors  

• Gypsum Panels (Drywall) 

• Insulation (All types; roof,   

   HVAC, piping, wall, etc.) 
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• Mastics 

• Plaster 

• Roofing System Components e.g. 

BUR Asphalt, Felts, Cap Sheets, 

Shingles, etc.  

• Spackle  

• Toilet Partitions 

• Window Glazing 

 

The laboratory performing the analysis must have received U.S. Environmental 

Protections Agency (EPA) accreditation and be a member of the National Voluntary 

Laboratory Accreditation Program (NVLAP).  The Contractor or the manufacturer can 

have the laboratory testing performed.  No other form of confirmation such as Material 

Safety Data Sheets, manufacturer documentation, historical testing, etc. will be accepted. 

A list of EPA accredited laboratories can be found at 

http://ts.nist.gov/standards/scopes/programs.htm   

 

The Contractor shall provide required laboratory analysis report(s) and a completed 

“Asbestos Free Material Verification Form” herein (see APPENDIX G) within 15 

working days after receipt of the “Pre-Award Notification” letter for each listed product 

required in the execution of the scope of work. 

 

2. Existing Asbestos Materials MCPS shall be responsible for all asbestos abatement tasks 

as may be required regarding existing materials on site. Any questions concerning asbestos 

materials shall be directed to MCPS Environmental Team at 240-740-2324. 

 

L. BRAND NAMES 

 

1. Commodity descriptions that state “Only a specified brand will be considered” are brands 

that have been evaluated and tested for inclusion on this bid and are the only brands 

acceptable at this time.  No substitutions will be accepted.  Other brands will be evaluated 

and tested for future projects by MCPS if materials are submitted at no cost to MCPS.  

Forward samples/information to Montgomery County Public Schools, Division of Design 

and Construction, 45 West Gude Drive, Suite 4300, Rockville, Maryland 20850.  Testing 

normally requires a minimum of 60 calendar days to complete; therefore, your 

samples/materials for testing may be approved for future bids if the evaluation is 

satisfactory.  This process of evaluation is intended for larger types of equipment 

and/or components i.e. bleachers, elevators, lockers, flooring, roofing systems, and 

PA Systems. 

 

2. The 60 workday, evaluation process is not intended for small system components where 

the term “or MCPS equal” is used herein.  These items of a lesser dollar value such as 

electrical/plumbing components, switches, adhesions sealers etc., can quickly be evaluated 

by MCPS to determine if they are equal to the proto-type identified.  Upon MCPS 

evaluation of the offered equal to item, it is determined that it is not equal to the proto-

type, the successful bidder shall be required to provide the MCPS identified proto-type 

product. 

 

3. The brand name, code or model number on each item being offered, even if bidding the 

specified brand shall be provided.  If a brand and code or model number is not shown your 

bid may not be considered. 

 

http://ts.nist.gov/standards/scopes/programs.htm
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M.  DESCRIPTIVE LITERATURE 

 

The apparent low bidder may be required to furnish, within two working days after Bid 

Opening, sufficient detailed information regarding makes, models, design, etc., of the item(s) 

offered. The apparent low bidder is required to furnish the literature properly bound and labeled, 

showing full instructions and detailed specifications. The literature and specifications are to be 

arranged and labeled in numerical sequence according to item and attached on separate pages of 

a brochure. Failure to submit marked descriptive literature may result in disqualification. Bidder 

shall show the manufacturer's code and catalog numbers of the item(s) offered. The cover of the 

brochure shall contain: 

 

1. Bidder's name, address, and phone number. 

 

2. Bid number. 

 

N. DEVIATIONS 

 

All bids, meeting the intent of the invitation, will be considered for award.  Bidders who are 

deviating from the terms, conditions, and/or specifications shall list such and explain fully on a 

separate sheet to be submitted with their bid.  If these deviations are of a technical nature, the 

bidder shall supply manufacturer’s description of the deviation.  The absence of such a sheet 

shall indicate that the bidder has taken no exception and shall be held responsible for performing 

in accordance with the terms, conditions, and specifications as stated herein. 

 

O. MATERIAL SAMPLES  

 

Materials to be used in the performance of this contract shall be new and the manufacturer’s 

latest design improvements and materials current at the time of shipment. The MCPS project 

coordinator shall be notified of any design changes prior to delivering and the Contractor shall 

supply sufficient information to allow evaluation. All design changes shall be approved by 

MCPS before usage in MCPS facility. 

 

P. DELIVERY, STORAGE, AND HANDLING 

 

1. Delivery of materials as required shall be no later than the date identified on the proposal.  

Prices shall include all delivery costs as required to ship materials to various locations 

throughout Montgomery County.  MCPS will not be held responsible for any material 

stored at job sites.  All deliveries must be prepaid FOB destination and in no case will 

collect shipments be accepted.  All pricing must be all-inclusive, no travel time or delivery 

charges will be accepted. 

 

2. The Contractor shall not deliver lockers until spaces to receive them are clean, dry, and 

ready for locker installation. The Contractor must have permission from the MCPS Project 

Coordinator to store materials on MCPS property. 

 

3. The Contractor shall protect lockers from damage during delivery, handling, storage, and 

installation. 

 

4. The Contractor shall deliver master keys, control keys, and combination control charts to 
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the MCPS Project Coordinator.  The Contractor shall provide locker control numbers for 

project to project coordinator/school in electronic before completion of project. 

 

Q. EMARYLAND AND MARKETPLACE ADVANTAGE 

 

Maryland law requires local and state agencies to post solicitations on eMaryland Marketplace 

Advantage. Registration with eMaryland Marketplace is free.  It is recommended that any 

interested supplier register at https://procurement.maryland.gov/ , regardless of the award 

outcome for this project as it is a valuable resource for upcoming bid notifications for 

municipalities throughout Maryland. 

 

R. SUBMISSION OF BIDS 

 

1. Bid Documents 

 

One original and one copy of the bid are requested.  The cover page of each copy must 

be clearly marked original or copy.  Bidders may wish to reproduce and retain an additional 

copy for your files. 

 

2. Quotation Form 

 

a. Quotations are to be entered on the Quotation Form (pages 1-8) supplied under 

APPENDIX H.  Faxed quotations are not acceptable.  SEALED BID ONLY.  

 

b. Bidder must submit a separate price for each item listed on the Quotation Form.  

Submission of one price for all the items without indicating a price per item shall 

be considered non-responsive and will invalidate the bid.   If there is a discrepancy 

between the unit cost and total cost, the unit cost shall prevail.  Prices offered shall 

be valid for acceptance during a period of no less than 90 days from date of bid 

opening.  

 

3. Addenda/Errata 

 

Changes and addenda to a solicitation may occur prior to the bid opening date and time.  

It is the bidder’s responsibility to check the MCPS website under event calendar 

http://www.montgomeryschoolsmd.org/departments/procurement/ or contact the Division 

of Procurement by fax at 301-279-3172, or  email to Stephanie_J_Dorah@mcpsmd.org 

and Procurement@mcpsmd.org to confirm that they have all addenda/errata.  Failure to 

acknowledge addenda/errata on the form may result in a bid being deemed non-responsive 

and consequently rejected. 

 

4. Minority Business Enterprise in Public Schools 

 

Attachment A and B of the MBE PROCEDURE (APPENDIX A) reflecting minimum 5%  

MBE participation shall be submitted with your bid.  (See Section II Contract 

Administration” for additional MBE information). Failure to supply as specified will 

disqualify your bid response. 

 

5. State of Maryland REQUIRED License (TO BE SUBMITTED WITH BID) 

https://procurement.maryland.gov/
http://www.montgomeryschoolsmd.org/departments/procurement/
mailto:Stephanie_J_Dorah@mcpsmd.org
mailto:Procurement@mcpsmd.org
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General Requirements: The Contractor shall possess a current “State of Maryland” 

Construction Business License or a Maryland Home Improvement Commission 

License. These are considered “TAX LIABILITY” Licenses and do not authorize a 

contractor to perform any trade specific work in the State of Maryland without the 

appropriate trade licenses as required.  NOTE: All out of state bidders must provide an 

out of state Maryland Construction Business or Home Improvement license. 

 

Construction Business License: This type of business license is issued through the County 

or Baltimore City, or the Clerks of the Circuit Court in which your business is located 

within the State of Maryland. Contact the State License Bureau 

http://www.marylandtaxes.com/ or at 410-260-6240 for additional information as 

required.  

 

6. Statement of Experience and Manufacturer Authorization Letter 

 

a. The Contractor shall provide statement of experience with bid proposal.  The 

Contractor shall have been in business and be regularly engaged in the installation of 

corridor and athletic lockers as specified herein, a minimum of five years.  Failure to 

provide required documentation will disqualify bid proposal. 

 

b. The Contractor shall be a manufacturer’s authorized installer/representative for the 

brand equipment offered.  Manufacturer installer/representative authorization letter 

shall be submitted with bid proposal.  Failure to provide required documentation will 

disqualify bid proposal. 

 

7. Contractor’s Obligation Regarding Criminal Records of Individuals Assigned to 

Work in MCPS Facilities 

 

 Beginning July 1, 2015, all MCPS Contracts must include the following provisions: 

 

a. Prohibition against assigning registered sex offenders and individuals convicted 

of sexual offenses, child sexual abuse, and other crimes of violence to MCPS 

contracts: 

 

Maryland Law requires that any person who enters into a contract with a county 

board of education “may not knowingly employ an individual to work at a school” if 

the individual is a registered sex offender.  Under §11-722 of Criminal Procedure 

Article of the Maryland Code, an employer who violates this requirement is guilty 

of a misdemeanor and if convicted may be subject to up to five years imprisonment 

and/or a $5,000.00 fine. Effective July 1, 2015, amendments to § 6-113 of the 

Education Article of the Maryland Code further require that a contractor or 

subcontractor for a local school system may not knowingly assign an employee to 

work on school premises with direct, unsupervised, and uncontrolled access to 

children, if the employee has been convicted of, or pled guilty or nolo contendere to, 

a crime involving:  

 

1. A sexual offense in the third or fourth degree under § 3–307 or § 3–308 of the 

Criminal Law Article of the Maryland Code or an offense under the laws of 

http://www.marylandtaxes.com/
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another state that would constitute an offense under § 3–307 or § 3–308 of the 

Criminal Law Article if committed in Maryland;  

 

2. Child sexual abuse under § 3-602 of the Criminal Law Article, or an offense 

under the laws of another state that would constitute child sexual abuse under § 

3-602 of the Criminal Law Article if committed in Maryland; 

 

3. A crime of violence as defined in § 14–101 of the Criminal Law Article, or an 

offense under the laws of another state that would be a violation of § 14–101 of 

the Criminal Law Article if committed in Maryland, including: (1) abduction; (2) 

arson in the first degree; (3) kidnapping; (4) manslaughter, except involuntary 

manslaughter; (5) mayhem; (6) maiming; (7) murder; (8) rape; (9) robbery; (10) 

carjacking; (11) armed carjacking; (12) sexual offense in the first degree; (13) 

sexual offense in the second degree; (14) use of a handgun in the commission of 

a felony or other crime of violence; (15) child abuse in the first degree; (16) 

sexual abuse of a minor; (17) an attempt to commit any of the crimes described 

in items (1) through (16) of this list; (18) continuing course of 

 

conduct with a child under § 3-315 of the Criminal Law Article; (19) assault in 

the first degree; (20) assault with intent to murder; (21) assault with intent to rape; 

(22) assault with intent to rob; (23) assault with intent to commit a sexual offense 

in the first degree; and (24) assault with intent to commit a sexual offense in the 

second degree.  

 

Each contractor is required to submit, following award of a contract, 

documentation confirming that its direct employees and those of any sub-

contractors and/or independent contractors assigned to perform work in a MCPS 

school facility under the contract meet this obligation. 

 

 Additionally, the contractor must confirm that it continues to meet this 

obligation on an annual basis and/or when there are changes in the work-force 

that the contractor and/or its subcontractors use to perform the work required by 

the contract. 

 

Violation of this provision is a material breach of contract for which MCPS may 

take appropriate action up to and including termination of the contract.  

 

b. Required criminal background check process for certain individuals in the 

contractor’s workforce: 

 

Under recent amendments to § 5-551 of the Family Law Article of the Maryland 

Code, each contractor and subcontractor shall require that any individuals in its 

work-force must undergo a criminal background check, including fingerprinting, 

if the individuals will work in a MCPS school facility in circumstances where they 

have direct, unsupervised, and uncontrolled access to children.  The term “work-

force” in this and the preceding section refers to all of the contractor’s direct 

employees, subcontractors and their employees, and/or independent contractors 

and their employees that the contractor uses to perform the work required by the 

contract.  
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Fingerprinting for the criminal background check may be performed by the MCPS 

Office of Human Resources and Development, 45 W. Gude Drive, Rockville, MD 

20850, or through another service approved by MCPS.  Individuals fingerprinted 

by MCPS will be required to provide written consent, and MCPS will maintain 

copies of all records for criminal background checks performed by MCPS.  If the 

contractor uses another service approved by MCPS, the results of the criminal 

background check must be provided to MCPS for record keeping.  A list of MCPS 

approved fingerprinting agencies can be found on the Procurement Unit website 

at http://www.montgomeryschoolsmd.org/departments/procurement. 

 

The contractor must take appropriate steps to promptly follow up on information 

identified in the criminal background check related to the sexual offenses, child 

sexual abuse offenses, and crimes of violence enumerated above, as well as any 

information regarding offenses involving distribution of drugs or other controlled 

substances, or any other criminal information identified by MCPS as warranting 

further explanation insofar as it may significantly affect the safety and security of 

MCPS students. If, after following up, the contractor believes that the individual 

is qualified and should be assigned to work (or continue to work) in a MCPS 

school facility, then the contractor will provide a written summary to MCPS 

justifying its recommendation.  MCPS will rely on the contractor’s summary to 

determine whether to accept the contractor’s recommendation, and the contractor 

will be responsible for any consequences of a material misrepresentation in its 

written summary.  
 

Once the contract is awarded, the contractor is responsible for implementing the 

background check process.  An individual in the contractor’s work-force may not 

begin work in a MCPS school facility on an assignment where the individual will 

have direct, unsupervised, and uncontrolled access to children, until: (a) the 

background check results for that individual have been received by MCPS; (b) the 

contractor certifies to MCPS that the individual has received training and/or 

reviewed informational materials, as appropriate, regarding recognizing, 

reporting, and preventing child abuse and neglect, consistent with the content 

provided in training for MCPS employees; and (c) the individual obtains a MCPS 

identification badge.   The badge will be issued by the MCPS Department of 

Safety and Security, 850 Hungerford Drive, Room 131, Rockville, MD 20850.  

Appointments are made by calling 301-279-3066.  The contractor will be required 

to return all badges at the conclusion of the contract.  

 

The criminal background check and badging process will be at the contractor’s 

expense.  

 

Violation of this provision is a material breach of contract for which MCPS may 

take appropriate action up to and including termination of the contract. 

 

 

 

 

 

http://www.montgomeryschoolsmd.org/departments/procurement
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S. BID SECURITY 

   

1. SURETY STATEMENT 

 

The Surety Agent for the Offeror shall provide on his letterhead a letter addressed to 

Montgomery County Public Schools signed by an authorized representative of the bonding 

company, stating:  

 

(Name of Applicant) has been a client of (name of surety company) for over ____ years. 

During that time, we have supported this firm in their pursuit of projects in the $________ 

range and total programs in excess of $____________.  

 

We are prepared to provide, Performance, and Payment Bonds for future MCPS projects 

provided (name of applicant) makes application to us at the time of the Bid, and we are 

satisfied with the prevailing underwriting conditions, including but not limited to, 

acceptable contract terms, job specifications and acceptable bond forms. Failure to supply 

as specified may disqualify your bid response. 

 

 T. REFERENCES  

Bidders shall provide three references with their bid submission. The references shall have 

company name, contact person, address and phone number of three current customers for which 

a contract for similar size and type of project has been provided. If the reference information is 

not accurate and MCPS cannot contact the person(s) named then your bid will not be considered.  

MCPS may request additional references.  Failure to supply as specified may disqualify your 

bid response.  Note: ALL BIDDERS must provide references, other than MCPS including 

bidders currently engaged in business with MCPS.   

Phone   Contact Contract 

Company Name & Address  Number             Person             Number 

 

1. __________________________________________________________________________ 

 

  Email: ___________________________________________________________________ 

 

2. __________________________________________________________________________ 

 

Email: __________________________________________________________________ 

 

3. __________________________________________________________________________ 

 

Email: ___________________________________________________________________ 

 

U. AWARD CRITERIA 

 

1. Conformance to specifications and completeness of bid submission 

2. Ability to perform 

3. Price 

4. Past performance (ability to complete project by completion date) 

5. MBE compliance 



I. GENERAL CONDITIONS     12      BID #9096.8 

V. INQUIRIES 

 

Inquiries regarding this solicitation must be submitted in writing, to Stephanie Dorah, Buyer II, 

Montgomery County Public Schools, 45 West Gude Drive, Suite 3100, Rockville, Maryland 

20850, fax number 301-279-3173 or email to Stephanie_J_Dorah@mcpsmd.org and 

Procurement@mcpsmd.org.  Questions must be received no later than four business days prior to 

bid opening in order for the bidder to receive a reply prior to submitting its bid.  The Board of 

Education will not be responsible for any oral or telephone explanations or interpretations.  

Bidder contact with any other MCPS employee regarding this solicitation until the contract 

is awarded by the Board of Education will be considered by MCPS as an attempt to obtain 

an unfair advantage and result in non-consideration of its bid. The web site address is  

http://www.montomergyschoolsmd.org/departments/procurement/vendors.aspx for the MCPS 

Division of Procurement. 

 

Subsequent to the award if the Contractor finds any discrepancy or omission and has questions of 

MCPS’s intent, prior to performing work, they shall notify the MCPS Project Coordinator in 

writing via fax or email to resolve and receive clarification with copies to Stephanie Dorah, Buyer 

II, and the MCPS Capital Improvement Contracting Supervisor. 

 

W.  SPECIAL CONDITIONS 

 

1. Audit Provisions – MCPS shall have the right to examine the successful bidder records 

pertaining to work performed under the contract to determine and verify their compliance 

with all contractual conditions.  MCPS shall be granted access to such records at all 

reasonable times during the contract period and for three years thereafter. 

 

2. Contingent Fee – The successful bidder(s) hereby represents that they have not retained 

anyone to solicit or secure this contract from MCPS upon an agreement or understanding 

for a commission, percentage, brokerage, or contingent fee, except for bona fide employees 

or bona fide established commercial selling agencies maintained by the person so 

representing for the purpose of securing business, or any attorney rendering professional 

legal services consistent with applicable canons of ethics. 

 

 

3. Assignments – Neither this contract nor any interest therein nor claim thereunder shall be 

assigned or transferred by the successful bidder except as expressly authorized in writing 

by MCPS and no contract shall be made by the successful bidder with any other party for 

furnishing any of the work or services herein contracted for without the written approval 

of MCPS. 

 

4. Disputes – Any dispute concerning a question of fact arising under this contract shall be 

disposed of by written agreement between the Contractor and the MCPS Contracting 

Officer. Pending final decision of a dispute hereunder, the Contractor shall proceed 

diligently with the contract performance. 

mailto:Stephanie_J_Dorah@mcpsmd.org
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II. CONTRACT ADMINISTRATION 13 BID #9096.8 

II. CONTRACT ADMINISTRATION 

 

A. PRE-CONSTRUCTION MEETING 

 

1. MCPS reserves the right to convene a meeting with the apparent low bidder prior to 

awarding a contract. The purpose of this meeting is to afford all parties an opportunity to 

discuss any aspects of the project and contract execution, which may be of concern for the 

successful and timely completion of the project. 

 

2. Documents required elsewhere in this specification, such as service and warranty 

agreements, shall be provided at this meeting to the MCPS Division of Design and 

Construction. 

 

3. Issues raised during this meeting, which cannot be resolved to MCPS satisfaction, will be 

cause to reject the apparent low bid and to consider the next lowest bidder as the successful 

offeror.  

 

B.  CONTRACT SECURITY 

 

1. Security may be in the form of Certified Cashier's or Bank Treasurer's Check OR Bonds 

(AIA Documents A-311, A-312, or similar). The bonding firm must be licensed to do 

business in the State of Maryland.  

 

2. The successful bidder(s) shall deliver to MCPS Performance and Payment Bonds within 

five working days after receiving notification of award for individual projects with a 

contract value of $100,000.00 or more.  This cost shall be included in the proposal. 

 

3. The cost of the bond(s) shall be included in all proposal exceeding $100,000.00.  Note: 

Failure to supply the contract securities as specified will be considered a contract 

violation and shall be grounds of contract cancellation. 

 

C.  POST BID SUBMISSIONS 

 

1. In addition to license required with the bid response, the apparent low bidder may be 

required to supply within 48 hours after MCPS requests, applicable business and 

contractor’s licenses, master licenses for trades appropriate for work to be performed, 

and/or company financial statements, etc., as required to allow MCPS time for contractor 

evaluation. Failure to supply a copy as specified may disqualify your bid proposal. 

 

2. Sub-Contractors 

 

a. MCPS must approve all sub-contracting work in advance; the prime contractor shall 

supply MCPS with the rational for requesting sub-contracting.  It is MCPS intent that 

the contractor has the in-house resources to perform the primary task and only sub-

contract secondary task(s) which they do not specialize in, appropriately, e.g. 

electrical, mechanical and/or plumbing, etc.  The Contractor shall supply a complete 

list of all sub-contractors and cost of their work for evaluation by MCPS. The list 

must be submitted within two workdays after MCPS makes the request.  Failure to 

do so will be grounds for termination of the contract. 
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b. MCPS shall notify the Contractor in writing if, after due investigation, there is 

reasonable objection to any of the proposed Sub-Contractors. Failure of MCPS to 

make objection to any proposed Sub-Contractor shall constitute notice of no 

objection. Each Sub-Contractor may be required to furnish to MCPS, proof of their 

financial stability and experience to perform the particular work for which they will 

be engaged. All contractual agreements between the Contractor and their Sub-

Contractors shall be written, unamended, on the Standard Form of Agreement 

between Contractor and Sub-Contractor, AIA Document A401 (most recent Edition). 

Upon request the Contractor shall supply copies of this contract to MCPS within five 

workdays.  

 

c. MCPS acceptance of Sub-Contractors in no way relieves the Contractor from being 

responsible for the total and complete performance of the work for the project: i.e., 

failure of the Sub-Contractors to satisfactorily perform the work in timely fashion 

are the Contractor's responsibility and not that of MCPS. 

 

3. Minority Business Enterprise (MBE) in Public Schools 

 

a. Certified Minority Business Enterprises are highly encouraged to respond to this 

solicitation. 

 

b. Since state funds may be involved in future project(s) performed under this bid “it is 

important that bidders review the new state revised MBE Procedures carefully 

to ensure compliance”.  There is a 5% MBE goal set for this bid. On future state 

funded project(s) that may be performed under this bid, that exceed $50,000, a new 

MBE goal may be established based on the scope and size of the work.  The bidder(s) 

may be required to solicit MBE participation, which will include providing revised 

Certified MBE Utilization and Fair Solicitation Affidavit (Attachment A) and the 

MBE Participation Schedule (Attachment B) along with other required MBE forms 

that may be applicable. Bidders are always strongly encouraged to make a good faith 

effort to solicit Certified Minority Business participation to provide materials, 

supplies, equipment, and/or service whenever possible at any time prior to bidding 

and throughout the course of the project(s).   

 

c. Refer to the document, MINORITY BUSINESS ENTERPRISE PROCEDURES, 

September 22, 2008, included with this bid solicitation package under APPENDIX 

A. 

 

d. The Certified MBE Utilization and Fair Solicitation Affidavit (Attachment A) and 

the MBE Participation Schedule (Attachment B) located herein under APPENDIX 

A., must be completed and submitted with the bid proposal identifying the 

bidder’s specific commitment of certified minority business even when the MBE 

goal is 0%. Failure to supply as specified will disqualify your bid proposal.  

 

e. MCPS expect all bidders to make the good faith effort to meet or exceed the 

established MBE goal for this invitation to Bid.  MCPS will NOT grant MBE waivers 

without sufficient support documentation that clearly substantiates that the bidder 

has made a sincere good faith effort to meet to meet the MBE requirement.  There 

will be an extensive effort required on the part of the bidder to ensure compliance 
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with the MBE procedures to rationalize a review of an MCPS waiver request. 

 

4. Submit Evidence of Insurance 

  

a. Insurance 

 

See Article XXI of the General Stipulations and Instructions to Bidders. The 

successful contractor shall submit an actual certificate of insurance made in favor of 

MCPS within five workdays after an Award Notification letter has been issue to the 

successful bidder. 

 

b. Additional Insurance 

  

The Montgomery County Board of Education shall be named as an additional insured 

on all liability policies. 

 

c. Policy Cancellation/Certificate Holder 

 

1) Sixty days written notice of cancellation or material change in any of the      

policies is required. 

 

2) The Division of Procurement, Montgomery County of Board of Education shall 

be the insurance certificate holder. 

 

5. Invoicing 

 

a. Bidder shall submit invoices, to the project coordinator Division of Design and 

Construction, preferred electronically via email or regular mail to Montgomery 

County Public Schools, 45 West Gude Drive, Suite 4300, Rockville, Maryland 

20850 for payment approval.  All invoices shall identify pertinent information 

such as purchase order number and building name where work was performed.  

The MCPS Project Coordinator shall submit invoices and receiving reports to the 

Division of Controller to process payments, and shall specify final or partial 

payments. 

 

b. A complete State of Maryland, CERTIFIED MINORITY BUSINESS 

ENTERPRISE PARTICIPATION STANDARD MONTHLY CONTRACTOR’S 

REQUISITION FOR PAYMENT IAC/PSCP Form 306.4 must accompany all 

invoices, involving state funding (See APPENDIX A, Attachment G herein.) No 

invoices will be processed for payment without this form being submitted.   

 

INVOICES THAT DO NOT HAVE PAYMENTS TO MBE SUB-

CONTRACTORS ARE STILL REQUIRED TO HAVE THIS FORM 

ATTACHED AND IDENTIFY NO MBE PAYMENTS BY PLACING A ZERO 

ON THIS FORM. 

 

c. MCPS is not obligated to make any partial payments.  However, partial payments 

may be considered based upon the Contractor’s justification of expenditures and 

satisfactory work performed up to 75% of the total contract cost.  The remaining 
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balance will be paid upon MCPS acceptance of the project as being 100% complete 

and in compliance with specifications.  MCPS will refrain from making any partial 

payments if, in MCPS’ opinion, the project falls behind schedule.  MCPS may 

resume making partial payments once all delays have been overcome and the project 

is back on schedule. Final payment shall be made after the project is complete in all 

detail and as specified and accepted by the MCPS Project Coordinator. 

 

d. Partial payment invoices shall be accompanied by a schedule of values allocated to 

various portions of the work (similar to AIA Documents G702 & G703).  This 

schedule, unless objected to by the MCPS Project Coordinator, shall be used as a 

basis for reviewing the Contractor’s application for partial payment. 

 

6. Permits & Inspection 

 

The Contractor shall obtain all required permits, pay all fees, and certify that other required 

permits have been obtained prior to commencing work.  Upon completion of all work, 

obtain all certificates of inspections required and deliver them to the MCPS Project 

Coordinator.  All required permit certificates and related documentation shall be submitted 

to the MCPS Project Coordinator for approval prior to final payment. 

 

D. STATE FUNDED PROJECT COMPLIANCE REQUIREMENTS 

 

1. The Contractor shall complete and submit to MCPS, “CONTRACTOR’S 

CERTIFICATION OF RECEIPT OF PAYMENT”, included with this bid solicitation 

package under APPENDIX B.  This form shall be completed after the Contractor has 

received payments from MCPS exceeding the amount of the State funding.  At the time of 

the contract award, the Contractor shall be informed of the actual dollar amount being 

funded by the State for the project.  Once the Contractor has received payment from MCPS 

exceeding this amount, the Contractor shall have ten days in which to submit 

CONTRACTOR’S CERTIFICATION OF RECEIPT OF PAYMENT to MCPS.  No 

further payments will be made to the Contractor until this form has been submitted. 

 

2. THE CONSTRUCTION SIGN SHOULD BE ERECTED FOR ALL STATE OF 

MARYLAND SCHOOL FUNDED CONSTRUCTION PROGRAM PROJECTS 

THAT EXCEED $100,000.  The Contractor shall supply and install a sign at the work 

location as specified on the drawing under APPENDIX C at the project site.  The 

Contractor has the option of making a specified sign or obtaining the sign from Maryland 

Correctional Enterprises (MCE) Sign Plant #11 C/O Patuxent Institution, Attention: 

Christian Mayne, Plant Manager, 7555 Waterloo Road, Jessup, MD 20794, phone number 

410-799-5102, email Christiane.mayne@maryland.gov .  The current price from Maryland 

Correctional Enterprises for this sign is $525.00 with lead-time of approximately one 

week.  The Contractor shall coordinate the location of the sign with the MCPS Project 

Coordinator. The Contractor shall remove the sign and restore the site to original condition 

upon the completion of the contract.  It will be MCPS option to either retain the sign for 

future use or have the Contractor dispose of the sign. 

 

E. STATE MBE - LIQUIDATED DAMAGES PROVISION 

 

 a. This contract requires the Contractor to make good faith efforts to comply with the 

mailto:Christiane.mayne@maryland.gov


II.   CONTRACT ADMINISTRATION  17      BID #9096.8 

State Minority Business Enterprise (“MBE”) Program and contract provisions.  The 

MCPS and the Contractor acknowledge and agree that the MCPS will incur damages, 

including but not limited to loss of goodwill, detrimental impact on economic 

development, and diversion of internal staff resources, if the Contractor does not 

make good faith efforts to comply with the requirements of the MBE Program and 

MBE contract provisions.  The parties further acknowledge and agree that the 

damages the MCPS might reasonably be anticipated to accrue as a result of such lack 

of compliance are difficult to ascertain with precision. 

 

b. Upon a determination by the MCPS that the Contractor failed to make good faith 

efforts to comply with one or more of the specified MBE Program requirements or 

contract provisions, the Contractor agrees to pay liquidated damages to the MCPS at 

the rates set forth below.  The Contractor expressly agrees that the MCPS may 

withhold payment on any invoices as a set-off against liquidated damages owed.  The 

Contractor further agrees that for each specified violation, the agreed upon liquidated 

damages are reasonably proximate to the loss the MCPS is anticipated to incur as a 

result of such violation. 

 

1. Failure to submit each monthly payment report in full compliance with COMAR 

 21.11.03.13B (3): $100 per day until the monthly report is submitted as required. 

 

2. Failure to include in its agreements with MBE subcontractors a provision 

requiring submission of payment reports in full compliance with COMAR 

21.11.03.13B (4): $500.00 per week per MBE subcontractor. 

 

3. Failure to comply with COMAR 21.11.03.12 in terminating, canceling, or 

changing the scope of work/value of a contract with an MBE subcontractor 

and/or amendment of the MBE participation schedule:  the difference between 

the dollar value of the MBE participation commitment on the MBE participation 

schedule for that specific MBE firm and the dollar value of the work performed 

by that MBE firm for the contract. 

 

4. Failure to meet the Contractor’s total MBE participation goal and sub-goal 

commitments:  the difference between the dollar value of the total MBE 

participation commitment on the MBE participation schedule and the MBE 

participation actually achieved. 

 

F. SALES TAX 

 

Section 326 (a) of Chapter 452 of the Laws of Maryland, 1968, provides, among other things, 

for the taxation of “any sale . . . of tangible personal property to the Contractors or Builders to 

be used for the construction, repair, or alteration of real property….”  Sales tax, as applicable, 

shall be included in any bid made to the Board of Education of Montgomery County, Maryland. 
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G. PERFORMANCE 

 

1. The Contractor shall have on the job site at least one person fluent in English at all times.  

 

2. The Contractor shall provide to the MCPS Project Coordinator cellular telephone 

numbers and Email addresses of project managers to allow for day-to-day direct 

communications. 

 

3. Work is to be completed in a timely workmanlike manner; fumes, odors, materials, and 

work procedures will be controlled to protect occupants and property from harm and 

damage. Contractor shall protect all existing floors, including floor where material is 

stored or being transported with Ram Board .375” thick or MCPS approved equal. 

 

4. The Contractor shall furnish the services of an experienced supervisor, who shall be in 

charge of the work and provide direction to the crew at all times. 

 

5. The Contractors and employees: 

 

a. Contractors are required to have all employees complete the fingerprinting and 

background check, so they can receive an MCPS Contractor badge.  MCPS 

Contractor’s badges shall be worn while on premises. Contractor’s 

employees/workers without an MCPS contractor badge may be denied entry; 

however, if entry is granted, contractors will be required to check in daily at the 

facility’s main office to obtain a visitor badge.  These badges must be returned to 

MCPS daily.  All contractor’s employees must wear a badge while on site. 

 

b. Use of any form of tobacco products, liquor, and/or illegal drugs is not permitted in 

MCPS buildings and on grounds. 

 

c. Are not to routinely use facility equipment and buildings, i.e., telephone, lounges, 

parking lots, etc.  The MCPS Project Coordinator will designate such facilities 

authorized for Contractor use. 

 

6. All work shall be scheduled to the mutual satisfaction of the School Administration and 

the MCPS Project Coordinator to avoid conflicts with school activities. 

 

7. Work area must be left clean and ready for use after work is completed.  The Contractor 

must remove all debris generated from the premises daily, adhering to Montgomery 

County Executive Regulation No. 1-15 AM – Residential and Commercial Recycling, 

COMCOR 48.00.03 Solid Waste and Recycling.  The Contractor shall keep track of all 

trash and recyclable material such as metal, cardboard, commingle, yard waste, concrete, 

asphalt, and others. The contractor shall provide a monthly report to the MCPS recycling 

manager, Mr. John Meyer via email John_MeyerIII@mcpsmd.org that includes the 

weight, dates and the facility to which each of the materials was taken to be recycled. 

 

8. Installation must be performed in strict compliance with the latest local, state and federal 

regulations having authority. The Maryland Occupational Safety and Health 

Administration Hazard Communication Standards (MOSHA) and the Occupational Safety 

and Health Administration Hazard Communication Standards (OSHA) must be followed. 

mailto:John_MeyerIII@mcpsmd.org
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9. Upon completion of all work, any and all damage to the school building and grounds as a 

result of the work; must be restored to a condition as good as existed prior to damaging.  

Damaged lawns shall be re-sodded; damaged shrubs and trees shall be replaced.   

 

10. Failure to perform in accordance with MCPS specifications, drawings and industry 

standards may result in the Contractor being removed from the approved bidder list to 

receive future Invitation to Bid for a period of two years. 

 

H. CHANGES IN THE WORK 

 

1. Should alterations or changes be necessary at any time during the progress of the work or 

to add to or delete work, MCPS shall have the undisputed right to make such changes, 

additions, omissions, or alterations by written order.  An MCPS CHANGE ORDER 

FORM under APPENDIX E must be completed and signed by both MCPS and 

Contractor’s authorized representative as identified on the form.  All Change Order Forms, 

Proposals and other supporting documentation relating to additional work must be supplied 

to the MCPS Project Coordinator within one week from the time the Change Order need 

is identified.  No cost increases to contract will be paid without a completed Change Order 

Form signed by both parties.  Approved Change Orders do not automatically revise 

completion dates.  It is the Contractor’s responsibility to provide a written request for 

extension, as they deem necessary with an explanation of justification.  Using approved 

Change Orders as rationale for not completing on time will not be accepted without an 

MCPS approved extension.  If additional work is performed without MCPS authorization 

and/or written change order, the Contractor shall be subject to reversing said work, or work 

and/or materials shall remain at no cost to MCPS.  This shall be solely at MCPS’ discretion. 
 

2. The allowable, all inclusive, mark-up for combined supervision, overhead, bonds, fringe 

benefits, union fees, small equipment, tools, and profit for work performed by the prime 

Contractor shall be based on the monetary value of the work not to exceed the following 

rates: 
  

Value of Work Combined Overhead & Profit 

  

$0  -  $1,000 20% 

$1,001  -  $4,999  18% 

$5,000  -  $9,999          16% 

$10,000 -  $24,999  14% 

Over $24,999 Negotiated but not more than 10% 
 

This schedule applies to work done by the prime Contractor or by a Sub-Contractor(s). 

The prime Contractor shall be allowed not more than 8% of the Sub-Contractor's for labor, 

materials, overhead and profit. 

 

3. The Contractor shall furnish supporting documentation with all change order request, 

credits or extras.  At a minimum, change order request shall include a description of the 

work, detailed material lists, costs of materials (actual Contractor costs, not list prices), 

man-hours and rates. The Contractor shall not use any sub-contractors that are not willing 

to provide itemized proposal as required by MCPS.  The same material costs, man-hours, 

rates, supervision, overhead, and profit, shall be applied equally to all credits.   
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I.  LATE CHARGES FOR FAILURE TO COMPLETE ON TIME 

 

1. MCPS shall retain $250.00 per each calendar day of delay beyond the completion date 

stipulated on each accepted proposal for the first five days.  MCPS shall retain $500.00 for 

each calendar day thereafter.  The late charges shall be assessed by MCPS as a result of 

the late completion.  This shall apply if the Contractor fails to meet any specified target 

date as identified herein unless a written approval for extension has been granted by 

MCPS. 

 

2. Failure to complete the work within the time specified will entitle MCPS to late charges.  

These charges will be deducted and retained out of any monies due to the Contractor under 

this contract for the sum stated in the above paragraph for each calendar day required to 

complete the work beyond the agreed upon and documented completion date.   

This includes Saturdays, Sundays, and legal Holidays. 

 

3. If necessary to reach a proper stopping place in any portion of work or to complete work 

within contract time limit, the Contractor shall work overtime both their workforces and 

the workforces of their Sub-Contractors without additional cost to the contract price.  The 

Contractor shall be responsible for all incidental costs in connection with such overtime 

work including, but not limited to, MCPS building service staff overtime required. 

 

4. If work falls behind schedule, as determined by the MCPS Project Coordinator, the 

Contractor shall provide, at their own expense, additional labor and/or equipment, 

overtime pay, etc., as required to overcome delays including, but not limited to, MCPS 

building service staff overtime as required. 

 

5. The MCPS Contracts Office Supervisor will review requests for extension of completion 

time due to strikes, lack of materials, and/or any other condition, over which the Contractor 

has no control. Written application for extension shall be made immediately upon occurrence 

of conditions that, in the opinion of the Contractor requires such an extension, with reason 

clearly stated and detailed proof for each such delay.  The delay of MCPS issuing a purchase 

order does not automatically alter any completion dates.  If in the Contractor’s view the delay 

of purchase order is having a negative effect on completion of the contract within the dates 

specified, they must notify MCPS in writing. Using the rationale that a purchase order was 

issued late, at the conclusion of the work will not be an acceptable reason for requesting a 

contract extension.  No time extension will be allowed except by final written approval of 

by MCPS.  No requests for extension due to weather conditions will be considered unless 

accompanied by documentary evidence supplied by the NOAA’s National Weather Service 

showing, by comparison, that such weather suffered is abnormal to any of the past five years 

as recorded.  No request for extension will be considered by MCPS if received from the 

Contractor after the previously agreed completion date has passed.  Late charges will 

be automatically deducted. 

J. CONTRACTOR’S OVERTIME PROCEDURE 

 

If the Contractor chooses to work overtime for any reason and secures MCPS approval to do so, 

the Contractor shall be responsible for any associated costs including MCPS building service 

staff, etc.  Average building service staff overtime rate is $35.00 per hour depending on the 

individual working.  This rate is estimated and could either be more or less than the quoted 
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overtime rate. All overtime work must be requested in writing to the MCPS Project Coordinator, 

at least 48 hours in advance.  This will allow MCPS staff sufficient time to coordinate the 

required building service staff participation.  The Overtime Reimbursement Agreement under 

APPENDIX F must be completed and signed by MCPS and the Contractor before work is to be 

performed.  The request must identify the dates and times the Contractor proposes to work.  

Without written request and Overtime Reimbursement Agreement, MCPS will not approve any 

overtime. 

 

K. MCPS CONTRACTS OFFICE SUPERVISOR/PROJECT COORDINATOR 

 

1. The Capital Improvement (CIP) Contracting Office Supervisor will represent MCPS in the 

execution of this contract.  No changes in contract conditions or specifications will be 

made without the Contracts Office Supervisor’s approval and authorization by the Director 

of the Division of Procurement or his/her designee. 

 

2. After award an MCPS Project Coordinator will be assigned to handle the day-to-day 

operation and installation coordination.  Scheduling work on site after an award of contract 

must be made through the MCPS Project Coordinator. 

 

3. The MCPS Project Coordinator is authorized to: 

 

a. Serve as liaison between MCPS and the Contractor; 

 

b. Give direction to the Contractor to ensure satisfactory and complete performance; 

 

c. Monitor and inspect the Contractor's performance to ensure acceptable timeliness 

and quality; 

 

d. Serve as records custodian for this contract; 

 

e. Accept or reject the Contractor's performance; 

 

f. Furnish timely written notice of the Contractor's performance failure to the MCPS 

Contract Supervisor, and copy to the Division of Procurement; 

 

g. Prepare required reports; 

 

h. Approve or reject invoices for payment and submitted construction schedules; 

 

i. Recommend contract modifications or terminations to the MCPS Contract 

Supervisor, copy to the Division of Procurement; 

 

j. Issue notices to the Contractor to proceed with the project after receiving signed 

Change Order as required. 

 

4. The MCPS Project Coordinator is NOT authorized to make any determination that alter, 

modify terminate or cancel the contract, interpret ambiguities in the contract language, 

effect procurement or waive MCPS contractual rights. 
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L. PROJECT CLOSE-OUT 

 

1. Initial Installation Punch-out 

 

a. The Contractor shall notify the MCPS Project Coordinator in writing that the work 

is ready for punch-out inspection. Punch-out shall occur sufficiently in advance of 

the proposal completion date as to afford the Contractor time to rectify punch list 

corrections.  Before calling for a punch-out, work shall be completed and all areas 

shall be clear of construction materials and debris. 

 

b. During punch-out, the following individuals shall be present: 

 

1) Authorized representatives of MCPS 

2) Contractor 

 

c. Upon completion of a punch-out, a written punch list will be prepared by the 

Contractor and submitted to MCPS within five workdays 

 

2. The Contractor shall notify the MCPS Project Coordinator, in writing, for a final 

inspection once all related punch list items have been completed.  All punch-out and final 

inspections shall be performed well in advance of the completion date to allow for 

corrections.  Late fees shall accrue until all punch list items are 100% complete. 
 

3. The Contractor is entitled to one punch-out inspection and one final inspection for each 

proposal under the terms of contract with MCPS. Any additional inspection by MCPS staff 

due to the Contractor’s failure to complete the punch-out items will result in deductions of 

costs incurred by MCPS for such inspections from the Contractor’s final invoice. 
 

4. The Contractor shall provide written warranty statements indicating start and end of 

warranty dates to be signed by both the Contractor and the MCPS Project Coordinator.  

The starting date shall be the date the final invoice for payment to Contractor is signed and 

approved by the MCPS Project Coordinator.  

 

M. QUALITY ASSURANCE 

 

1. The Contractor shall only offer locker units and accessories through one source from an 

MCPS approved single manufacturer. The Contractor shall perform all work in accordance 

with manufacturer's procedures and MCPS specifications herein.  The successful 

Contractor shall have been in business and be regularly engaged in the installation of 

corridor and athletic lockers as specified herein, a minimum of five years.  If part-time 

Sub-Contractors are used, they must be pre-approved by MCPS.  Appropriately 

licensed trade persons shall perform all trade work, i.e., electrical, plumbing, etc.  A 

copy of these licenses must be submitted to MCPS prior to performing any work.  

 

2. Contractor must provide a letter of information showing the number of years in business 

and experience in this line of work to be included in their bid submission. Failure to 

provide documentation as required may disqualify your bid submission. 

 

3. The Contractor shall be a manufacturer’s authorized installer/representative for the brand 
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of equipment offered.  Written certification must be submitted with bid proposal. 

 

 

III. DETAILED SPECIFICATIONS 

 

A. INTENT 

 

1. The specification herein represents MCPS’ minimum specifications.  It is MCPS’ intent to 

purchase additional corridor and/or athletic lockers as required due to enrollment 

increased, etc. at various facilities in Montgomery County Public Schools on an as needed 

basis that are complete and installed as specified.  It is not the intent to purchase lockers 

for a full facility replacement project.   Lockers will be installed throughout facility 

corridors and/or locker rooms in any combination of quantity as space allows e.g., 25 

lockers in one space, 10 lockers in another and 50 lockers in another at one facility.  Sloped 

tops are to be field installed and cut as required.  Due to the unknown installation 

configuration, filler and end panels and sloped top ends may need to be custom fabricated 

in the field and the Contractor shall supply prices on the Quotation form for these items. 

 

2. Color will be selected from manufacturer’s standard colors offered. 

 

3. The Contractor is to furnish and install lockers, as directed by the MCPS Project 

Coordinator, in each facility.  The Contractor shall be required to visit the job site and take 

measurements to develop proposals based on unit prices.  Submittals and/or drawings may 

be required identifying among other information where and how lockers are to be installed. 

 

B. LOCKER SPECIFICATIONS 

 

1. Approved Manufacturers 

  

Below is a list of MCPS’ approved manufacturers for single point knock-down type 

corridor and athletic lockers. Authorization to bid does not imply acceptance of the 

manufacturer unless they can provide products within the MCPS specifications.  It is the 

sole responsibility of the bidder to ensure that the quotations received and submittals 

provided meet or exceed the detailed specifications herein i.e. gage, doors, hinges, etc.  All 

lockers offered must be in compliance with the minimum specifications herein. 

 

a. DeBourgh 

b. Hadrian 

c.  Lyon 

d.  Republic Storage Products 

e.  Penco 

f.  Art Metal Products 
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2. Standard MCPS Corridor/Athletic Locker Sizes 

 

Single point locker shall be:  

 

A)  Single/Double/Triple Tier: 12” x 12” x 72” 

B)  Single/Double Tier: 12” x 12” x 60” 

C)  Single/Double Tier: 12” x 15” x 72” 

D)  Single Tier: 12” x 15” x 60” 

E)  Single/Double/Triple Tier: 12” x 18” x 72” 

F) Single/Double Tier: 12” x 18” x 60” 

G) Single/Double/Triple Tier: 18” x 18” x 72” 

H) Single/Double Tier: 18” x 18” x 60” 

I)  Double Tier, 12” x 15” x 60” 

 

 3. Body 

 

Form backs, tops, bottoms, sides, and intermediate partitions from steel sheet; flanged for 

double thickness at back vertical corners.  Comply with the following: 

 

a. Back and Side Material Sheet Thickness:  24-gauge. 

 

b. Top and Bottom Material Sheet Thickness:  16-gauge.  

 

c. Sloped tops to be 18-gauge continuous with factory made splices.  Flat top under a 

sloped top to be 24-gauge. 

 

d. Exposed Finished End Panels: form exposed ends of non-recessed lockers from 

minimum 18-gauge thick steel sheet metal with perimeter fastener holes only. 

 

4. Frames  

 

Form channel frames from minimum 16-gauge thick steel sheet; lapped and welded at 

corners. Form continuous integral door strike on vertical frame members or individual 

latch strike welded or bolted to frame.  Provide resilient bumpers receptacle and bumpers 

to cushion door closing. 

 

5. Manufacturer’s Option 

 

Hinges shall be welded to the door and secured to the frame with a minimum of two 

factory-installed fasteners that are concealed and tamper proof when door is closed or 

welded to frame and secured to door with two fasteners.    

 

6. Shelves 

 

Provide hat shelf fabricated from minimum 24-gauge thick, formed steel sheet; flanged on 

all edges.  Shelves shall be mounted approximately 12” from the top of locker. 
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7. Hanging Hooks 

 

All lockers shall have a minimum of four hanging hooks with the manufacturer’s standard 

combination and location of pronged hooks. 

 

8. Doors 

 

a. All locker doors shall be a double-pan design consisting of an outer panel not less 

than 16-gauge, securely welded to an inner panel not less than 24-gauge, forming a 

rigid box type construction. The inner panel shall be the full height of the door and a 

minimum of 90% of the width of the door. The bidder shall provide the most heavy-

duty door option available for knockdown type lockers meeting these specifications. 

 

b. Doors and lockers shall be ventilated by way of the manufacturer’s standard 

ventilation design. 

 

c. When requested by MCPS, doors shall be provided with padlock staple or receiving 

holes in door.  All locks shall be required to have combination type locks. 

 

9. Door Hinges 

 

All hinges shall be full-length continuous piano type, not less than 16- gauge.  The hinge 

shall be mechanically fastened to either the door or the frame to allow for easy door 

replacement.  Door can be welding to the opposing side.  Mechanical fasteners shall be 

both screw and nuts with shake proof washers, or manufacture approved heavy-duty pop-

rivets. 

 

10. Door Frame Latches/Strikes 

 

a. Latch strikes shall be formed from steel not less than 11-gauge, and shall be welded 

to the door frame.  When padlocks are requested the heaviest hasp/staples from the 

manufacturer shall be provide such as used for padlocks.  All lockers will require 

either built-in combination type locks or combination padlocks and MCPS will 

specify on each individual order. 

 

b. Provide the latest design improvement or option to the latch/strike, etc., that reduces 

the ability of the locker door to be pried open. 

 

11. Strike Support Bar 

 

All lockers including triple tier, shall have a full-length steel or aluminum latch/strike 

support that is not less than 11-gauge.  The support shall be the manufacturer’s heavy duty 

available. This support shall be firmly welded and/or bolted to the latch/strike and to the 

side panel of the locker body.  The latch/strike shall be the heaviest duty available for the 

manufacturer, with all up to date modifications to enhance the security of the single point 

lock design. 
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12. Finishes 

 

a. Finish all steel surfaces and accessories, except pre-finished stainless steel and 

chrome-plated surfaces. 

b. The manufacturer shall apply all preparation coats and treatments, i.e., primers, 

phosphate rust and corrosion treatment, etc., of the highest quality offered by the 

manufacturer as a standard. All finish coats shall be either baked-on enamel, baked 

epoxy powder coated or baked polyester powder coat.  Colors will be selected from 

the manufacturer’s standard selection. 

 

c. Comply with all finish manufacturer application procedures to insure a long-lasting 

durable finish. 

 

d. The bidder will be responsible to protect all finishes from damage and shall replace 

or refinish any damage to the satisfaction of the MCPS Project Coordinator. 

 

e. Finish color must be consistent throughout the product and installation and 

acceptable to the MCPS Project Coordinator.  This shall apply to both factory and/or 

site painted products.  The Contractor shall supply the MCPS Project Coordinator at 

the conclusion of each project with two of the largest size cans available, spray paint 

to match the color of the lockers installed on each project. 

 

13. Continuous Slope Tops 

 

a. Slope tops shall be provided on all lockers that are not recessed.  The sloped tops 

shall be installed over the locker flat top panel.  Sloped tops shall be manufacture 

and installed without visible fasteners at splice joints. 

 

b. Sloped top panels shall not be less than 18-gauge and be of the longest continual 

length possible available from the manufacturer. 

 

14. Sloped Finish Panels 

 

Closure end, corner filler and mitered panels shall not be less than 18-gauge.  These panels 

can be fabricated in the field if desired, versus provided from the manufacture.  If field 

fabricated, they shall be properly prepped, primed and finished in accordance with product 

manufacturer’s instruction, and finished to match the factory color. 

 

15. Sloped Top Support Angles 

 

Support angles shall not be less than 18-gauge and shall be installed every 24” on center. 

 

16. Boxed Finished End Panels 

 

Boxed end panels shall not be less than 16-gauge with finished edges and are provided to 

minimize visible holes and fasteners.  All lockers installed in double rows, back to back, 

shall have one-piece end panel on all ends of rows.  These panels shall be securely fastened. 
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17.  Vertical Filler Panels 

 

Vertical locker filler panels shall not be less than 16-gauge.  Reinforce behind all filler 

panels greater than 8” in width with ¾ plywood and boxed 2” x 4” lumber. 

18. Zee Bases 

 

Provide manufacturer’s heavy-duty steel zee bases not less than 16-gauge.  The bidder has 

the option to field fabricate platforms in place of zee base that are constructed of ACG 

treated lumber using the appropriate and compatible corrosive resistant fasteners. All bases 

shall have full width “rubber” cove base that is installed with the manufacturer’s 

recommended adhesive. 

  

19. Wood Bases 

 

 Wood bases shall be “4 high and shall be built with 2” x 4” standard dimensional lumber, 

spruce/pine/fir (SPF) with ½” CDX plywood on top. 

 

20. Fasteners 

 

a. Assembly fasteners shall be zinc or nickel-plated steel machine screw, with keps nuts 

or hex nuts with self-locking shake proof washers.  The installer shall install all 

fasteners as instructed by the manufacturer.  The intent is to provide locking fastener 

that when properly torqued will remain tight and not become loose due to vibration.

  

b. Manufactured approved pop-rivets may be substituted for screws and nuts identified 

above, but must be approved in advance of usage by the MCPS Project Coordinator.  

No pop-rivets are to be field installed without written approval from the 

manufacturer and the MCPS Project Coordinator. 

 

21. Locks 

 

MCPS may select either built-in combination locks or one padlock, which shall be 

provided for each locker.  The door, frame and recessed handle cup shall be prepped for 

the type of lock selected. 

 

a. Built-in Combination Lock 

 

1) The Contractor shall provide built-in combination spring bolt that are 

manufactured by Master Locks, and the latest revised version of, Model 

#1690 locks with automatic locking and 1695 MKADA for ADA lockers, 

incorporating all updated improvements when selected by MCPS Project 

Coordinator.  The built-in combination locks shall be key-controlled, 3-

number combination locks; capable of at least five combination changes, made 

automatically with a control key.  Locks are to be installed using shake-proof 

or locking type washers. The Contractor shall supply the MCPS Project 

Coordinator with two sets of combination(s) and two sets of master keys.  

 

2) The Contractor will be responsible for all original combination set-up tasks as 

required and shall work with the school administration and the MCPS Project 
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Coordinator to create the lock roster. The Contractor shall provide electronic 

list of control/combinations to the school administration. 

 

 b. Padlocks 

 

1) The Contractor shall provide padlocks that are Master Key Controlled Model 

#1525 manufactured by Master Lock when selected by MCPS Project 

Coordinator. 

 

2) All recessed handles/cups shall be prepped for built-in combination or padlocks 

as required by MCPS at the time of the project development.  

 

22. Recessed Handles 

 

Supply manufacturer’s most heavy-duty housing available, either formed from not less 

than 24-gauge thick stainless steel, with integral door pull or fabricated from not less than 

20-gauge aluminum. 

 

23. Number Plates 

 

Manufacturer’s standard etched, embossed, or stamped, aluminum or black laminated 

plastic with white numbers.  Number plates shall have a minimum of 3/8” high numbers.  

The Contractor shall number lockers in sequence as selected by the MCPS Project 

Coordinator.  Attach number plate to each locker door, where it can be easily read, with at 

least two aluminum pop rivets. 

 

24. Uniformity  

 

Provide all types of lockers from one manufacturer, including all accessories and trim.  

Exception: Some trim components can be fabricated in the field as identified herein. 

 

25. Athletic Room Benches and Pedestals 

 

 1. Benches 

 

  a. New benches shall be made from 1-1/4” thick solid or laminated hardwood, that 

is 9-1/2” wide, sanded smooth, with rounded corners and bullnose edges.  Benches 

   shall be provided in length as long as available to eliminate joints when possible. 

 

b. All benches shall be prepped and finished with a high grade urethane on all edges    

and sides. 

 

2. Pedestals 

 

a. New pedestals shall be super heavy duty cast iron or tube steel made with 10 gauge    

steel with a minimum outside diameter of 1 ½” and with fully welded steel flanges    

made with 10 gauge steel. 
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C. GENERAL SPECIFICATIONS 

 

1. Materials 

 

Materials used in the performance of this contract shall be new and the manufacturer’s 

latest design improvements and materials current at the time of shipment.  All steel panels 

used in the construction of lockers and all related panels, shall be fabricated from mild 

cold rolled steel with a surface that is free of imperfections and contaminant and is 

acceptable for the application of as high gloss finish.  The MCPS Project Coordinator shall 

be notified of any design changes prior to delivery and the Contractor shall supply 

sufficient information to allow evaluation. 

 

2. Fabrication 

 

a. Fabricate each locker with an individual door and frame, individual top, bottom, 

back, and shelves, and common intermediate uprights separating compartments.  

 

b. Fabricate lockers square, rigid, and without warp, with metal faces flat and free of 

dents or distortion.  Exposed metal edges shall be free of sharp edges and burrs, and 

safe to touch.  Welded frame members shall be screwed together (locker to locker) 

with the appropriate grade of zinc or nickel plated steel slotless type machine screws 

with self-locking hex nuts or hex nuts with shake proof washers at all connections.  

Manufacturer and MCPS approved pop-rivets such as Advil #1661-0613 

aluminum dome head 8-25 dome with steel shaft may be used in place of 

machine screws and nuts.  Installation of pop-rivet shall be with manufactured 

recommended tools applying the appropriate pressure to pop-rivets to secure 

materials.    Locker-body panels, doors, shelves and accessories shall be formed from 

one-piece steel sheet, unless otherwise indicated. 

 

D. DELIVERY, STORAGE AND HANDLING 

 

1. Do not deliver lockers until spaces to receive them are clean, dry, and ready for locker 

installation. MCPS will not be held responsible for any material stored at the job site.  The 

Contractor must have authorization from the MCPS Project Coordinator to store materials 

on MCPS property. 

 

2. Protect lockers from damage during delivery, handling, storage, and installation. 

 

E. GENERAL INSTALLATION INSTRUCTIONS 

 

1. Install metal lockers and accessories level, plumb, rigid, and flush according to 

manufacturer’s written instructions.  Anchor with materials, which are appropriate for the 

type of wall construction in place.  When anchoring lockers through back panel, do not 

over tighten and distort back panel.  Install filler behind locker as needed to prevent 

damage. 

 

2. All lockers are to be connected together with either manufacturer approved bolts with self-

locking nuts or pop-rivets.  See related requirements herein. 
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3. Anchor lockers to concrete floors and masonry walls at intervals recommended by 

manufacturer, but not more than 36” off center.  Any filler that may be needed behind 

recessed lockers must be included in the contract pricing. 

 

4. Fit exposed connections of trim, fillers, and closures accurately together to form tight, 

hairline joints, with concealed fasteners and splice plates.  

 

5. Attach boxed end panels with concealed fasteners to conceal exposed ends of non-recessed 

lockers. 

 

6. Pedestals are to be uniformly spaced and firmly fastened to the floor using appropriate 

masonry fasteners.   Securely fasten bench tops to pedestals using appropriate hardware. 

 

7. The Contractor shall protect staging/assembly area floor with plywood, and they 

shall be responsible to correct any damage caused by the Contractor to the 

satisfaction of the MCPS Project Coordinator. 

 

F. SUBMITTALS 

 

The various submittals listed below may be required from the Contractor.  If requested by 

MCPS, the information shall be delivered within two workdays after request, with the 

exception of shop drawings, which shall be delivered within ten working days after proposal 

request from MCPS. 

 

1. Product Data 

 

Include construction details, material descriptions, dimensions of individual components 

and profiles, and finishes for each type of locker. 

 

2. Shop Drawings  

 

Include plans, elevations, sections, details, and attachments to other work.  Show locker 

fillers, trim, base, sloping tops, and accessories include locker-numbering sequence.  

MCPS may elect to waive shop drawings on replacement projects to satisfy project 

schedules.   

3. Samples for Initial Selection 

 

Manufacturer’s color charts showing the full range of factory-applied colors. 

 

4. Maintenance Data  

 

For adjusting, repairing, and replacing locker doors and latching mechanisms to be 

included in the maintenance manuals. 
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G. ADJUSTING, CLEANING AND PROTECTION 

 

1. Adjust doors and latches to operate easily without binding.  Verify that integral latching 

devices operate properly.  Insure all fasteners are torqued properly to prevent them from 

coming loose due to vibration. 

2. Clean interior and exposed exterior surfaces and polish stainless steel and non-ferrous 

metal surfaces. 

 

3. Protect lockers from damage, abuse, dust, dirt, stain, or paint until MCPS accepts the 

project as 100% completed.   

 

4. Touch up marred finishes, or replace locker units that cannot be restored to factory-finished 

appearance that is acceptable to the MCPS Project Coordinator.  Use only materials and 

procedures recommended or furnished by locker manufacture. 

 

H. TRAINING 

 

The Contractor shall conduct an operational training session on the proper maintenance and safe 

operating procedures and combination lock control for the school staff before final acceptance.  

This training shall be at no additional cost and will be a maximum of two hours. 

 



 

APPENDIX A 

 

 
SECTION 00801 – MINORITY BUSINESS ENTERPRISE PROCEDURES 

 

 

MINORITY BUSINESS ENTERPRISE PROCEDURES 

FOR 

STATE FUNDED 

PUBLIC SCHOOL CONSTRUCTION PROJECTS 
Revised JUNE 2008 

 

 

 

Approved by the Montgomery County Board of Education 

on October 2, 2017 

 
 

These procedures supersede the latest procedures which were previously approved July 6, 2005. 

 

     

 

 

 

 

 

 

 

    DATE OF ORIGINAL APPROVAL:  September 22, 2008  

       DATE OF REVISION: October 1, 2017 

 

 

These procedures were approved by the Interagency Committee on School Construction on June 26, 

2008, revised October 1, 2017, and shall be utilized by each public school system in Maryland as a 

condition for the receipt of State funds through the Public School Construction Program.  

 

The effective date for implementation for projects in Montgomery County is October 11, 2017. 

 

 
 

 

 

 
 



 

SECTION 008010 - Minority Business Enterprises (MBE) Memo/Procedures 
 
 
 
 

October 1, 2020 

 

To: All Bidders 
 

From: MCPS Minority Business Enterprise Coordinator Re:

 Revised MBE Participation Schedule and Guidelines 

 

Maryland Senate Bill 309 

(http://mgaleg.maryland.gov/2017RS/Chapters_noln/CH_438_sb0309e.pdf), effective 

October 1, 2017, changed the minority business participation requirements. It is 

imperative that you understand and comply with the new requirements. 

 

• New Attachment B (sample included herein with explanation) for reporting participation 

• Revision of the supplier (regular dealer vs. broker) participation allowed 

 

New Rules for Minority Business Enterprises (MBEs) Providing Materials and 

Supplies (Maryland Senate Bill 309) Chapter 438, Laws of 2017 

A bidder may apply only 60% of the costs of the materials and supplies provided by a certified MBE 

if the MBE is a regular dealer for purposes of achieving the MBE contract goal. A “regular dealer” 

means an MBE that owns, operates, or maintains a store, a warehouse, or any other establishment 

in which the materials, supplies, articles, or equipment are of the general character described by the 

specification required under the contract and are bought, kept in stock, or regularly sold or leased 

to the public in the usual course of business. Generally, a regular dealer will be identified as a 

wholesaler or supplier in the MBE Directory on the Maryland Department of Transportation website. 

If materials or supplies are purchased from an MBE who is considered a broker, bidders cannot apply 

any portion of the costs of the materials and supplies toward the MBE goal. However, bidders may 

apply the entire amount of fees or commissions charged for assistance in the procurement of the 

materials and supplies, fees or transaction charges for the delivery of materials and supplies 

required on a procurement toward MBE contract goals. The fees must be reasonable and not 

excessive as compared with fees customarily allowed for similar services. 

If a bidder purchases materials or supplies from a certified MBE who is a 

manufacturer of the materials and supplies, the bidder may count 100% toward 

meeting the MBE goal. 

The participation of a certified MBE supplier, wholesaler, or regular dealer certified in 

the NAICS Code to furnish and install materials necessary for successful contract 

completion may be counted 100% toward meeting the goal. 
 

The bill defines “regular dealer” to be a firm that owns, operates, or maintains a store, 

warehouse, or any other establishment in which materials, supplies, articles, or 

http://mgaleg.maryland.gov/2017RS/Chapters_noln/CH_438_sb0309e.pdf


  

   

equipment are of the general character described by the specifications required under 

the contract and are bought, kept in stock, or regularly sold or leased to the public in the 

usual course of business. A “regular dealer” does not include a packager, broker, 

manufacturer’s representative, or any other person that arranges or expedites 

transactions. (SB309) 

 

The MBE Participation Schedule, Attachment B, has been revised to incorporate rows for 

MDOT certified prime contractor and MDOT certified Regular Dealer/Supplier/Wholesaler. A 

vendor may apply only 60% of the costs of the materials and supplies provided by the MBE if 

the certified MBE is a regular dealer for purposes of achieving the MBE contract goal. For 

each MBE firm on the Attachment B that is a wholesale trade agent or broker, only the 

commission or fee for their service may be counted toward minority participation. 
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MINORITY BUSINESS ENTERPRISE PROCEDURES FOR STATE FUNDED PUBLIC SCHOOL 

CONSTRUCTION PROJECTS 

 

BACKGROUND 

 

 In 1978, the Maryland General Assembly passed legislation, which was signed into law to establish the State’s 

Minority Business Enterprise Program. This new law set as a goal that at least 10 percent of each unit of State 

government’s total dollar value of procurement contracts for purchases and/or contracts be awarded to minority 

business enterprises.  This law was subsequently modified and the goal was increased to 14 percent.  More recently, 

in 2001, the goal was increased to 25 percent with subcontracting sub-goals of 7 percent for certified African 

American-owned businesses and 10 percent for certified women-owned businesses.  

 

 In 1979, the Rules, Regulations, and Procedures for the Administration of the School Construction Program were 

revised by the Board of Public Works to require each local board of education to adopt procedures to attempt to 

include minority business enterprises in State funded school construction projects.  The State law was revised and 

now states: “The Interagency Committee on School Construction (IAC) shall require each local board of education to 

adopt procedures consistent with this chapter before obtaining funds for public school construction projects”. 

 

In May 2007, the Rules, Regulations, and Procedures were replaced by regulations. The regulations concerning 

project procurement (COMAR 23.03.03) indicate that the State’s minority business enterprise goals and procedures 

apply to all State funded projects, irrespective of procurement method.  

 

OVERVIEW 

 

This Minority Business Enterprise (MBE) procedure document was originally developed in response to a requirement 

set forth in the Rules, Regulations, and Procedures for the Administration of the School Construction Program.   The 

MBE requirement was originally established under HB 64, which was passed in the 1978 session of the Maryland 

General Assembly and signed into law as Chapter 575 of the Acts of 1978. 

 

Since the Board adopted its original Minority Business Enterprise Procedures, there have been changes in State 

statutes, regulations adopted by the Board of Public Works, procedural requirements, project eligibility requirements 

and the level of State participation in school construction projects.  This revised procedure is consistent with current 

legislation and the changes to the Code of Maryland Regulations (COMAR) requirements, effective November 7, 

2005 and May 21, 2007. 

 

 

1.0 PURPOSE 

 

The purpose of the Procedures is to fulfill the intent of the law by setting goals for minority business enterprise 

participation in every contract that includes State funding through the Public School Construction Program. Local 

Educational Agencies (LEAs) shall attempt to achieve the result that a minimum of 25 percent of the total dollar 

value of all construction contracts is made directly or indirectly with certified minority business enterprises when 

State Public School Construction Program (PSCP) funds are utilized, with a minimum of 7 percent from certified 

African American-owned businesses, a minimum of 10 percent from certified women-owned businesses, and the 

balance from  any certified minority business enterprises.  All general contractors, including certified MBE firms, 

when bidding as general or prime contractors are required to attempt to achieve the MBE subcontracting goals from 

certified MBE firms.  

 

 

2.0 EFFECTIVE DATE 

 

These procedures have been adopted for use in Montgomery County and supersede previously utilized MBE 

procedures, and will take effect on or after September 22, 2008. 

 

 



 

3.0 DEFINITIONS 

 

1. Certification means the determination that a legal entity is a minority business enterprise consistent with the 

intent of Subtitle 3 of the State Finance and Procurement Article. 

 

2. Certified Minority Business Enterprise means a minority business that holds a certification issued by the 

Maryland State Department of Transportation (MDOT). 

 

3. Corporation, as defined by MDOT, is an artificial person or legal entity created by or under the authority of the 

laws of any state of the United States, the District of Columbia or a territory or commonwealth of the United 

States and formed for the purpose of transacting business in the widest sense of that term, including not only 

trade and commerce, but also manufacturing, mining, banking, insurance, transportation and other forms of 

commercial or industry activity where the purpose of the organization is profit.  For eligibility for certification, 

disadvantaged and/or minority individuals must own at least 51 percent of the voting stock and at least 51 

percent of the aggregate of all classes of stock that have been issued by the corporation.  (Note: stock held in 

trust is not considered as stock held by the disadvantaged businesspersons when computing the business 

person(s) ownership.) 

 

4. Managerial Control, as defined by MDOT, means that a disadvantaged or minority owner(s) has the 

demonstrable ability to make independent and unilateral business decisions needed to guide the future and 

destiny of a business. 

 

Control may be demonstrated in many ways.  For a minority owner to demonstrate control, the following 

examples are put forth, but are not intended to be all inclusive: 

 

 a. Articles of Incorporation, Corporate Bylaws, Partnership Agreements and other agreements shall be free of 

restrictive language which would dilute the minority owner’s control thereby preventing the minority owner 

from making those decisions which affect the destiny of a business; 

 b. The minority owner shall be able to show clearly through production of documents the areas of the 

disadvantaged business owner’s control, such as, but not limited to: 

 

1) Authority to sign payroll checks and letters of credit; 

2) Authority to negotiate and sign for insurance and/or bonds; 

3) Authority to negotiate for banking services, such as establishing lines of credit; and 

4) Authority to negotiate and sign for contracts. 

 

 c. Agreements for support services that do not lessen the minority owner’s control of the company are 

permitted as long as the disadvantaged or minority business owner’s authority to manage the company is not 

restricted or impaired. 

 

5. Minority Business Enterprise (MBE) means any legal entity, except a joint venture, that is (a) organized to 

engage in commercial transactions, and (b) at least 51 percent owned and controlled by one or more individuals 

who are socially and economically disadvantaged including: 

 

 African Americans; 

 American Indian/Native Americans; 

 Asians; 

 Hispanics; 

 Physically or mentally disabled individuals;  

 Women; or 

A non-profit entity organized to promote the interests of physically or mentally disabled individuals. 

 

6. Minority Business Enterprise Liaison means the employee of the school system designated to administer the 

Minority Business Enterprise Procedures for State funded public school construction projects. 

 

7. Operational Control, as defined by MDOT, means that the disadvantaged or minority owner(s) must possess 

knowledge necessary to evaluate technical aspects of the business entity.  The primary consideration in 

determining operational control and the extent to which the disadvantaged or minority owner(s) actually operates 

a business will rest upon the specialties of the industry of which the business is a part.  The minority owner 



  

   

should have a working knowledge of the technical requirements needed to operate in his/her industry.  

Specifically, in the construction industry and especially among small (one to five person firms) contractors, it is 

reasonable to expect the disadvantaged or minority owner(s) to be knowledgeable of all aspects of the business.  

Accordingly, in order to clarify the level of operational involvement which a minority owner must have in a 

business for it to be considered eligible, the following examples are put forth, but are not intended to be all 

inclusive:  

 

a.    The minority owner should have experience in the industry for which certification is being sought; and 

b.   The minority owner should demonstrate that basic decisions pertaining to the daily operations of the business 

are independently made.  This does not necessarily preclude the disadvantaged or minority owner(s) from 

seeking paid or unpaid advice and assistance.  It does mean that the minority owner currently must possess 

the knowledge to weigh all advice given and to make an independent determination. 

 

8. Ownership, as defined by MDOT, means that: 

 

a. The minority owner(s) of the firm shall not be subject to any formal or informal restrictions, which limit the 

customary discretion of the owner(s).  There shall be no restrictions through, for example, charter 

requirements, by-law provisions, partnership agreements, franchise or distributor agreements or any other 

agreements that prevent the minority owner(s), without the cooperation or vote of any non-minority, from 

making a business decision of the firm. 

b. This means that the disadvantaged or minority persons, in order to acquire their ownership interests in the 

firm, have made real and substantial contributions of capital, expertise or other tangible personal assets 

derived from independently owned holdings without benefit of a transfer of assets, gift or inheritance from 

non-minority persons.  Examples of insufficient contributions include a promise to contribute capital, a note 

payable to the firm or its owners who are not minority persons or the mere participation as an employee 

rather than as a manager.  If the ownership interest held by a disadvantaged or minority person is subject to 

formal or informal restrictions, such as options, security interests, agreements, etc., held by a non-minority 

person or business entity, the options, security interests, agreements, etc., held by the non-minority person or 

business entity must not significantly impair the disadvantaged or minority person’s ownership interest. 

 

9. Partnership means an unincorporated association of two or more persons to carry on as co-owners of a business 

for profit.  For a partnership to be deemed eligible for certification under the MDOT Program, the disadvantaged 

or minority person’s interest must be at least 51 percent of the partnership capital. 

 

10. Socially and Economically Disadvantaged means a citizen or lawfully admitted permanent resident of the 

United States who is socially disadvantaged and economically disadvantaged. The law establishes the level of 

personal net worth at $1,500,000, above which an individual may not be found to be socially and economically 

disadvantaged.  

 

11. Sole Proprietorship, as defined by MDOT, is a for-profit business owned and operated by a disadvantaged or 

minority person in his or her individual capacity.  For a sole proprietorship to be deemed eligible for certification 

under the DBE/MBE Program, the disadvantaged or minority person must be the sole proprietor. 

 

 

4.0 MBE GOAL SETTING PROCEDURES  

 

1. The MBE program requires that all race-neutral measures be considered before making use of race-based 

measures. Using a combination of race-neutral and race-based measures for each specific school construction 

project will help ensure that certified MBE firms are afforded the opportunity to submit bids and be utilized to 

the greatest extent possible. 

 

2. Race-neutral measures include any action taken by the LEA to make it easier for all contractors, including 

MBEs, to compete successfully for public school construction project contracts. 

 

3. Race-based measures include setting an overall MBE goal and MBE subgoals, if applicable, based upon race, 

gender, ethnicity, etc., for a specific project. 

 

4. The overall MBE goal and the subgoals, if applicable, should be set for each specific project, considering but not 

limited to, the following factors:   



  

   

 

a. The extent to which the work to be performed can reasonably be segmented to allow for MBEs to participate 

in the project;  

b. A determination of the number of certified MBEs that potentially could perform the identified work;  

c. The geographic location of the project in relationship to the identified certified MBEs; 

d. Information obtained from other State departments/agencies related to establishing a MBE goal and/or 

subgoals for similar construction projects or work in the jurisdiction; 

e. Information obtained from other State departments/agencies related to MBE participation in similar 

construction projects or work in the jurisdiction; and 

f. Any other activities or information that may be identified as useful and productive.  

 

5.  The superintendent or designee shall establish one or more procurement review groups (PRG).  The PRG must 

include at a minimum the MBE Liaison, and the procurement officer (PO) or a representative from the 

procurement office.  The PRG could also include a capital improvement project manager, the project Architect, 

the cost estimator, the Construction Manager, and/or other individuals selected by the superintendent or 

designee.     

 

a. The PRG should communicate and/or meet as needed to consider the MBE subcontracting goal and 

subgoals, if applicable, for individual projects or groups of projects.  

 

b. The PRG should consider the factors cited in 4 above when establishing the MBE goal and subgoals, if 

applicable, for each project or segmented piece of a project that are reasonable and attainable.  

 

c. The PRG must complete and submit a written analysis for each State-funded school construction project 

with an estimated cost that is expected to exceed $200,000. 

i. For State-funded projects that require review of construction documents (CD), the written analysis shall be 

submitted with the CD documents to the Department of General Services, and will be reviewed by DGS 

for submission, appropriate signatures, and correspondence between the goal and subgoals, if 

applicable, indicated in the analysis and those of the procurement documents 

 

ii. For State-funded projects that do not require review of construction documents, the written analysis 

shall be submitted to the Public School Construction Program, and will be reviewed by the PSCP for 

submission and appropriate signatures.  

 

iii. For locally funded projects that are anticipated to be requested for State approval of planning and 

funding, the written analysis shall be submitted with the CD documents to the Maryland State 

Department of Education, and will be reviewed by MSDE for submission, appropriate signatures, and 

correspondence between the goal and subgoals, if applicable, indicated in the analysis and those of the 

procurement documents.  Submission of this document is a pre-conditions for recommendation for State 

approval of planning and funding when submitted in an annual CIP. 

 

d. For projects estimated to cost between $50,000 and $200,000 the same analysis form is to be completed and 

submitted.  This could be a responsibility of the PRG, but could be performed by others as well. 

 

i. For State-funded projects that require review of construction documents (CD), the written analysis shall 

be submitted with the CD documents to the Department of General Services, and will be reviewed by 

DGS for submission, appropriate signatures, and correspondence between the goal and subgoals, if 

applicable, indicated in the analysis and those of the procurement documents.  

 

ii. For State-funded projects that do not require review of construction documents, the written analysis 

shall be submitted to the Public School Construction Program, and will be reviews by the PSCP for 

submission and appropriate signatures.  

 

e. If the project cost is estimated to exceed $200,000, then a copy of the written analysis shall also be sent to 

GOMA at the same time that the written analysis is submitted to the DGE or PSCP. 

 

f. The PRG should consult with local counsel for the Board of Education as needed.  

 



  

   

5. It is recognized that by utilizing the factors cited in 4 above, the MBE goal and/or subgoals, if applicable, for a 

specific project or portion thereof may be significantly higher than the overall goals of the program (25% 

overall, with 7% from African American-owned businesses and 10% from women-owned businesses).  It is also 

recognized and possible that there will be MBE goals set that are lower than those stated above or even that no 

MBE goal and/or subgoals will be set for a specific project or the segmented piece of the project. 

   

6. Assistance in reviewing the factors cited in 4 above and setting a goal and/or subgoals, if applicable, for specific 

projects or a segmented piece of a project can be obtained by contacting the Public School Construction Program 

and/or the Governor’s Office of Minority Affairs.   

 

5.0 IMPLEMENTING PROCEDURES - $50,000 OR LESS 

  

 For construction projects estimated to cost $50,000 or less, the following procedures will be utilized   

  

1. A MBE goal and/or MBE subgoals are not required to be set for contracts that are anticipated to be for $50,000 

or less. 

 

2. All advertisements, solicitations, and solicitation documents shall include the following statement: 

 

a. "Certified Minority Business Enterprises are encouraged to respond to this solicitation." 

 

3. To encourage greater MBE participation the staff of the school system should send out notices of potential 

projects and a specific project to MBEs to solicit bids or proposals directly from minority business enterprise 

contractors that are certified. 

 

4. A copy of the solicitation notice, preferably electronically, shall be sent to the Governor’s Office of Minority 

Affairs at the same time the advertisement for the solicitation is released.  

 

5. When a pre-bid or pre-proposal conference or meeting is held, the MBE liaison or designated representative shall 

explain that all bidders or offerors are encouraged to utilize certified MBEs for this project or segments of the 

project.  

 

6. Upon request for a specific project, the school system shall provide one set of drawings and specifications (and 

addenda when issued) to minority business enterprise associations recognized by the Governor’s Office of 

Minority Affairs.  They will be available free of charge to be picked up at a location designated by the LEA.  A 

review of the bid or proposal activity submitted by an association’s members may be initiated to justify 

continuation of this service. 

 

7. Minority Business Enterprise forms identified in Section 6.0 of this procedure for projects over $50,000, are not 

required to be submitted for these projects ($50,000 or less).  

 

8. The names of prime contractors obtaining drawings and specifications will be shared with certified MBEs and 

MBE associations, upon request. 

 

9. At the time of the contract award, the MBE Liaison or a designated person will record any anticipated certified 

minority business enterprise participation data made available from the successful contractor. 

 

10. A business that presents itself as a minority business may participate in a project but may not be counted toward 

MBE participation until it is a certified minority business enterprise.   If the MBE is not certified at the time of 

contract award, it may not be counted at that time. Only the funds paid after MDOT certification can be counted 

as MBE participation in the project. If a certified MBE fails to meet the standards specified in State Finance and 

Procurement Article14-301 (G) and (I), Annotated Code of Maryland, the payments made to the MBE can be 

recorded and counted under a contract entered into when the MBE was eligible and certified.  Ineligibility of an 

MBE to participate in the MBE program may not be the sole cause of the termination of the MBE contractual 

relationship for the remainder of the term of the contract. 

 

11. The contractor will complete the Standard Monthly Contractor’s Requisition for Payment (IAC/PSCP Form 

306.4), specifically page 3 of 16, Minority Business Enterprise Participation, with each requisition submitted for 

payment. If certified MBE firms are known at the time of contract award their names and other appropriate 



  

   

information should be entered on page 3 of the first and all subsequent requisitions for payment. Any MBEs 

identified during the life of the project should be added as soon as the contractor engages them.  

 

12. Upon completion of the project the contractor will provide a summary of the total of all funds paid to certified 

MBE firms.  This should be within the contractor’s final requisition for payment. 

 

6.0 IMPLEMENTING PROCEDURES - Over $50,000 

 

For construction projects estimated to cost in excess of $50,000, the following procedures will be utilized: 

 

1. All advertisements, solicitations, and solicitation documents shall include the following statements: 

 

a. "Certified Minority Business Enterprises are encouraged to respond to this solicitation notice." 

b. "The contractor or supplier who provides materials, supplies, equipment and/or services for this construction 

project shall attempt to achieve the specific overall MBE goal of ____ percent established for this project. 

All prime contractors, including certified MBE firms, when submitting bids or proposals as general or prime 

contractors, are required to attempt to achieve this goal from certified MBE firms.”  

 c. If subgoals have been established for this project then one of the following should be included:  

 

1) “The subgoals established for this project are ____ percent from African American-owned businesses 

and _____ percent from woman–owned businesses.” 

2) “The subgoal established for this project is ____ percent from African American-owned businesses.”   

3) “The subgoal established for this project is ____ percent from woman–owned businesses.”  

 

 d. "The bidder or offeror is required to submit with its bid or proposal a completed Attachment A - Certified 

MBE Utilization and Fair Solicitation Affidavit and  

  Attachment B - MBE Participation Schedule, as described in the solicitation documents.  

 e. If there is no overall MBE goal or MBE subgoals established for the project, then only 1.A. above is to be 

included.   

  

2. Other Advertisement and Outreach Requirements 
 

a. To encourage greater MBE participation the staff of the school system should send out notices of potential 

projects to MBEs or solicit bids or proposals directly from minority business enterprise contractors that are 

certified.  

b. A copy of the solicitation notice, preferably electronically, shall be sent to the Governor’s Office of 

Minority Affairs at the same time the advertisement for the solicitation is released.   

c. Upon request for a specific project, the school system shall provide one set of drawings and specifications 

(and addenda when issued) to minority business enterprise associations recognized by the Governor’s Office 

of Minority Affairs.  They will be available free of charge to be picked up at a location designated by the 

LEA. A review of the bid or proposal activity by an association’s members may be initiated to justify 

continuation of this service. 

d. When a pre-bid or pre-proposal conference is held, the MBE Liaison or designated representative shall 

explain the MBE goal and subgoals, if applicable; the MBE provisions of the solicitation; the documentation 

required at the time of submission; its relationship to the responsiveness of the bidder or offeror; how to 

complete the required attachments, particularly A, B, and C; and additional information and supporting 

documentation that may be required after the bid or proposal opening. All contractors who attend the pre-bid 

or pre-proposal conference should receive a list or information explaining how to obtain a listing of certified 

MBE firms who could perform the work or have expressed an interest in performing the school construction 

work required for the specific project in the jurisdiction.    

e. The names of prime contractors obtaining drawings and specifications will be shared with certified MBEs 

and MBE associations, upon request.  

f. The MBE liaison, in conjunction with the procurement officer or project staff, should respond to all 

applicable questions and concerns relating to the project’s MBE requirements completely and in a timely 

fashion to ensure that all potential contractors and subcontractors can compete effectively.  

 

3. All Solicitation Documents Shall Include the Following: 

 



  

   

a. “Certified Minority Business Enterprises are encouraged to respond to this solicitation notice”. 

b. “The contractor or supplier who provides materials, supplies, equipment and/or services for this construction 

project shall attempt to achieve the result that a minimum of __ percent of the total contract value is with 

certified Minority Business Enterprises, with a minimum of __ percent from certified African American-

owned businesses, a minimum of __ percent from certified women-owned businesses, and the balance from 

any certified Minority Business Enterprises.  All contractors, including certified MBE firms, when 

submitting bids or proposals as prime contractors, are required to attempt to achieve the MBE goal and 

subgoals, if applicable, from certified MBEs”. Note: see 6.1.C. above for variations that may be required. 

c. Each bid or offer submitted, including a submittal from a certified MBE in response to this solicitation, shall be 

accompanied by a completed Attachment A - Certified MBE Utilization and Fair Solicitation Affidavit and 

a completed Attachment B - MBE Participation Schedule.  These two attachments must be accurate and 

consistent with each other.  

 

1) Attachment A and Attachment B shall be submitted with the sealed bid price or proposal at a place, 

date, and time specified in the solicitation document.  

2) As an alternative, and at the discretion of the school system, Attachment A could be submitted with the 

sealed bid price or proposal at a place, date, and time specified in the solicitation document. The sealed 

bids or proposals received by the time specified could be held, unopened for a maximum of 30 minutes. 

Within that time (30 minutes) each bidder or offeror must submit Attachment B, in a separate sealed 

envelope.  The sealed price envelopes from each bidder or offeror who submits both the sealed bid or 

proposal and the envelope with Attachment B will then be opened and reviewed and recorded as a 

viable submission.  Any contractor that fails to submit the second envelope, with Attachment B, prior to 

the specified time allowed (30 minutes) after the submittal of the sealed bid or proposal will be deemed 

non-responsive and the sealed bid or proposal will not be opened or considered.    

 

d. The submittal of a completed and signed Attachment A - Certified MBE Utilization and Fair Solicitation 

Affidavit and a completed and signed Attachment B - MBE Participation Schedule indicates the bidder’s or 

offeror’s recognition and commitment to attempt to achieve the MBE goal and/or MBE subgoals, if 

applicable, for the specific project.  

 

1) The bidder or offeror recognizes that their efforts made to initiate contact, to solicit, and to include 

MBE firms in this project will be reviewed carefully and evaluated based upon the actions taken by 

them prior to and up to 10 days before the bid or proposal opening.  Follow-up actions taken by the 

bidder or offeror within the 10 days prior to the bid opening will also be considered.  

 2) Based upon this review and evaluation it will be determined, by the MBE liaison, procurement officer, 

or a designated person, if a good faith effort was made by the apparent low bidder or apparent 

successful offeror.         

 

e. The bidder or offeror must check one of the three boxes on Attachment A, which relates to the level of MBE 

participation achieved for the project. The bidder’s or offeror’s signature indicates that in the event that they 

did not meet the MBE goal or subgoals, if applicable, that: 

 

1) They are therefore requesting a waiver, and  

2) Documentation of their good faith efforts will be provided to the school system staff  within 10 

days of being notified that they are the apparent low bidder or apparent  successful offeror.  

 

f. The bidder or offeror must submit Attachment B (as and when described above), which lists and provides 

information related to each certified MBE firm that the bidder or offeror will utilize on this project. A 

completed and accurate Attachment B is required. All of the work specified to be performed by each MBE 

firm, the contact information, MDOT certification number, minority code, the dollar values, and percentages 

must be correct.  

g. Attachment B should be completed and submitted with all calculations utilizing the base bid or offer only. A 

revised Attachment B should be submitted by the successful bidder or offeror once a determination is made 

as to the acceptance and/or rejection of any alternates.   

h. If a request for a waiver has been made, the appropriate box on Attachment A has been checked and the 

attachment signed, then the LEA should obtain and review the apparent low bidder’s or successful offeror’s 

supporting documentation of the good faith efforts to justify the granting of the waiver, prior to submitting 

the contract award for approval to the board of education.   



  

   

i. The following documentation shall be considered as part of the contract, and shall be furnished by the apparent 

low bidder or successful offeror to the MBE Liaison or designated person, within ten (10) working days 

from notification that the firm is the apparent low bidder or successful offeror: 

 

1) A completed Attachment D - Minority Business Enterprise Subcontractor Project Participation 

Statement shall be completed and signed by the prime contractor and each MBE firm listed on 

Attachment B - MBE Participation Schedule and Attachment C - Outreach Efforts Compliance 

Statement shall be signed and completed by the bidder or offeror. 

 2) Notification for purposes of this procedure means the earliest of the following methods of 

communication: orally in person, orally by telephone, orally by a telephone message, a faxed 

communication, a letter by date received or an electronic communication. 

 3) The ten (10) working days do not include the day the notification is received, weekends or holidays (State 

or Federal), but the material submitted must be received by the close of business on the tenth day. 

 4) The requirement to submit the above-listed documentation within the time frame specified will be 

considered by the IAC in its review of the request for contract award for the project. Failure to submit 

the required documentation within the time frame specified may result in a delay of the approval of the 

award of the contract, or the materials being returned without the approval of the award of the contract. 

 

4. Waiver Procedures 

  

a. If the apparent low bidder or successful offeror has determined that they are unable to meet the overall MBE 

goal or subgoals, if applicable, for the project at the time of submission of a bid or offer, they must check 

either of the two boxes on Attachment A.  The signature recognizes and acknowledges that a request for a 

waiver is being made.  The apparent low bidder or successful offeror will therefore be required to submit 

information and substantiating documentation that will be reviewed to justify the granting of a waiver.  

 b.  If the apparent low bidder or successful offeror is unable to achieve the overall MBE contract goal  and/or 

the  MBE subgoals, if applicable, from certified African American-owned businesses and/or from certified 

women-owned businesses, the apparent low bidder or successful offeror shall submit, within 10 working 

days from notification that the firm is the apparent low bidder or successful offeror, a completed Attachment 

C -  Outreach Efforts Compliance Statement, Attachment E - Minority Subcontractors Unavailability 

Certificate, and  Attachment F - MBE Waiver Documentation which shall include the following:   

 

1) A detailed statement of the efforts made by the bidder or offeror to identify and select portions of the 

work proposed to be performed by subcontractors in order to increase the likelihood of achieving the 

stated goal; 

2) A detailed statement of the efforts made by the bidder or offeror prior to and up to at least ten (10) days 

before the bid or proposal opening to solicit minority business enterprises through written notices that 

describe the categories of work for which subcontracting is being solicited, the type of work to be 

performed and specific instructions on how to submit a bid or proposal; 

3)    Follow-up actions taken by the bidder or offeror within the 10 days prior to the bid or proposal opening 

will also be considered.  

4) A detailed statement of the bidder’s or offeror’s efforts to make personal contact with MBE firms 

identified for item (2) above; 

5) A record of the name, address, telephone number and dates contacted for each MBE identified under 

items (2) and (3) above; 

6)  A description of the information provided to MBEs regarding the drawings, specifications and the 

anticipated time schedule for portions of the work to be performed; 

7) Information on activities to assist minority business enterprises to fulfill bonding requirements or to 

obtain a waiver of these requirements; 

8) Information on activities to publicize contracting opportunities to minority business enterprises, 

attendance at pre-bid or pre-proposal meetings or other meetings scheduled by the MBE Liaison or 

designated representative; and 

9) As to each MBE that placed a subcontract quotation or offer which the apparent low bidder or 

successful offeror considers not to be acceptable, a detailed statement of reasons for this conclusion. 

 

  c.  In addition to any waiver documentation the apparent low bidder or successful offeror shall submit one 

completed Attachment D - Minority Business Enterprise Subcontractor Project Participation statement for 

each MBE firm that will participate in the project consistent with the information previously provided at the 

time of the submission of Attachment B or the revised Attachment B.     



  

   

  d. A waiver of an MBE contract goal or subgoal, if applicable, may be granted by the school system only upon 

receipt of Attachment C - Outreach Efforts Compliance Statement, Attachment E - Minority Subcontractors 

Unavailability Certificate, and Attachment F - MBE Waiver Documentation as described  above in items 1) 

through 9) 

 

1) The MBE Liaison will review and accept or reject the minority business enterprise material that is 

submitted, and could obtain legal advice or assistance from their attorney. 

2) The MBE waiver request may not be considered unless all of the documentation specified above has 

been submitted in a timely fashion by the apparent low bidder or successful offerer.   

3) Assistance in the review of a request for a waiver (the documentation and justifications) may be 

requested from the Public School Construction Program and/or the Governor’s Office of Minority 

Affairs. 

4) If a determination is made that the apparent low bidder or successful offeror did make a good faith 

effort, based upon a review of the documentation submitted, then the waiver must be granted. The 

award of contract shall then be made. The material and information submitted, including the LEA’s 

review and analysis notes and conclusion shall be retained in the project file. 

5) If a determination is made that the apparent low bidder or successful offeror did not make a good faith 

effort, based upon a review of the documentation submitted, then the waiver should not be granted. The 

material and information submitted, including the LEA’s review and analysis notes and conclusion, 

shall be retained in the project file. The award of contract shall then be made to the next lowest bidder 

or offeror, who meets the contractual requirements, including the MBE requirements. 

6) When a waiver is granted, a copy of Attachment F - MBE Waiver Documentation, accepted and signed 

by a school system representative and with the reasons for the determination, shall be forwarded to the 

Governor’s Office of Minority Affairs and the Public School Construction Program within ten (10) days 

after approval of the contract award by the board of education. Failure to submit the required 

documentation within the time frame specified may result in delayed approval of the award of contract 

by the IAC. 

 

5. All Contracts Shall Include The Following: 

 

a. “The contractor shall perform the contract in accordance with the representations made in Attachment A - 

Certified Minority Business Enterprise Utilization and Fair Solicitation Affidavit and Attachment B - MBE 

Participation Schedule, submitted as part of the bid or proposal”. 

b. “Failure to perform the contract as specified and presented in the bid or proposal submission without prior 

written consent of the owner shall constitute a violation of a material term of the contract”. 

   

1) The contractor shall structure his/her operations for the performance of the contract to attempt to 

achieve the MBE goals as stated in the solicitation document. 

2) The contractor agrees to use his/her best efforts to carry out these requirements consistent with the 

efficient and effective performance of the contract. 

3) The contractor must ensure that all certified MBEs shall have the maximum practical opportunity to 

compete for additional subcontract work under the contract, even after the award of the contract. 

4) The contractor shall submit monthly to the MBE Liaison or the school system’s designated 

representative a report listing any unpaid invoices, over 30 days old, received from any certified MBE 

subcontractor, the amount of each invoice and the reason payment has not been made.  

5) The contractor shall included in its agreements with its certified MBE subcontractors, a requirement 

that those subcontractors submit monthly to the MBE Liaison or appropriate representative a report that 

identifies the prime contract and lists all payments received from the contractor in the preceding 30 

days, as well as any outstanding invoices, and the amount of those invoices. 

6) The contractor shall cooperate in any reviews of the contractor’s procedures and practices with respect 

to minority business enterprises, which the MBE Liaison, the Public School Construction Program, 

and/or the Governor’s Office of Minority Affairs may, from time to time, conduct. 

7) The contractor shall maintain such records as are necessary to confirm compliance with its MBE 

participation obligations.  These records must indicate the identity of certified minority and non-

minority subcontractors employed on the contract, the type of work performed by each, and the actual 

dollar value of work performed.  Subcontract agreements documenting the work performed by all MBE 

participants must be retained by the contractor and furnished to the MBE Liaison and or appropriate 

representative on request. 



  

   

8) All records concerning MBE participation must be retained by the contractor for a period of five years 

after final completion of the contract, and will be available for inspection by the MBE Liaison, 

representatives from the Public School Construction Program and/or other designated official entities. 

9) At the option of the MBE Liaison or appropriate agency representative, upon completion of the contract 

and before final payment and/or release of retainage, the contractor shall submit a final report in 

affidavit form and under penalty of perjury, of all payments made to, or withheld from MBE 

subcontractors.  

10) If at any time after submission of a bid or proposal and before execution of a contract, the apparent 

successful bidder or offeror determines that a certified MBE listed on  Attachment B - MBE 

Participation Schedule has become or will become unavailable, then the apparent successful bidder or 

offeror shall immediately notify the procurement officer and provide such officer with a reason(s) why 

the change has occurred.  Any desired change in Attachment B - MBE Participation Schedule shall be 

approved in advance by the procurement officer and shall indicate the contractor’s efforts to substitute 

another certified MBE subcontractor to perform the work.  Desired changes occurring after the date of 

contract execution may occur only upon written approval by the LEA.  

11) A business that presents itself as a minority business may participate in a project but the contract value 

may not be counted toward the MBE goal or subgoals, if applicable, until the business is certified by 

MDOT.  If it is not certified at the time of contract award it may not be counted toward the goal or 

subgoals, if applicable, at that time. Only the funds paid after MDOT certification can be counted 

toward meeting the MBE goal or subgoals, if applicable.  If a certified MBE fails to meet the standards 

specified in State Finance and Procurement Article.14-301, Annotated Code of Maryland, the payments 

made to the MBE can be recorded and counted under a contract entered into when the MBE was 

eligible and certified.  Ineligibility of an MBE to participate in the MBE program may not be the sole 

cause of the termination of the MBE contractual relationship for the remainder of the term of the 

contract.  

12) Contractors are encouraged to seek additional MBE participation in their contracts during the life of the 

project. Any additional MBE participation from certified MBEs should be reported to the MBE liaison 

and should be included in subsequent monthly requisitions for payment. 

13) The contractor shall complete the Standard Monthly Contractor’s Requisition for Payment (IAC/PSCP 

Form 306.4), specifically page 3 of 16, Minority Business Enterprise Participation, with each 

requisition submitted for payment. This submittal should accurately reflect the payments to be made 

that month to MBEs, and the cumulative total for the period specified.  Any and all MBE firms that are 

identified on Attachment B – MBE Participation Schedule should be included on page 3 of the first and 

all subsequent requisitions for payment. Any MBEs identified during the life of the project should be 

added as soon as the contractor engages them. 

14) At the completion of the project the contractor shall prepare a written summary of the final certified 

MBE participation in the contract as compared to the proposed participation at the time of contract 

award. This should include the name of each certified MBE, the amount that was anticipated to be paid 

at the time of contract award, the amount actually paid, and an explanation of any differences that have 

occurred.  Special attention should be given to any situations where the final payments to any MBE was 

below the level of commitment at the time of contract award.  

                   
6. Projects Utilizing a Construction Manager Delivery Method 

  

This section of the procedure has been prepared based upon the utilization of Construction Manager Agency 

method of delivery.  If another alternative method of project delivery is being considered, then these procedures 

would need to be adapted in consultation with the PSCP before proceeding.     

   

a. For projects that are being designed and solicited utilizing a Construction Manager Agency delivery method 

with multiple prime contracts, the school system can structure its procedures to attain the overall MBE goal 

and subgoals, if applicable, for the project as presented below: 

b. The MBE liaison and other school system staff should work with the project’s construction manager, cost 

estimator, and architect, along with any other individuals who could provide assistance, to determine the 

overall MBE utilization strategy for the work required, appropriate bid packages, and an appropriate overall 

MBE goal and subgoals, if applicable, for each specific bid or proposal package. 

c. The overall MBE goal and subgoals, if applicable, for the project shall represent the aggregate of the 

individual goals and subgoals, if applicable, set for each bid or proposal package.  

d. In setting the specific goals and subgoals, if applicable, for each solicitation package consideration should 

be given to the potential for MBE participation to the maximum extent possible.  The information and 



  

   

procedures provided in section 4.0 MBE Goal Setting Procedures should be consulted and followed for 

these types of projects.  

e. Prior to submitting the construction documents for State review and authorization to solicit bids or 

proposals, the school system’s representative will prepare a complete list of the individual solicitation 

packages and indicate the MBE goal and subgoals, if applicable, for each solicitation package.  This would 

include the overall MBE goal and subgoals, if applicable, established in the solicitation documents, the 

estimated cost for each solicitation package, and the estimated MBE dollar amounts for each solicitation 

package.  A copy of this list should be submitted with the construction documents.  The list should be 

retained as a record by the school system for comparison to the actual contracts awarded with MBE 

participation, and the final actual MBE participation at the completion of the project.  

f. Contractors submitting bids or proposals for solicitation packages that do not include a MBE goal and 

subgoals, if applicable, would not be required to submit any of the MBE attachments that are otherwise 

required nor would they be required to indicate that they are requesting a waiver.  The school system 

representative would, however, request information from the contractor at the completion of the project to 

determine if any certified MBE firms had participated in the contract. 

g. All other submittals of MBE materials and reporting requirements are applicable for the project, including 

the submittal of attachments a and b as described above in section 6.0. this includes the documentation for a 

request for a waiver, if applicable and appropriate.  

 

7. Projects Utilizing an Indefinite Delivery/Indefinite Quantity (IDIQ) 

 or Job Order Contracting (JOC) Method of Delivery 

   

a. The solicitation should be prepared and the overall MBE goal and subgoals, if applicable, established based 

upon the type of work that is anticipated to be specified or performed under the contract and the availability 

of certified MBEs. This could include an analysis of the percentages of the different types of work, the 

estimated dollar value in the entire contract, and the availability of MBEs.  

b. If an overall goal and subgoals, if applicable, are set the bidders or offerors would be required to submit 

Attachment A - Certified Minority Business Enterprise Utilization and Fair Solicitation Affidavit in which 

they could indicate their anticipated MBE participation based upon the entire contract amount and the types 

of work specified. The award of contract can be made based upon their estimate of MBE participation since 

there is no specific task order or description of work to be performed and subcontractors have not been 

identified or engaged through any type of commitment or subcontract.  

c. Since MBE participation is only anticipated in a general sense as an objective and specific contracts to 

MBEs have not been signed, then the contract award would not be included in any reporting to the PSCP or 

subsequent reporting to GOMA. 

d. However, as the contract proceeds and individual task orders and/or purchase orders are issued, the 

contractor should submit Attachment B - MBE Participation Schedule for any and all projects or work 

where MBE subcontractors and/or suppliers might reasonably be utilized. Discussions between the 

contractor or offeror and the LEA as the task orders and/or purchase orders are being developed should 

address this aspect of the contract requirements.  

e. Any MBE participation should be recorded by the MBE liaison and reported to the PSCP MBE Liaison as 

the task orders and/or purchase orders are approved.  

f. The contractor shall complete the Standard Monthly Contractor’s Requisition for Payment (IAC/PSCP 

FORM 306.4), specifically page 3 of 16, Minority Business Enterprise Participation, with each requisition 

submitted for payment. This submittal should accurately reflect the payments to be made that month to 

MBE S, and the cumulative total for the period specified.  Any and all MBE firms that are identified on 

Attachment B - MBE Participation Schedule should be included on page 3 of the first and all subsequent 

requisitions for payment. Any MBEs identified during the life of the project should be added as soon as the 

contractor engages them. 

g. At the completion of the contract period or the full utilization of the contract’s value a report should be 

prepared by the LEA MBE Liaison and submitted to the PSCP MBE Liaison summarizing the MBE 

participation in each and all of the task orders or purchase orders issued under the contract. This should 

include the anticipated MBE participation prior to the issuance of the solicitation, the MBE participation 

anticipated at the time of contract award and the actual MBE participation at the completion of the contract.  

 

8. Projects Utilizing the Design/Build Delivery Method  

 

a. The solicitation is for both A/E services and the actual construction of a public school project. The 

solicitation should be prepared and the MBE goal and subgoals, if applicable, established for the 



  

   

construction work that is anticipated for the project. The goal setting procedures described in Section 4.0 

above should be utilized for these types of projects.  

b. The bidders or offerors should be required to submit Attachment A - Certified Minority Business Enterprise 

Utilization and Fair Solicitation Affidavit on which they would indicate their anticipated MBE participation 

based upon the construction work anticipated and their understanding of the MBE goal and subgoals, if 

applicable, the types of work involved, and the availability of certified MBEs for the project.  Since there 

are no detailed plans or designs for the project and there are no contracts or subcontracts for the actual 

construction work there is no need to submit any other MBE attachments, at this time.  

c. If the bidder or offeror, who is to be awarded this contract has indicated that they do not anticipate achieving 

the overall MBE participation goal and subgoals, if applicable, for this project on Attachment A, then they 

are in effect requesting a waiver. They will be required to submit documentation at a later date to justify this 

request. 

d. As the project proceeds through the design phase and the project is nearing the completion of the 

construction documents for submission to the State to review, the Design/Build Team (team) in consultation 

with LEA representatives should discuss the opportunities and potential for certified MBEs to participate in 

the project. 

e. The team should begin to identify potential contractors and subcontractors, opportunities to segment the 

project, and MBEs that could participate in the project.  

f. At a point in time that is approximately 30 days prior to the anticipated CD submission to the State, the team 

should complete and submit Attachment B - MBE Participation Schedule to the LEA for their review and 

approval. 

g. If the team had indicated on Attachment A that they would meet the goals and the information on 

Attachment B indicates that they did meet the goals then the team should proceed with the construction of 

the project.  

h. If the team had indicated on Attachment A that they did not anticipate meeting the overall MBE goal and 

subgoals, if applicable, or only a portion of the goal and subgoals, if applicable, then Attachment B should 

be reviewed by the LEA. The team should, at this time, submit their documentation in support of the waiver 

requested.  

i. The proposed MBE participation should be reviewed and a determination made as to whether the team has 

made a good faith effort to meet the MBE goals and subgoals, if applicable, established for the project and 

as stated on Attachment A, previously submitted. 

j. If a request for a waiver is made and approved, Attachment F – MBE Waiver Documentation should be 

signed by a school system representative and submitted to the PSCP and the Governor’s Office of Minority 

Affairs.  

k. Since there was no MBE participation reported at the time of the award of the Design/Build contract, the 

LEA would submit the entire package of information, including all of the MBE related attachments to the 

PSCP within ten (10) days of the team being directed to proceed with the actual construction work. 

l. All other submittals of MBE materials and reporting requirements are applicable for the project, as 

described above in Section 6.0. 

   

 

7.0 RECORDS AND REPORTS 

 

1. The MBE Liaison shall maintain such records as are necessary to confirm compliance with its Minority Business 

Enterprise Procedures and activities. The records shall be maintained until the project is audited by the Public 

School Construction Program.  These records shall include by project: 

  

a. The contractor report submitted at the completion of the project; 

b. The identity of the minority contractors employed on the project;  

c. The type of work performed;  

d. The actual dollar value of the work, services, supplies or equipment; and 

e. The MBE percentage of the total contract. 

 

2. The MBE Liaison will maintain a record of all waivers approved for each project or solicitation package where 

the prime contractor was unable to achieve the established overall goal or subgoals, if applicable.  The MBE 

Liaison will, however, report to the PSCP all MBE participation by MDOT certified firms who are prime 

contractors, subcontractors, suppliers, or otherwise making an economically viable contribution to each project. 

This information shall be reported to PSCP within ten (10) days after approval of the award of the contract by 

the board of education. 



  

   

 

 3.  The LEA shall submit the “Certified Minority Business Enterprise Participation Standard Monthly Contractor’s 

Requisition for Payment”  (IAC/PSCP Form 306.4 page 3 of 16, located in the Administrative Procedures 

Guide), which is Attachment G in this procedure, to the PSCP Director of Fiscal Services as part of the regular 

monthly request for payment for the project. 

 

 4.    The LEA shall submit the “Close-Out Cost Summary” (IAC/PSCP Form 306.6 located in the Administrative 

Procedures Guide), which is Attachment H of this procedure, along with the “Certified Minority Business 

Enterprise Participation Standard Monthly Contractor’s Requisition for Payment” (IAC/PSCP Form 306.4)  to 

the PSCP Director of Fiscal Services within 180 days of completion of the project. 

 

 5. Each fiscal year end, PSCP Fiscal Services will create a report “Payments Made To Contractors during The 

Fiscal Year” and maintain such records as are necessary to confirm compliance with its minority business 

enterprise procedures and activities. 

 

 6. Each fiscal year end, PSCP Fiscal Services will create a report “Projects Completed During the Fiscal Year” and 

maintain such records as are necessary to confirm compliance with its Minority Business Enterprise Procedures 

and activities. This report will compare the overall MBE goal and subgoals, if applicable, for each specific 

project with the MBE participation anticipated at the time of contract award and the actual MBE participation at 

the completion of the project.     

 

 

8.0 MONITORING 

 

 1.  The LEA’s procurement personnel or project staff shall verify that the certified MBE’s listed in the MBE 

participation schedule are actually performing the work.  

 

 2. The LEA’s procurement personnel shall ensure that MBE subcontractors are receiving compensation as set forth 

in the MBE participation schedule by ensuring that the contractor submits monthly reports, listing any unpaid 

invoices over 30 days old received from any certified MBE subcontractor, the amount of each invoice, and the 

reason payment has not been made. 

 

 3. The MBE Liaison and/or the Public School Construction Program will conduct reviews as deemed necessary to 

confirm compliance with the minority business enterprise participation requirements. 

 

 4.  The MBE Liaison will maintain appropriate records, and shall assist the Public School Construction Program in 

on-site or post-audit reviews upon request. 

 

 5.  Auditors from the Public School Construction Program will have access to and the ability to audit MBE 

participation for specific projects, information retained by the LEA, and/or submitted to the IAC in reports/forms 

filed by the LEA as referenced above. 

 

 

9.0 MINORITY BUSINESS ENTERPRISE LIAISON 

 

 1. The Superintendent shall designate an individual to be identified as the MBE Liaison for the school system. 

 

 2. The MBE Liaison will be the contact person who will work with the Public School Construction Program and 

the Governor’s Office of Minority Affairs to implement the Minority Business Enterprise Program for the school 

system and the State of Maryland. 

 

 3. The Superintendent will immediately notify the Public School Construction Program if there is a change in the 

MBE Liaison for the school system.  

 
 

 



 

 

CERTIFIED MINORITY BUSINESS ENTERPRISE  

UTILIZATION AND FAIR SOLICITATION AFFIDAVIT 

 

NOTE: You must include this document with your bid or offer.  If you do not submit the form with your bid or 

offer, the procurement officer shall deem your bid non-responsive or your offer not reasonably susceptible of 

being selected for award. 

 

* * * * * * * * * * * * * 

 

Part I. 

I acknowledge the: 

 

• Overall certified MBE subcontract participation goal of 5%. and  

• The subgoals, if applicable, of: 

•  N/A% for certified African American-owned businesses and 

•  N/A% for certified women-owned businesses.   

 

I have made a good-faith effort to achieve this goal. If awarded the contract, I will continue to attempt to increase 

MBE participation during the project.     

 

Part II.  

Check ONE Box 

 

NOTE: FAILURE TO CHECK ONE OF BOXES 1, 2, or 3 BELOW WILL RENDER A BID NON-

RESPONSIVE OR AN OFFER NOT REASONABLY SUSCEPTIBLE OF BEING SELECTED FOR AWARD 

 

NOTE: INCONSISTENCY BETWEEN THE ASSERTIONS ON THIS FORM AND THE INFORMATION 

PROVIDED ON THE MBE PARTICIPATION SCHEDULE (ATTACHMENT B) MAY RENDER A BID 

NON-RESPONSIVE OR AN OFFER NOT REASONABLY SUSCEPTIBLE OF BEING SELECTED FOR 

AWARD 

 

1  I have met the overall MBE goal and MBE subgoals for this project. I submit with 

this Affidavit [Attachment A] the MBE Participation Schedule [Attachment B], which details how I will reach that 

goal. 

or 

2  After having made a good-faith effort to achieve the overall MBE goal and MBE subgoals 

for this project, I can achieve partial success only.  I submit with this Affidavit [Attachment A] the MBE 

Participation Schedule [Attachment B], which details the MBE participation I have achieved. 

 

I request a partial waiver as follows: 

 

• Waiver of overall MBE subcontract participation goal: 5% 

• Waiver of MBE subcontract participation subgoals, if applicable: 

•  ____ % for certified African American-owned businesses and 

•  ____ % for certified women-owned businesses.   

 

Within 10 days of being informed that I am the apparent awardee, I will submit MBE Waiver Documentation 

[Attachment F] (with supporting documentation). 

 

 

 

 

 

 

 

 



 

 

Attachment A (page 2 of 2)  

or 

3  After having made a good faith effort to achieve the overall MBE goal and MBE subgoals for this project, I am 

unable to achieve any portion of the goal or subgoals. I submit with this Affidavit [Attachment A] the MBE 

Participation Schedule [Attachment B]. 

  

I request a full waiver.   

 

Within 10 days of being informed that I am the apparent awardee, I will submit MBE Waiver Documentation 

[Attachment F] (with supporting documentation). 

 

  

Part III. 

 

I understand that if I am the apparent awardee or conditional awardee, I must submit within 10 working days after receiving 

notice of the potential award or within 10 days after the date of conditional award – whichever is earlier – the: 

 

• Outreach Efforts Compliance Statement (Attachment C) 

• Subcontractor Project Participation Statement (Attachment D) 

• Minority Subcontractors Unavailability Certificate (Attachment E) (if applicable)  

• Any other documentation the Procurement Officer requires to ascertain my responsibility in connection with 

the MBE participation goal and subgoals   

 

I acknowledge that if I fail to timely return complete documents, the Procurement Officer may determine that I am not 

responsible and therefore not eligible for contract award.  If the contract has been awarded, the award is voidable.  

 

I acknowledge that the MBE subcontractors/suppliers listed in the MBE Participation Schedule and any additional MBE 

subcontractor/suppliers identified in the Subcontractor Project Participation Statement will be used to accomplish the 

percentage of MBE participation that I intend to achieve. 

 

In the solicitation of subcontract quotations or offers, MBE subcontractors were provided the same information and amount of 

time to respond as were non-MBE subcontractors.  

 

The solicitation process was conducted in such a manner so as to not place MBE subcontractors at a competitive disadvantage 

to non-MBE subcontractors.       

 

I solemnly affirm under the penalties of perjury that this Affidavit 

 is true to the best of my knowledge, information, and belief. 

 

 

____________________________   ________________________________ 

Bidder/Offeror Name    Affiant Signature 

____________________________   ________________________________ 

Address      Printed Name & Title 

____________________________   ________________________________ 

Address (continued)    Date 

 

 
September 2008 

 

 
 

 

 



 

 

Attachment B 
1.  Prime Contractor’s Name 2.  LEA and PSC No. 

  

3.  Project/School Name     4. Project/School Location 

5.  Prime Contractor’s Address/Telephone Number/Email  

6. Base Bid Amount           $ _________________________                                      
     

Acceptance Alternates      $ _________________________ 
 

    Total                                  $ _________________________   
 

7a. Minority Firm Name:     ____________________________________________                             Telephone Number:      __________________________________ 
 

      Minority Firm Address:  ____________________________________________                             NAICS Code:  __________________________________________ 
 

      MDOT Firm Certification Number: ___________________________________                                            
      

      □ African American     □ Asian American      □ Native American     □ Women     □ Hispanic    □ Disabled     

Subcontractor Firm  
(Select One) 

Allowable  
Percentage 

Percentage of 
Total Contract 

Subcontractor   
Dollar Amount 

            Participation 
                Amount 

MDOT Certified Firm 100%  $ $ 

MDOT Certified Prime 
Contractor 

50% of established goal          OR  $ $ 

100% of one subgroup contract subgoal 

MDOT Certified Supplier, 
Wholesaler and Regular Dealer 

60% 
 

 $ $ 

 

 

7b. Minority Firm Name:     ____________________________________________                             Telephone Number:      __________________________________ 
 

      Minority Firm Address:  ____________________________________________                             NAICS Code:  __________________________________________ 
 

      MDOT Firm Certification Number: ___________________________________                                            
      

      □ African American     □ Asian American      □ Native American     □ Women     □ Hispanic    □ Disabled     

Subcontractor Firm  
(Select One) 

Allowable  
Percentage 

Percentage of 
Total Contract 

Subcontractor   
Dollar Amount 

           Participation 
               Amount 

MDOT Certified Firm 100%  $ $ 

MDOT Certified Prime 
Contractor 

50% of established goal          OR  $ $ 

100% of one subgroup contract subgoal 

MDOT Certified Supplier, 
Wholesaler and Regular Dealer 

60% 
 

 $ $ 

 

 

7c. Minority Firm Name:     ____________________________________________                             Telephone Number:      __________________________________ 
 

      Minority Firm Address:  ____________________________________________                             NAICS Code:  __________________________________________ 
 

      MDOT Firm Certification Number: ___________________________________                                            
      

      □ African American     □ Asian American      □ Native American     □ Women     □ Hispanic    □ Disabled     

Subcontractor Firm  
(Select One) 

Allowable  
Percentage 

Percentage of 
Total Contract 

Subcontractor   
Dollar Amount 

           Participation 
                Amount 

MDOT Certified Firm 100%  $ $ 

MDOT Certified Prime 
Contractor 

50% of established goal          OR  $ $ 

100% of one subgroup contract subgoal 

MDOT Certified Supplier, 
Wholesaler and Regular Dealer 

60% 
 

 $ $ 

 

   8.  MBE Total Participation Amount 9.  Total MBE Percent of Entire Contract  

  10.  Form Prepared by: 

      Name:    ____________________________________________________ 
         Title:       ____________________________________________________ 
         Date:      ____________________________________________________ 

   11. Reviewed and Accepted by Board of Edu. MBE Liaison 
  Name: ___________________________________ 

     Title:  ____________________________________ 
  Date: ____________________________________ 

 



 

 

Total MBE Participation:    $ __________________  __________% 

Total African-American Participation:   $ ___________________  __________% 
Total Women-Owned MBE Participation:    $ ___________________  __________% 
Total Other Participation:    $ ___________________  __________% 
 

October 1, 2017 
 

 

 
 

 



   

 

Outreach Efforts Compliance Statement 
**Complete and submit this form within 10 business days of notification of apparent award ** 

 

In conjunction with the bid or offer submitted in response to the solicitation for <<project name>> / 

<<Solicitation No.>>, I affirm the following: 

 

1. Bidder/Offeror identified opportunities to subcontract in these specific work categories 

(extend list as needed): 

a. ____________________ 

b. ____________________ 

c. ____________________ 

d. ____________________ 

e. ____________________ 

f. ____________________ 

 

2. Attached to this form are copies of written solicitations (with bidding instructions) used to 

solicit certified MBEs for these subcontract opportunities. 

 

3. Bidder/Offeror made the following attempts to contact personally the solicited certified 

MBEs (extend list as needed): 

a. ________________________________________________________________ 

b. ________________________________________________________________ 

c. ________________________________________________________________ 

 

4. Select ONE of the following: 

 

a.   This contract does not involve bonding requirements. 

OR 

b.   Bidder/Offeror assisted certified MBEs to fulfill or seek waiver of bonding 

requirements (describe efforts). 

 

5. Select ONE of the following: 

 

a.   Bidder/Offeror did/did not attend the pre-bid/proposal conference.   

OR 

b.   No pre-bid/proposal conference was held. 

 

____________________________________   By: ____________________________________ 

Bidder/Offeror Printed Name 

Signature: _______________________________ 

 

Title:       

 

Date:       

 

Address: _____________________________________ 

_____________________________________ 

        _____________________________________ 



 

 

Attachment D 

 

MINORITY BUSINESS ENTERPRISES SUBCONTRACTOR PROJECT  

PARTICIPATION STATEMENT 

 
PROJECT/ SCHOOL NAME:     

 

PROJECT/ SCHOOL LOCATION:  

 

LEA:      _____________________________________________ 

______________________________________________  

 

NAME OF PRIME CONTRACTOR:  

   

 

NAME OF MBE SUBCONTRACTOR:      

 

___________________________________________________________________________________________ 

______________________________ 

 

MDOT Certification Number   NAICS Code 

 

1.   Work/Services to be performed by MBE Subcontractor:    

  

  

 

2.   Subcontract Amount:   $   Participation Amount     $ 

 

3.    Bonds - Amount and type required of Subcontractor if any:   

 

   4.     MBE Anticipated or Actual Commencement Date:             Completion Date:   

 

   5.     This MBE subcontract represents the following percentage of the total contract cost:  

 

   6.     This is an African American Firm:               Yes                           No  

 

   7.     This is a Women Owned Business Firm:      Yes                              No   

 

   8.     This is a Native American, Hispanic or Disabled Firm:     Yes                         No 

                                   (Circle One) 
******************************************************************************************* 

 

The undersigned subcontractor and prime contractor will enter into a contract for the work/service indicated above upon the 

prime contractor’s execution of a contract for the above referenced project with the                                       Board of Education.  

The undersigned subcontractor is a MDOT certified Minority Business Enterprise.  The terms and conditions stated above are 

consistent with our agreements. 

 

     Signature of Subcontractor:     

 

 Date: ________________________   

 

                                                                   

The term and conditions stated above are consistent with our agreements. 

 

Signature of Prime Contractor: 

   

Date: 

 

June 2008                                                                                                                                                                                D-1 



 

 

Attachment E 
 

MINORITY SUBCONTRACTOR UNAVAILABILITY CERTIFICATE 
 
 
1.  It is hereby certified that the firm of        

                         (Name of Minority firm) 
located at   

    (Number)                                           (Street) 

   

         (City)    (State)            (Zip) 

 
was offered an opportunity to bid on the                                        school project 
 
in                                       County by               
       (Name of Prime Contractor’s Firm) 

 

********************************************************************************* 

 
2.  The                                                                                       (Minority Firm), is either unavailable for the work/service 

or unable to prepare a bid for this project for the following reason(s): 

 

  

 

 

 

 

                     
Signature of Minority Firm’s MBE Representative   Title                                     Date  

 

 

  
MDOT Certification #       Telephone # 

 

 
3. To be completed by the prime contractor if Section 2 of this form is not completed by the minority firm. 

 

To the best of my knowledge and belief, said Certified Minority Business Enterprise is either unavailable for the 

work/service for this project, is unable to prepare a bid, or did not respond to a request for a price proposal and has not 

completed the above portion of this submittal. 

 

 

 

       
           Signature of Prime Contractor    Title     Date 

 
 



              

         

 

Attachment F 
 

MBE WAIVER DOCUMENTATION 
      

Project Name:                                                                            PSC. No.       

 

Base Contract Amount                  $         

 

Plus Accepted Alternates                           

 

Equals Total Contract Amount    $       

 

I have previously requested that a waiver be granted to the overall MBE goal for this project of _____ percent, with a 

minimum of ____ percent from certified African American-owned businesses, a minimum of ____ percent from certified 

Asian American-owned businesses, and the balance from all certified minority business enterprises, if applicable. This would 

include the total dollar value of all materials, supplies, equipment, and services, including construction services directly or 

indirectly, from Minority Business Enterprises (MBE) which are currently certified by the Maryland Department of 

Transportation (MDOT). 

 

I   , hereby certify that my position is 

         (Name of Company Representative) 

 

 

                                                                                      , and I am the duly authorized representative of 

                           (Position Title) 

 

 

                          

   (Company Name) 

 

           I further certify that I have submitted a Schedule for Participation of Certified Minority Business Enterprises  

 which reflects the percentage and dollar value of certified Minority Business Enterprise participation which my  

company expects to achieve for this contract.  Therefore, the request for the waiver is as follows: 

 

Summary MBE Participation Schedule from Attachment B 
 

Minority Group  

 

MBE GOAL 

Actual MBE 

 Participation 

 

Request For Waiver  

 Dollar Valve 

of Total 

Contract 

Percent of 

Total 

Contract* 

 

 

Dollar Value 

Percent of 

Total 

Contract 

 

 

Dollar Value 

Percent of 

Total 

Contract 

a.  Sub Goal 

African American 

   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

b.   Sub Goal  

Women-owned 

      

c.  Other * in           

Sub Goal             

group   

     a/b above 

 

 

 

 

 

 

 

 

 

 

 

 

 

TOTALS 

 

      

 

 

* with accepted/rejected alternates 

June 2011 

 



 

 

F-1 

 

To support this request for a waiver, I include the following information as attachments which I certify to be 

true to the best of my knowledge. 

 

1. A detailed statement of the efforts made by the contractor to identify and select portions of the work 

 proposed to be performed by subcontractors in order to increase the likelihood of achieving the stated goal; 

11. A detailed statement of the efforts made by the contractor prior to and up to 10 days before the bid opening to solicit minority 

business enterprises through written notices that describe the categories of work for which subcontracting is being solicited, the 

type of work to be performed, and specific instructions on how to submit a bid; 

12. A detailed statement of the contractor’s efforts to make personal contact with MBE firms identified for 

  Item 2. above; 

13. A record of the name, address, telephone number, and dates contacted for each MBE identified under items 2. and 3. above; 

14. A description of the information provided to MBE’s regarding the plans, specifications and the anticipated time schedule for 

portions of the work to be performed; 

15. Information on activities to assist minority business enterprises to fulfill bonding requirements, or to obtain a waiver of these 

requirements; 

16. Information on activities to publicize contracting opportunities to minority business enterprises, attendance at pre-bid meetings, 

or other meetings scheduled by the MBE Liaison or designated representative; 

17. As to each MBE that placed a subcontract quotation or offer which the apparent low bidder or successful offeror considers not to 

be acceptable, a detailed statement of reasons for this conclusion; and 

18. A list of minority subcontractors found to be unavailable.  This shall be accompanied by a Minority Subcontractor 

Unavailability Certificate signed by the minority business enterprise or from the apparent low bidder or successful offeror 

indicating that the minority business did not provide the written certification. 

 

 Signature                                                                              Date                

  (Company Representative Name) 

 

Sworn and subscribed before me this      day. 

 

of  in the year     Notary Public  

--------------------------------------------------------------------------------------------------------------------------------- ------------- 

 

 

 

Reviewed and accepted by the  County Board of Education MBE Liaison. 

                                                                 (County Name)  

 

 

Signature                                                                                       Date  

                                  

 (County Representative Name)  

 

 

 

 

June 2011              F-2 

 

 

 

 

 

 

 



 

 

ATTACHMENT G 

 

CERTIFIED MINORITY BUSINESS ENTERPRISE PARTICIPATION 

STANDARD MONTHLY CONTRACTOR’S REQUISITION FOR PAYMENT 

 

LEA:    DATE:   

FACILITY NAME:    PSC NO:   

SCOPE OF WORK:    REQ NO:   
  

Name of MBE  
Sub-Contractor 

MDOT  
Certification  
Number and  

Classification 

TOTAL 
MBE  

Contract 
Amount 

Amount to 
be  

Paid THIS  
Requisition 

TOTAL 
Paid  

to Date 

MBE has  
Received  

FINAL  
Payment? 

If amount paid is  
LESS than TOTAL  

MBE Contract 
Amount,  

EXPLAIN VARIANCE 

              

              

              

              

              

              

              

              

              

              

              

 TOTAL: 
  

$             -     $              -     $              -        

MDOT Certification Number and Classification can be located at http://mbe.state.mdot.state.md.us/directory/  
MBE Classification:          

African American = AA African American/Women = AAW     

Hispanic American = H Hispanic American/Women = HW     

Native American = N Native American/Women = NW     

Asian American = A Asian American/Women = AW     

Women = W      

I certify that the figures and information presented above represent accurate and true statements, that timely  

payments have been and will be made to suppliers and subcontractors on this project as requisitioned payments 

are received, and in accordance with our contracts.  

       

Name of Contractor Firm  Authorized Contractor Signature/Date   

       

Contractor Federal Tax ID #  Contractor MBE Classification # (if applicable)   
       

Name of LEA MBE Liaison (Printed)  Signature of LEA MBE Liaison/Date   

 

 

 

http://mbe.state.mdot.state.md.us/directory/


 

 

Instructions for Completion of IAC/PSCP Form 306.4 Page 3 
 

         

THIS FORM TO BE COMPLETED BY PRIME CONTRACTOR ONLY 
 

         

1.    LEA – Enter full name of LEA. 

2.    Facility Name – Enter full name of school/facility. 

3.    Scope of Work – Enter type of work being performed (i.e. New, Renovation, Roof, HVAC, ASP – 
Flooring, QZAB – Media  
      Center, etc.). 

4.    Date – Date of Requisition. 

5.    PSC NO – Enter full PSC Number as assigned by PSCP. 

6.    REQ NO – Enter the number of the corresponding Requisition for Payment. 

7.    Name of MBE Sub-Contractor – Enter full name of MBE Sub-Contractor. 

8.    MDOT Certification Number & Classification – Enter the 5 digit MDOT Certification number and 
corresponding MDOT  
      Classification for each MBE Sub-Contractor.  MDOT Classifications and the MDOT website are 
listed at the bottom of  
      this form. 
9.    TOTAL MBE Contract Amount – Enter ORIGINAL Total MBE Contract Amount as stated on MBE 
Attachments B and D. 
      This amount should NOT be altered with change order amounts, changes to scope of work, etc. 
which may affect contract  
      amount. 
10.  Amount to be Paid This Requisition – Enter the amount to be paid to the MBE Sub-Contractor 
for work applicable to this  
      requisition. 
11.  TOTAL Paid to Date – Enter the TOTAL amount paid to date to the MBE Sub-Contractor – this 
amount should NOT  
      include the amount being paid on this requisition, only the total of prior payments. 
12.  MBE has Received FINAL Payment – Enter “YES” if the MBE Sub-Contractor has been paid in 
full.  Enter “NO” if the  
      MBE Sub-Contractor has NOT been paid in full. 
13.  If amount paid is LESS than TOTAL MBE Contract Amount, EXPLAIN VARIANCE – Enter a 
brief reason for the MBE  
      Sub-Contractor NOT being paid equal to or greater than the ORIGINAL Total MBE Contract 
Amount as stated on this form  
      and MBE Attachments B & D.  Additional documentation may be required to be submitted for 
variance explanations. 

14.  Name of Contractor Firm – Enter full name of Prime Contractor. 

15.  Authorized Contractor Signature/Date – The authorized individual employed by the Prime 
Contractor who filled this  
      form out should date and sign here. 

16.  Contractor Federal Tax ID # – Enter the Federal Tax ID Number of the Prime Contractor. 

17.  Contractor MBE Classification # - Enter the MDOT MBE Classification Number if the Prime 
Contractor is a MDOT  
      certified MBE Company. 
18.  Name of LEA MBE Liaison – PRINT the name of the LEA MBE Liaison (or other LEA authorized 
employee) responsible  
      for VERIFYING ALL INFORMATION filled out by the Prime Contractor on this form. 
19. signature of LEA MBE Liaison/Date – Signature of the person VERIFYING ALL INFORMATION 
filled out by the Prime 



 

 

ATTACHMENT H 

           

       IAC/PSCP FORM 306.6  

           

CLOSE-OUT COST SUMMARY        

           

LEA:     DATE:    

           

SCHOOL NAME:     PSC # :    

           
             
    Public School Construction   Local and Other      
             
Allocation:             
             
Cash Disbursements:             
             
             

   

Approved 
Contracts Expenditures Balance 

Approved 
Contracts Expenditures 

Total 
Expenditures  

Construction     $0     $0  

A/E      $0     $0  

Related Costs     $0     $0  

Total  $0 $0 $0 $0 $0 $0  

   I hereby certify that the data shown hereon is correct and request this project be closed.  
             
                
       Signature of LEA Representative  

FOR STATE USE ONLY  
ADJUSTMENTS:           
             
  Allocation:    Initials       
               
  Cash:    Date       
               
             
AUDIT COMMENTS:           
       Initials       
               
       Date       
               
             
                     

 



 

 

 



 

 

New 60% Rule 
Presented by GOSBA at 11/16/17 SPAG Meeting 

 

 

 



 

 

Chapter 438, Laws of 

Maryland 2017 

(SB309), Section 2 
Effective October 1, 2017 

Based on Federal 

Disadvantaged Business 

Enterprise (DBE) rules regarding 

counting supplies 

 

 

 



 

 

Counting MBE Suppliers –

How? 
 

MBE Suppliers Crediting Classifications = 

 

1. MBE Manufacturers 

2. Furnish & Install 

3. MBE Regular Dealers 

4. MBE Brokers (not a 

manufacturer or regular 

dealer) 

 

 
 



 

 

MANUFACTURERS 

If the materials or supplies 

are obtained from a MBE 

certified in the appropriate 

NAICS code(s) to provide 

products and services as a 

manufacturer, count 100 

percent of the cost of the 

material or supplies toward 

MBE goals. 

 

 
 



 

 

FURNISH & INSTALL 
If a vendor is a certified MBE 

supplier, 

wholesaler, and/or Regular 

Dealer 

certified in the proper NAICS 

code(s) is a 

manufacturer or wholesale 

merchant to 

furnishes supplies and install 

materials 

necessary for successful 

Contract 

completion, count 100 

percent of the cost 

of the material, supplies and 

labor toward MBE goals. 
 



 

 

Regular Dealer 

 

A regular dealer is defined in the 

statute as: a firm that owns, operates, or 

maintains a store, a warehouse, or other 

establishment in which the materials, 

supplies, articles, or equipment are of the 

general character described by the 

specifications required under the 

Contract are bought, kept in stock, or 

regularly sold or leased to the public in 

the usual course of business; and  

Does not include a packager, a 

broker, a manufacturer’s 

representative, or any other person that 

arranges or expedites 

transactions. 

If the materials or supplies are 

purchased from an MBE Regular Dealer, 

count 60 percent of the material or 

supplies toward MBE goals. 

 
 



 

 

Broker 
 

For materials or supplies purchased from a 

certified MBE that is neither a manufacturer 

nor a Regular Dealer, but rather a broker, 

count the entire amount of 

fees or commissions charged for assistance 

in the procurement of the material and 

supplies, fees, transportation charges for 

the delivery of materials and supplies 

required on a procurement, towards the 

MBE Contract goals, provided you 

determine the fees to be reasonable and 

not excessive as compared with fees 

customarily allowed for similar services. Do 

not count any portion of the cost of the 

materials and supplies themselves toward 

MBE goals. 
 

 

 

 

 

 

 



 

 

Summary 
 

 Supplies from MBE manufacturer 
= Count 100% of cost of materials 
towards project MBE goal 

 
 Supplies from MBE manufacturer 

or Regular Dealer that furnishes 
and installs = Count 100% of cost 
of materials towards project MBE 
goal 

 
 Supplies from MBE Regular 

Dealer = Count 60% of cost of 
materials towards project MBE 
goal 

 
 Supplies from MBE broker = Count 

only the fee or commission the 
broker charges for the 
procurement counts towards the 
project MBE goal if you determine 
the fee to be reasonable and not 
excessive as compared with fees 
customarily allowed for similar 
services 

 



 

 

APPENDIX B 
 

 IAC/PSCP FORM 306.2a 

CONTRACTOR’S CERTIFICATION This form must accompany IAC/PSCP Form 

OF RECEIPT OF PAYMENT 306.2, Request for Reimbursement to LEA, if 

 Canceled check(s) are not provided. 
 
LEA:                                                                                
 
PROJECT TITLE:                                                               PSC NO:                                  

 
 
 

I hereby certify that payment in the amount of $         ______         , check number              _____________________dated 
 
   _______________________    has been received from                 ____________                Public Schools and deposited 
 
to                                      __________________________bank) on                  _____________________ (date) for capital 
 
improvements made to                                    ______________________________________ school/project), 
 
 
 

                                                                 
 

Name of Contractor Firm 
 
 
 

                                                                                                             
 

        Authorized Signature Date                               

 
NOTARIZATION 

 
 
 
     County                                ____________             to wit: 
 

I hereby certify that on this     _______day of                   ____________    in the year of       _____________. 
 
before me, a Notary Public for said County, personally appeared       __________________________             (name), 
 
and made oath in due form of law that he/she is                  __________________________________                (title) 
 
of                         __________________________________(name of firm), and on behalf of said firm stated that the  
 
matters and facts set forth in the foregoing verification are true to the best of his/her knowledge, information and belief. 
 
He/she acknowledged that he/she executed the same purposes herein contained and that they had full authority to  
 
execute same. 
 

As witness my hand and official seal: 
 
 
 
  

 

 

 

 

                                                             

 NOTARY PUBLIC               

 



 

 

APPENDIX C 

 

STATE PROJECT IDENTIFICATION SIGN 

 

AND INSTRUCTIONS 

 

(2 Pages) 
  



 

 

The plaque should be 12” x 18” and include the following text: 

STATE FUNDS FOR THE (select appropriate option from list below) 

THIS SCHOOL BUILDING WERE PROVIDED THROUGH 

THE PUBLIC SCHOOL CONSTRUCTION PROGRAM  

(DATE) 

 BOARD OF PUBLIC WORKS 

WES MOORE, GOVERNOR 

BROOKE LIERMAN, COMTROLLER 

DERECK E. DAVIS, TREASURER 

 

Options to be selected and inserted: 

● “...CONSTRUCTION OF…” 

● “...CONSTRUCTION OF AN ADDITION TO…” 

● “...RENOVATION OF…” 

● “...CONSTRUCTION OF AN ADDITION AND RENOVATIONS TO…” 
 

 

 

 



 

 

APPENDIX D 
 

MCPS EMERGENCY CRISIS PROCEDURE, SHELTER/LOCKDOWN 
 



Emergency Preparedness Procedures 

Key Points for Lockdown-Evacuate-Shelter (LES) 

 

Lockdown 
This is a term used to describe an emergency at an MCPS facility.  

Lockdown alerts staff that imminent danger exists inside or outside 

the building, and requires moving to an immediate lockdown 

mode. It requires that all students are under supervision.  The on-

site emergency team (OSET) is not activated during a Lockdown. 

Persons authorized to call a Lockdown 
School administrators or their designee will notify students, staff 

and visitors via the PA system and the portable radios when a 

Lockdown is in effect.  Directions should be given to immediately 

to move to a lockdown mode.  Staff should make the 

announcement and notify 911 and Office of School Performance.   

 

Lockdown Alert – Staff Guidance 
• When the administrator/designee announces a 

Lockdown, scan the immediate area outside the 

classroom or office for any students and staff.  Allow 

them in the classroom/office, and immediately lock or 

secure the door if possible. 

• Make the room look unoccupied by turning off the 

lights, close/cover the windows and blinds, and move 

away from the line of sight from the doors and windows.  

Remain silent. 

• If staff and students are inside the building but outside a 

classroom or office when a Lockdown is called, move 

students to the nearest securable location.  

• Staff supervising students outside when a Lockdown 

alert occurs inside the building should be notified of the 

Lockdown activation by P.A. or two-way radio.  Staff 

and students should move to a pre-determined safe 

location identified on the emergency plan away from the 

building and maintain communication with the 

command post. 

• Ignore the fire alarm system and class change bells. 

• Wait for further instructions. 
 

Evacuate 
There are two evacuation alerts, Fire and Directed. 

Fire Evacuation  
• Activate Fire Evacuation Alarm 

• Students/staff/visitors leave the building by the nearest 

exit 

• Proceed to a point at least 50 feet from the building 

• Perform an accountability of the students/staff/visitors 

Directed Evacuation 
• Will be used during possible High Level Bomb threats, 

an identified Suspicious Package or an Inside 

Hazardous Material Release 

• Notify 911 and OSP 

• Determine plan to direct everyone away from the 

known danger area 

• Announce via PA and portable radio 

• Students/staff/visitors must evacuate to a point at least 

300 feet from the building 

 

 

 

 

 

 

Shelter 

This is a term used to alert staff that an emergency exists at or 

near an MCPS facility.  It requires all students to be accounted 

for and under supervision.  Administrators may activate the 

OSET and set up a command post when appropriate.  There are 

three types of shelters: Public Safety, Severe Weather and 

Outside Hazardous Materials Release. 

 

Persons authorized to call a Shelter alert 
Administrators or their designee will notify students/staff/visitors 

via the PA system and the portable radios when a Shelter alert is 

activated.  It is recommended that an “age-appropriate” 

announcement of a Shelter alert include a brief description of the 

nature and location of the incident.   

 

Public Safety Shelter Alert- Staff Guidance  
When the administrator announces a Public Safety Shelter alert:  

• Bring outside students/staff/visitors into the main 

building, portable classrooms are secured but not 

evacuated 

• Outside doors are locked and kept secured 

• Students should be accounted for in an instructional 

area. 

• Classroom instruction should continue 

• Staff must document attendance and report any 

discrepancies to an administrator/designee.   
• During a Public Safety Shelter alert, classroom 

lockdown is not required.   

• The OSET may be activated by an administrator during 

a Public Safety Shelter alert via a PA announcement and 

over the portable radios. 

• Depending on the situation (the nature of the emergency 

or potential threat), it may not be appropriate to change 

classes.  In these situations, class bells should be turned 

off and students/staff should remain in their classrooms 

until directed otherwise by the administrator/designee.  

• Do not ignore the fire alarm system. 

 

Severe Weather Shelter – A severe thunderstorm or 

tornado warning is activated for the area near the school. 

• Students/staff/visitors must report to identified 

weather safe areas inside the building.   

• Portable classrooms are to be evacuated to the 

main building. 

• Bring emergency kit/phone with Nextel phone 

and ensure the NOAA weather radio is 

continually monitored 

 

Outside Hazardous Material Release Shelter 

Alert is a term used to describe a specific shelter alert due to an 

outside air contamination emergency at or near the building.  This 

could be the result of a suspected chemical, biological, or 

radiological incident; or a nearby hazardous materials spill.   

 

 

 

 

 

 

Outside Hazardous Material Release Alert-Staff 

Guidance 



 

 

When activating an Outside Hazardous Material Release Shelter 

alert, take the following steps immediately: 

• Announce an Outside Hazardous Material Release Shelter Alert 

• Bring students/staff/visitors into the main building from outdoor 

activities 

• Evacuate portable classrooms in consultation if safe to do so 

• Secure/lock exterior doors and windows 

• Hold students in their current locations inside the building until 

the best course of action can be determined 

• Turn off electrical power to ensure immediate shutdown of 

HVAC 

• Ignore fire alarm system—only in this Outside Hazardous Material 

Release Shelter alert. 

Parent/Child Reunification 
All schools have plans in place to reunite students with their 

parents/guardians in the event of an emergency at a school.  This process 

will ensure the safe and orderly reuniting of students and 

parents/guardians.  Schools will ensure they use a three-step approach. 

• Identify parents (using ID) 

• Identify student location in the school or PCR location, sign 

out student 

• Unite student and parent/guardian 

Firearms 
• Avoid attempts to disarm/subdue an armed subject. 

• Notify administrator/designee and school-based security 

of any firearm incidents immediately, and call 911 with 

details. 

• Determine need to implement a Lockdown or Public 

Safety Shelter alert. 

• Abandoned/discarded firearms should be covered by 

appropriate means and never left unattended. 

Bomb Threat Assessment 
• Factors to consider: 

➢ Details/specifics provided by the bomb caller 

➢ Number of prior threats to the school 

➢ Current events surrounding the school 

➢ Demeanor of the bomb caller 

• Based on an assessment of the situation and input from 

the administration of the school, the Department of 

School Safety and Security and the police, the 

administrator will make a decision on evacuation.  If the 

parties do not agree, this disagreement will be resolved 

in favor of evacuation.  (Refer to MCPS Regulation 

EKC-RA.)  Use a Directed Evacuation to evacuate the 

school 

• Evacuation is warranted only if the threat level is high. 

• Evacuation is not warranted if the threat level is low. 

• It is recommended that an activation of a Public Safety 

Shelter alert and the use of sweep/scan teams be used 

during a low level threat when the building is not 

evacuated. 

Bomb Threats Call Trace 
• Use “call trace” procedures on the yellow Telephone 

Bomb Threat Checklist card. Follow instructions 

exactly. 

• After hanging up the phone, press *57 on the same line 

the call came in on. 

• Press *47 if you have 279 or 517 exchanges on your 

school phone number. 

• Do not dial “9” before you dial *57 or *47. 

• Notify school administration immediately 

• Report the bomb threat to 911 and OSP. 

• Inform the 911 operator of “call trace” activation. 

 

Bomb Threat Sweep/Scan 
• In certain circumstances, staff volunteers may be asked 

to sweep/scan the facility or grounds for any suspicious 

items. 

• A sweep/scan should be conducted in teams and only by 

visual means (eyes and ears only). 

• If a suspicious item is discovered during a sweep/scan, 

evacuate to a 300-foot safe zone and notify administrator 

immediately. 

• If a suspicious item is located, do not use a radio or cell 

phone in the immediate area within 25 feet in all 

directions. 

• No suspicious item should be handled in any manner by 

school staff (do not touch it!). 

Hazardous Material Spills 
These guidelines should be followed in the event of a chemical 

incident in which there is potential for a significant release of 

hazardous materials.  Spill response procedures will vary 

depending on whether the spill is small (less than 18 inches in 

diameter), medium (exceeds 18 inches, but is less than 6 feet), or 

large (exceeds 6 feet in diameter, and any “running” spill that has 

not been stopped).  If a potential biological agent threat or incident 

is present, follow MCPS Biological Agent Threats/Incidents 

guidelines. 

General Spill Control Techniques: Once a spill has occurred, the 

staff at the spill site must decide whether the spill is small enough 

to handle without outside assistance. Guidance should be obtained 

from science resource teachers or staff with a chemistry 

background. (i.e., in science labs, chemistry labs, automotive shop 

areas). Only staff who are properly trained under OSHA 

Regulation 1910.120 should attempt to contain or clean up a small 

spill. 

Small Spill Evacuation: Evacuate the immediate area and 

surrounding areas whenever the air is or could become untenable 

(i.e., experiencing difficulty breathing, watery eyes, upper respiratory 

congestion or tightness in chest, coughing, runny nose, etc.). Also 

evacuate the immediate area or building if material is emitting vapors or 

fumes. 

If a medium or large hazardous chemical/material spill occurs 

inside your school building— 

• An administrator/designee should call 911 and OSP 

immediately with detailed information (obtain the 

chemical MSDS, if available at time of spill incident). 

• Evacuate the building immediately using a Directed 

Evacuation to funnel students/staff away from danger 

area. 

• Notify building security and building services staff. 

• Secure the area around the spill area. 

• Follow instructions from fire and rescue services 

personnel. 

If a medium or large hazardous chemical/material spills occurs 

immediately outside your school building— 

• An administrator/designee should call 911 and OSP 

immediately with detailed information. 

• Shut windows and doors and turn off ventilation 

systems. 

• Notify building security and building services staff. 

• Turn class-change bells off, if appropriate. 

• Follow instructions from fire and rescue services 

personnel. 

Activate the Outside Hazardous Material Release alert, if  

Appropriate. 



 

 

APPENDIX E  
 

Montgomery County Public Schools 

Division of Maintenance 

 

CHANGE ORDER FORM #_______ 
 

Facility:  _____________________________________ Projects Name:  __________________________  

 

Contractor:  _________________________________________________ Date: _________________ 

 

□ Change to original scope of work            □ Additional work  

 

General description of work to be performed: 

 

 

 

 

 

 

Attach detailed proposal with change order   FOR THE TOTAL SUM OF: $ 

 

Changes to the Contract: 

 

The original contract sum was: $ 

Total amount of this change order $ 

Total original contract amount plus or minus previous approved change 

orders: 

$ 

Total contract amount including this change order $ 

 

Completion Date: __________________________ Work Order #: __________________________ 

 

Notice: Acceptance of this change order does not alter the contract completion date.  If this change 

order has any effect on the contract completion date, additional documentation shall be submitted to 

MCPS as specified. 

 

________________________________________  _____________________________________ 

(Authorized Contractor Representative Acceptance)  Title   (Date) 

 

________________________________________  _____________________________________ 

(MCPS Contract Supervisor Approval)      (Date) 

 

________________________________________          ______________________________________ 

(MCPS Representative Approval)        (Date) 

 

 



 

 

APPENDIX F  

 

Montgomery County Public Schools 

Division of Maintenance 

 

OVERTIME REIMBURSEMENT AGREEMENT  
 

 

Facility: _____________________________________________________________________________     

                                                                                                                                                                  

Contractor: __________________________________________________________________________  

 

Description of work to be performed: ____________________________________________________                                                                                                                  

 

Date: _____________________________________ Hours Required: ___________________________                                                                

 

Date: _____________________________________ Hours Required: ___________________________                                                                  

 

Date: _____________________________________ Hours Required: ___________________________                                                                  

 

Date: _____________________________________ Hours Required: ___________________________                                                                 

 

Date: _____________________________________ Hours Required: ___________________________                                                                 

 

Date: _____________________________________ Hours Required: ___________________________  

 

Notice: Contractor agrees to pay all overtime costs for building service personnel as required to 

perform work at a premium rate. These costs shall be deducted from the Contractor’s final invoice.   

 

 

______________________________________________           _________________________________  

(MCPS Representative Approval)                (Date) 

 

______________________________________________          _________________________________ 

(Authorized Contractor Representative Acceptance)              (Date) 

 

______________________________________________          __________________________________ 

(MCPS Contract Officer Approval)                (Date) 



 

 

APPENDIX G 
 

ASBESTOS FREE MATERIAL VERIFICATION FORM 

 

PRODUCT TYPE: _________________________________________________________________ 
 

MANUFACTURERS: _______________________________________________________________  

 

MODEL NUMBER TESTED: ________________________________________________________ 
 

SUPPLIER: _______________________________________________________________________ 
 

LOT/PRODUCTION NUMBER TESTED: _____________________________________________ 
 

The undersigned contractor certifies that the building materials identified above have been tested in 

accordance with the bid documents and the EPA requirements.  The EPA accredited laboratory analysis 

report is attached that confirms these materials do not contain asbestos. 
 

The laboratory performing the analysis must have received U.S. Environmental Protections Agency (EPA) 

accreditation and be a member of the National Voluntary Laboratory Accreditation Program (NVLAP).  No 

other form of confirmation such as Material Safety Data Sheets, manufacturer documentation, historical 

testing, etc. will be accepted. A list of EPA accredited laboratories can be found at 

http://ts.nist.gov/standards/scopes/programs.htm 
 

The contractor or the manufacturer can have the laboratory testing performed.  The cost for testing shall be 

included in the bid prices offered. 
 

Below is a list of materials of concern that require laboratory analysis. 

 

• Acoustical ceiling tile,  

• Adhesives  

• Caulking 

• Fire Rated Doors  

• Fire Board  

• Floor tile and sheet flooring,  

• Folding Doors  

• Gypsum Panels (Drywall) 

 

• Insulation (All types; roof, HVAC, piping, 

wall, etc.) 

• Mastics  

• Plaster 

• Roofing System Components e.g. BUR 

Asphalt, Felts, Cap Sheets, Shingles, etc. 

• Spackle  

• Toilet Partitions 

• Window Glazing 

 

Contractor 

 

 

Contractor Representative 

 

 

Invitation to Bid # 

 

 

Date



   BID #9096.8 

 

APPENDIX H 
 

ADDITIONAL CORRIDOR AND ATHLETIC LOCKERS FOR 

VARIOUS FACILITIES 

 

QUOTATION FORM 

 

COMPANY NAME: 

___________________________________________________________________  

 

Bidder shall only supply one manufacturer and price for each item.  Bidder shall supply all required 

information, including manufacturer literature, which shall accompany the bid packet.  All prices offered 

are to be all-inclusive, including labor and materials.  Failure to comply with the above will be considered 

non-responsive and disqualify your bid.  DO NOT ALTER THE QUOTATION FORM IN ANY 

WAY!   
ALL INCLUSIVE COST INCLUDING ALL 

MATERIALS, LABOR AND ACCESSORIES 

 

ITEM # 

 

 

DESCRIPTION 

 

MANUFACTURER 

& MODEL 

 

 

UNITS 

ANNUAL 

QUANTITIES 

ESTIMATED 

 

 

UNIT/COST 

 

TOTAL 

COST 

 

1 

Provide Single Tier 

12”x12”x72” 

surface mounted 

type locker prepped 

for padlocks and 

built-in 

combination locks. 

  

 

 

 

 

 

Each 

 

 

 

 

 

 

50 

 

 

 

 

 

 

$ 

 

 

 

 

 

 

$ 

 

2 

Provide Single Tier 

12”x15”x72” 

surface mounted 

type locker prepped 

for padlocks and 

built-in 

combination locks. 

  

 

 

 

 

 

Each 

 

 

 

 

 

 

25 

 

 

 

 

 

 

$ 

 

 

 

 

 

 

$ 

 

3 

Provide Single Tier 

12”x18”x72” 

surface mounted 

type locker prepped 

for padlocks and 

built-in 

combination locks. 

  

 

 

 

 

 

Each 

 

 

 

 

 

 

25 

 

 

 

 

 

 

$ 

 

 

 

 

 

 

$ 



   BID #9096.8 

 

QUOTATION FORM – CONTINUED (Page 2 of 8) 

 

COMPANY NAME: ______________________________________________________ 

 
 ALL INCLUSIVE COST INCLUDING ALL  

  MATERIALS, LABOR AND ACCESSORIES 
 

ITEM 

# 

 

 

DESCRIPTION 

 

MANUFACTURER 

& MODEL 

 

 

UNITS 

ANNUAL 

QUANTITIES 

ESTIMATED 

 

 

UNIT/COST 

 

TOTAL 

COST 

 

4 

Provide Single Tier 

18”x18”x72” surface 

mounted type locker 

prepped for padlocks 

and built-in 

combination locks. 

 

 

 

 

 

 

 

 

 

 

 

Each 

 

 

 

 

 

25 

 

 

 

 

 

$ 

 

 

 

 

 

$ 

 

5 

Provide Double Tier 

12”x12”x72” surface 

mounted type locker 

prepped for padlocks 

and built-in 

combination locks. 

  

 

 

 

 

Each 

 

 

 

 

 

50 

 

 

 

 

 

$ 

 

 

 

 

 

$ 

 

6 

Provide Double Tier 

12”x15”x72” surface 

mounted type locker 

prepped for padlocks 

and built-in 

combination locks. 

  

 

 

 

 

Each 

 

 

 

 

 

25 

 

 

 

 

 

$ 

 

 

 

 

 

$ 

 

7 

 

Provide Double Tier 

12”x18”x72” surface 

mounted type locker 

prepped for padlocks 

and built-in 

combination locks. 

  

 

 

 

 

Each 

 

 

 

 

 

25 

 

 

 

 

 

$ 

 

 

 

 

 

$ 

 

8 

Provide Double Tier 

18”x18”x72” surface 

mounted type locker 

prepped for padlocks 

and built-in 

combination locks. 

  

 

 

 

 

Each 

 

 

 

 

 

25 

 

 

 

 

 

$ 

 

 

 

 

 

$ 

 

9 

Provide Triple Tier 

12”x12”x72” surface 

mounted type locker 

prepped for padlocks 

and built-in 

combination locks. 

  

 

 

 

 

Each 

 

 

 

 

 

50 

 

 

 

 

 

$ 

 

 

 

 

 

$ 



   BID #9096.8 

 

QUOTATION FORM – CONTINUED (Page 3 of 8) 

 

COMPANY NAME: ______________________________________________________ 
 

ALL INCLUSIVE COST INCLUDING ALL 

MATERIALS, LABOR AND ACCESSORIES 

 

 

ITEM 

# 

 
 

 

DESCRIPTION 

 

 

MANUFACTURER 

& MODEL 

 

 

 

UNIT 

 

ANNUAL 

QUANTITIES 

ESTIMATED 

 

 

 

UNIT/COST 

 

 

TOTAL 

COST 

 

10 

Provide Triple Tier 

12”x18”x72” surface 

mounted type locker 

prepped for padlocks 

and built-in 

combination locks. 

 

 

 

 

 

 

 

 

 

 

 

Each 

 

 

 

 

 

25 

 

 

 

 

 

$ 

 

 

 

 

 

$ 

 

11 

 

Provide Triple Tier 

18”x18”x72” surface 

mounted type locker 

prepped for padlocks 

and built-in 

combination locks. 

  

 

 

 

 

Each 

 

 

 

 

 

25 

 

 

 

 

 

 

 

$ 

 

 

 

 

 

 

 

$ 

 

12 

 

Provide Double Tier 

12”x12”x60” surface 

mounted type locker 

prepped for padlocks 

and built-in 

combination locks. 

  

 

 

 

 

 

 

Each 

 

 

 

 

 

 

 

25 

 

 

 

 

 

 

 

$ 

 

 

 

 

 

 

 

$ 

 

13 

Provide Single Tier 

12”x15”x 60” surface 

mounted type locker 

prepped for padlocks 

and built-in 

combination locks. 

  

 

 

 

 

 

 

Each 

 

 

 

 

 

 

 

25 

 

 

 

 

 

 

 

$ 

 

 

 

 

 

 

 

$ 

 

14 

Provide Double Tier 

12”x18”x60” surface 

mounted type locker 

prepped for padlocks 

and built-in 

combination locks. 

  

 

 

 

 

Each 

 

 

 

 

 

25 

 

 

 

 

 

 

 

$ 

 

 

 

 

 

 

 

$ 

 

15 

Provide Single Tier 

18”x18”x60” surface 

Mounted type locker 

prepped for padlocks 

and built-in 

Combination locks. 

  

 

 

 

 

Each 

 

 

 

 

 

 

 

25 

 

 

 

 

 

 

 

$ 

 

 

 

 

 

 

 

$ 



   BID #9096.8 

 

QUOTATION FORM (Page 4 of 8) 

 

COMPANY NAME: ______________________________________________________ 
 

 

ALL INCLUSIVE COST INCLUDING ALL 

MATERIALS, LABOR AND ACCESSORIES 

 

ITEM 

# 

 

 

DESCRIPTION 

 

MANUFACTURER 

& MODEL 

 

 

UNIT 

ANNUAL 

QUANTITIES 

ESTIMATED 

 

 

UNIT/COST 

 

 

TOTAL 

COST 

 

16 

Provide Double Tier 

12”x12”x60” surface 

mounted type locker 

prepped for padlocks 

and built-in 

combination locks. 

  

 

 

 

 

Each 

 

 

 

 

 

 

 

50 

 

 

 

 

 

 

 

$ 

 

 

 

 

 

 

 

$ 

 

17 

 Provide Double Tier 

12”x15”x60” surface 

mounted type locker 

prepped for padlocks 

and built-in 

combination locks. 

  

 

 

 

 

Each 

 

 

 

 

 

25 

 

 

 

 

 

 

 

$ 

 

 

 

 

 

 

 

$ 

 

18 

 Provide Double Tier 

12”x18”x60” surface 

mounted type locker 

prepped for padlocks 

and built-in 

combination locks. 

  

 

 

 

 

Each 

 

 

 

 

 

25 

 

 

 

 

 

$ 

 

 

 

 

 

$ 

 

19 

Provide Double Tier 

18”x18”x60” surface 

mounted type locker 

prepped for padlocks 

and built-in 

combination locks. 

  

 

 

 

 

Each 

 

 

 

 

 

25 

 

 

 

 

 

$ 

 

 

 

 

 

$ 

 

20 

Provide and install 

key controlled 

combination pad 

lock. 

 

Master Lock Model 

#1525 

 

 

Each 

 

 

200 

 

 

 

$ 

 

 

 

$ 

 

21 

Provide and install 

built-in combination 

lock. 

 

Master Lock Model 

#1690 

 

 

Each 

 

 

200 

 

 

$ 

 

 

$ 

 

 

22 

 

 

Provide ADA Locks 

Master Lock 

Model 

1695MKADA 

 

 

Each 

 

 

50 

 

 

$ 

 

 

$ 



   BID #9096.8 

 

QUOTATION FORM (Page 5 of 8) 

 

COMPANY NAME: ______________________________________________________ 

 
ALL INCLUSIVE COST INCLUDING ALL 

MATERIALS, LABOR AND ACCESSORIES 

 

ITEM  

# 

 

 

DESCRIPTION 

 

MANUFACTURER 

& MODEL 

 

 

UNIT 

ANNUAL 

QUANTITIES 

ESTIMATED 

 

 

UNIT/COST 

 

TOTAL 

COST 

 

23 

Removal and 

Disposal of existing 

lockers. 

 

 

N/A 

 

 

 

Each 

 

 

 

100 

 

 

 

$ 

 

 

 

$ 

 

24 

Provide Factory 

supplied or on site 

custom fabricated 

locker filler. 

 

 

 

 

 

 

 

 

Sq. Ft. 

 

 

 

 

100 

 

 

 

 

$ 

 

 

 

 

$ 

 

25 

Provide Factory 

supplied or on site 

custom fabricated 

end panels. 

  

 

 

 

Sq. Ft. 

 

 

 

 

100 

 

 

 

 

$ 

 

 

 

 

$ 

 

26 

Provide Factory 

supplied or on site 

custom fabricated 

sloped top. 

  

 

 

 

Sq. Ft. 

 

 

 

 

100 

 

 

 

 

$ 

 

 

 

 

$ 

 

27 

Provide and Install 

Factory supplied or 

on site custom 

fabricated slope top 

end caps. 

  

 

 

 

 

Sq. Ft. 

 

 

 

 

 

50 

 

 

 

 

 

$ 

 

 

 

 

 

$ 

 

28 

Provide Zee base as 

specified herein. 

  

 

Sq. Ft. 

 

 

200 

 

 

$ 

 

 

$ 

 

29 

Provide wood base 

2”x 4” SPF with ½” 

CDX Plywood as 

specified herein. 

  

 

 

Sq. Ft. 

 

 

 

200 

 

 

 

 

$ 

 

 

 

 

$ 

 

30 

Provide Benches and 

Pedestals as 

specified herein. 

  

 

Ln. Ft. 

 

 

25 Ft. 

 

 

 

$ 

 

 

 

$ 

 

31 

 

TOTAL COST 

(Items 1 Thru 30) 

BASIS OF 

AWARD 

 

 

 

 

N/A 

 

 

 

 

N/A 

 

 

 

 

N/A 

 

 

 

 

 

$ 

 

 

 

 

 

$ 



   BID #9096.8 

 

QUOTATION FORM – CONTINUED (Page 6 of 8) 
 

 

COMPANY NAME: ______________________________________________________ 
 

 

• HAS BIDDER EVER HAD LATE CHARGES DEDUCTED AS A RESULT OF FAILURE TO 

COMPLETE AS CONTRACTED?   

 

YES________  NO_______ 

 

• HAS THE BIDDER PERFORMED THEIR PRELIMINARY RESEARCH IN IDENTIFYING 

MINORITY BUSINESS ENTERPRISE PARTICIPATION AND INCLUDED WITH THEIR 

BID SUBMISSION THE COMPLETED CERTIFIED MINORITY BUSINESS ENTERPRISE 

UTILIZATION AND FAIR SOLICITATION AFFIDAVIT ATTACHMENT (A) AND THE 

MINORITY BUSINESS ENTERPRISE PARTICIPATION SCHEDULE ATTACHMENT 

(B)? 

 

YES________  NO_______ 

 

• HAS THE BIDDER INCLUDED WITH THEIR BID MANUFACTURER’S LITERATURE 

FOR PRODUCT OFFERED?   

 

YES_______ NO_______ 

 

 

• IS THE BIDDER AN AUTHORIZED REPRESENTATIVE AND INSTALLER OF THE 

PRODUCT OFFERED?   

 

YES_______ NO_______ 

 

 

• IS A COPY OF THE MARYLAND; CONSTRUCTION BUSINESS LICENSE OR HOME 

IMPROVEMENT COMMISSION LICENSE INCLUDED WITH BID SUBMISSION? 

 

YES_______ NO_______ 

 

 

• HAS BIDDER INCLUDED WITH THEIR BID SUBMISSION A LETTER CERTIFYING 

THEY HAVE BEEN IN BUSINESS A MINIMUM OF FIVE YEARS, AND HAVE A 

MINIMUM OF FIVE YEARS EXPERIENCE PERFORMING THE TYPE OF WORK 

SPECIFIED HEREIN? 

 

YES_________  NO  ________ 

 



   BID #9096.8 

 

QUOTATION FORM – CONTINUED (Page 7 of 8) 
 

 

COMPANY NAME: ______________________________________________________ 
 

• HAS BIDDER READ THE BIDDING DOCUMENT IN DETAIL PRIOR TO SUBMITTING 

THEIR BID? 

 

YES  ________ NO  _________ 

 

• HAS BIDDER FAMILIARIZED THEMSELVES WITH THE ANNOTATED CODE OF 

MARYLAND SECTION 11-722 AND HAVE SCREENED THEIR WORK FORCES, 

ENSURING NO REGISTERED SEX OFFENDER WILL BE PERFORMING WORK AT 

ANY MCPS FACILITY? 

 

YES  ________ NO  _________ 

 

 

• IS THE BIDDER A MINORITY BUSINESS ENTERPRISE? 

 

YES_________   NO  ________ 

 

IF YES, PLEASE PROVIDE MARYLAND DEPARTMENT OF TRANSPORTATION 

CERTIFICATION NUMBER__________________________ 

 

 

• ASBESTOS FREE MATERIALS: THE BIDDER HAS REVIEWED THE MATERIAL 

LABORATORY TESTING REQUIREMENTS FOR THE LIST OF MATERIAL SPECIFIED 

HEREIN TO CONFIRM THEY DO NOT CONTAIN ASBESTOS?  THE SUCCESSFUL 

CONTRACTOR AGREES THEY WILL SUBMIT ASBESTOS FREE VERIFICATION 

FORM AS SPECIFIED HEREIN. 

 

YES_________   NO  ________ 
 



   BID #9096.8 

 

QUOTATION FORM (CONTINUED (Page 8 of 8) 

 

COMPANY NAME: ______________________________________________________ 
 

 

CHECK OFF LIST FOR MANDATORY BID SUBMITTAL 

 

Mandatory Submittals Check List: 

 

_________ Signed Invitation for Bid, including Non-Debarment Acknowledgement 

_________ Quotation Form (pages 1-8) 

_________ Addendum(s) and Erratum(s) (If any, contractor is responsible to confirm) 

_________ MBE Attachments A and B 

_________ Maryland; Construction Business License  

_________ Letter of Experience and years in Business as specified 

_________ Bid Bond 

 ________ References 

 ________ Manufacturer installer/representative Authorization Letter 

 

 


