SECTION 008010 - Minority Business Enterprises (MBE) Memo/Procedures

October 1, 2020

To: All Bidders

From: Donna Hanson, MCPS Minority Business

Enterprise Coordinator Re:  Revised MBE

Participation Schedule and Guidelines

Maryland Senate Bill 309
(http://mgaleg.maryiand.gov/2017RS/Chapters noln/CH 438 sh0
pdf), effective October 1, 2017, changed the mmorlty busmess

participation requirements. It is imperative that you understand and
comply with the new requirements.

e New Attachment B (sample included herein with explanation) for reporting
participation

® Revision of the supplier (regular dealer vs. broker) participation allowed

New Rules for Minority Business Enterprises (MBEs) Providing
Materials and Supplies (Maryland Senate Bill 309) Chapter 438,
Laws of 2017

A bidder may apply only 60% of the costs of the materials and supplies provided by a
certified MBE if the MBE is a regular dealer for purposes of achieving the MBE contract
goal. A “regular dealer” means an MBE that owns, operates, or maintains a store, a
warehouse, or any other establishment in which the materials, supplies, articles, or
equipment are of the general character described by the specification required under
the contract and are bought, kept in stock, or regularly sold or leased to the public in
the usual course of business. Generally, o regular dealer will be identified as a
wholesaler or supplier in the MBE Directory on the Maryland Department of
Transportation website.

If materials or supplies are purchased from an MBE who is considered a broker,
bidders cannot apply any portion of the costs of the materials and supplies toward the
MBE goal. However, bidders may apply the entire amount of fees or commissions
charged for assistance in the procurement of the materials and supplies, fees or
transaction charges for the delivery of materials and supplies required on a



procurement toward MBE contract goals. The fees must be reasonable and not
excessive as compared with fees customarily allowed for similar services.

If a bidder purchases materials or supplies from a certified MBE who is
a manufacturer of the materials and supplies, the bidder may count
100% toward meeting the MBE goal.

The participation of a certified MBE supplier, wholesaler, or regular
dealer certified in the NAICS Code to furnish and install materials
necessary for successful contract completion may be counted 100%
toward meeting the goal.



The bill defines “regular dealer” to _be a firm that owns, operates, or
maintains a store, warehouse, or any other establishment in which materials,
supplies, articles, or equipment are of the general character described by the
specifications required under the contract and are bought, kept in stock. or
regularly sold or leased to the public in the usual course of business. A

“regular dealer” does not include a packager. broker. manufacturer’s

representative, or anv other person that arranges or expedites transactions.
(SB309)

The MBE Participation Schedule, Attachment B, has been revised to incorporate
rows for MDOT certified prime contractor and MDOT certified Regular
Dealer/Supplier/Wholesaler. A vendor may apply only 60% of the costs of the
materials and supplies provided by the MBE if the certified MBE is a regular
dealer for purposes of achieving the MBE contract goal. For each MBE firm on
the Attachment B that is a _wholesale trade agent or_ broker. onlv the

commission or fee for their service mav _be counted toward minority

participation.




APPENDIX A

MINORITY BUSINESS ENTERPRISE PROCEDURES

FOR
STATE-FUNDEDPUBLIC SCHOOL CONSTRUCTION
PROJECTS

Revised JULY 2020

Approved by the Montgomery County Board of Education
on September 22, 2008.

DATE OF ORIGINAL APPROVAL: September 22,2008
REVISED: October 14, 2008
REVISED: July 30, 2020

These procedures were approved by the Interagency Committee on School Construction on
June 26, 2008, and, amended September 18, 2008, and shall be utilized by each Public School
system in Maryland as a condition for the receipt of State funds through the Public School
Construction Program.

The effective date for implementation for projects in Montgomery County is October 14, 2008.
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MINORITY BUSINESS ENTERPRISE PROCEDURES FOR STATE-FUNDED PUBLIC
SCHOOL CONSTRUCTION PROJECTS

BACKGROUND

In 1978, the Maryland General Assembly passed legislation, which was signed into law to establish the State’s
Minority Business Enterprise Program. This new law set as a goal that at least 10 percent of each unit of the State
government’s total dollar value of procurement contracts for purchases and/or contracts be awarded to minority
business enterprises. This law was subsequently modified and the goal was increased to 14 percent. More
recently, in 2001, the goal was increased to 25 percent with subcontracting sub-goals of 7 percent for certified
African American-owned businesses and 10 percent for certified women-owned businesses.

In 1979, the Rules. Regulations. and Procedures for the Administration of the School Construction Program were

revised by the Board of Public Works to require each local board of education to adopt procedures to attempt to
include minority business enterprises in State-funded school construction projects. The State law was revised and
now states: “The Interagency Committee on School Construction (JAC) shall require each local board of
education to adopt procedures consistent with this chapter before obtaining funds for public school construction
projects”.

In May 2007, the Rules, Regulations. and Procedures were replaced by regulations. The regulations concerning
project procurement (COMAR 23.03.03) indicate that the State’s minority business enterprise goals and
procedures apply to all State-funded projects, irrespective of procurement method.

OVERVIEW

This Minority Business Enterprise (MBE) procedure document was originally developed in response to a
requirement outlined in the Rules, Regulations. and Procedures for the Administration of the School Construction
Program. The MBE requirement was originally established under HB 64, which was passed in the 1978 session
of the Maryland General Assembly and signed into law as Chapter 575 of the Acts of 1978.

Since the Board adopted its original Minority Business Enterprise Procedures, there have been changes in State
statutes, regulations adopted by the Board of Public Works, procedural requirements, project eligibility
requirements, and the level of State participation in school construction projects. This revised procedure is
consistent with current legislation and the changes to the Code of Maryland Regulations (COMAR) requirements,
effective November 7, 2005, and May 21, 2007.

1.0 PURPOSE

The purpose of the Procedures is to fulfill the intent of the law by setting goals for minority business enterprise
participation in every contract that includes State funding through the Public School Construction Program. Local
Educational Agencies (LEAs) shall attempt to achieve the result that a minimum of 25 percent of the total dolar
value of all construction contracts is made directly or indirectly with certified minority business enterprises when
State Public School Construction Program (PSCP) funds are utilized, with a minimum of 7 percent from certified
African American-owned businesses, a minimum of 10 percent from certified women-owned businesses. and the
balance from any certified minority business enterprises. All general contractors, including certified MBE firms.
when bidding as general or prime contractors are required to attempt to achieve the MBE subcontracting goals
from certified MBE firms.

2.0 EFFECTIVE DATE
These procedures have been adopted for use in Montgomery County and supersede previously utilized MBE

procedures, and will take effect on or after September 22, 2008.

3.0 DEFINITIONS
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Certification means the determination that a legal entity is a minority business enterprise consistent with the
intent of Subtitle 3 of the State Finance and Procurement Article.

Certified Minority Business Enterprise means a minority business that holds a certification issued by the
Maryland State Department of Transportation (MDOT).

Corporation, as defined by MDOT, is an artificial person or legal entity created by or under the authority of
the laws of any state of the United States, the District of Columbia, or a tetritory or commonwealth of the
United States and formed to transact business in the widest sense of that term, including not only trade and
commerce but also manufacturing, mining, banking, insurance, transportation and other forms of commercial
or industry activity where the purpose of the organization is profit. For eligibility for certification,
disadvantaged and/or minority individuals must own at least 51 percent of the voting stock and at least 51
percent of the aggregate of all classes of stock that have been issued by the corporation. (Note: stock held in
trust is not considered as stock held by the disadvantaged businesspersons when computing the business
person(s) ownership.)

Managerial Control, as defined by MDOT, means that a disadvantaged or minority owner(s) has the
demonstrable ability to make independent and unilateral business decisions needed to guide the future and
destiny of a business.

Control may be demonstrated in many ways. For a minority owner to demonstrate control, the following
examples are put forth, but are not intended to be all-inclusive:

a. Articles of Incorporation, Corporate Bylaws, Partnership Agreements, and other agreements shall be free
of restrictive language which would dilute the minority owner’s control thereby preventing the minority
owner from making those decisions which affect the destiny of a business;

b. The minority owner shall be able to show clearly through the production of documents the areas of the
disadvantaged business owner’s control, such as, but not limited to:

1) Authority to sign payroll checks and letters of credit;

2) Authority to negotiate and sign for insurance and/or bonds;

3) Authority to negotiate for banking services, such as establishing lines of credit; and
4) Authority to negotiate and sign contracts.

c. Agreements for support services that do not lessen the minority owner’s control of the company is
permitted as long as the disadvantaged or minority business owner’s authority to manage the company is
not restricted or impaired.

Minority Business Enterprise (MBE) means any legal entity, except a joint venture, that is (a) organized to
engage in commercial transactions, and (b) at least 51 percent owned and controlled by one or more
individuals who are socially and economically disadvantaged including:

African Americans;

American Indian/Native Americans;

Asians;

Hispanics;

Physically or mentally disabled individuals:

Women; or

A non-profit entity organized to promote the interests of physically or mentally disabled individuals.

Minority Business Enterprise Liaison means the employee of the school system designated to administer
the Minority Business Enterprise Procedures for State-funded Public-School construction projects.

Operational Control, as defined by MDOT, means that the disadvantaged or minority owner(s) must
possess the knowledge necessary to evaluate technical aspects of the business entity. The primary
consideration in determining operational control and the extent to which the disadvantaged or minority
owner(s) operates a business will rest upon the specialties of the industry of which the business is a part. The
minority owner should have a working knowledge of the technical requirements needed to operate in his/her
industry. Specifically. in the construction industry and especially among small (one to five-person firms)



4.0

10.

11.

contractors, it is reasonable to expect the disadvantaged or minority owner(s) to be knowledgeable of all
aspects of the business. Accordingly, to clarify the level of operational involvement which a minority owner
must have in a business for it to be considered eligible, the following examples are put forth, but are not
intended to be all-inclusive:

a. The minority owner should have experience in the industry for which certification is being sought; and

b. The minority owner should demonstrate that basic decisions pertaining to the daily operations of the
business are independently made. This does not necessarily preclude the disadvantaged or minority
owner(s) from seeking paid or unpaid advice and assistance. It does mean that the minority owner
currently must possess the knowledge to weigh all advice given and to make an independent
determination.

Ownership, as defined by MDOT, means that:

a. The minority owner(s) of the firm shall not be subject to any formal or informal restrictions, which limit
the customary discretion of the owner(s). There shall be no restrictions through, for example, charter
requirements, by-law provisions, partnership agreements, franchise or distributor agreements or any
other agreements that prevent the minority owner(s), without the cooperation or vote of any non-
minority, from making a business decision of the firm.

b. This means that the disadvantaged or minority persons, in order to acquire their ownership interests in
the firm, have made real and substantial contributions of capital, expertise or other tangible personal
assets derived from independently owned holdings without benefit of a transfer of assets, gift or
inheritance from non-minority persons. Examples of insufficient contributions include a promise to
contribute capital, a note payable to the firm or its owners who are not minority persons or the mere
participation as an employee rather than as a manager. 1If the ownership interest held by a disadvantaged
or minority person is subject to formal or informal restrictions, such as options, security interests,
agreements, efc., held by a non-minority person or business entity, the options, security interests,
agreements, etc., held by the non-minority person or business entity must not significantly impair the
disadvantaged or minority person’s ownership interest.

Partnership means an unincorporated association of two or more persons to carry on as co-owners of a
business for profit. For a partnership to be deemed eligible for certification under the MDOT Program, the
disadvantaged or minority person’s interest must be at least 51 percent of the partnership capital.

Socially and Economically Disadvantaged means a citizen or lawfully admitted permanent resident of the
United States who is socially disadvantaged and economically disadvantaged. The law establishes the level
of personal net worth at $1.500,000, above which an individual may not be found to be socially and
economically disadvantaged.

Sole Proprietorship, as defined by MDOT, is a for-profit business owned and operated by a disadvantaged
or minority person in his or her individual capacity. For a sole proprietorship to be deemed eligible for
certification under the DBE/MBE Program, the disadvantaged or minority person must be the sole proprietor.

MBE GOAL SETTING PROCEDURES

I.
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The MBE program requires that all race-neutral measures be considered before making use of race-based
measures. Using a combination of race-neutral and race-based measures for each specific school construction
project will help ensure that certified MBE firms are afforded the opportunity to submit bids and be utilized
to the greatest extent possible.

Race-neutral measures include any action taken by the LEA to make it easier for all contractors, including
MBE:s, to compete successfully for public school construction project contracts.

Race-based measures include setting an overall MBE goal and MBE subgoals, if applicable, based upon race,
gender. ethnicity. etc., for a specific project.

The overall MBE goal and the subgoals, if applicable. should be set for each specific project. considering but
not limited to, the following factors:



a. The extent to which the work to be performed can reasonably be segmented to allow for MBEs to
participate in the project;

b. A determination of the number of certified MBEs that potentially could perform the identified work:

c. The geographic location of the project in relationship to the identified certified MBEs;

d. Information obtained from other State departments/agencies related to establishing a MBE goal and/or
subgoals for similar construction projects or work in the jurisdiction;

e. Information obtained from other State departments/agencies related to MBE participation in similar
construction projects or work in the jurisdiction; and

f.  Any other activities or information that may be identified as useful and productive.

The superintendent or designee shall establish one or more procurement review groups (PRG). The PRG
must include at a minimum the MBE Liaison, and the procurement officer (PO) or a representative from the
procurement office. The PRG could also include a capital improvement project manager. the project
Architect, the cost estimator, the Construction Manager, and/or other individuals selected by the
superintendent or designee.

a. The PRG should communicate and/or meet as needed to consider the MBE subcontracting goal and
subgoals, if applicable, for individual projects or groups of projects.

b. The PRG should consider the factors cited in 4 above when establishing the MBE goal and subgoals, if
applicable, for each project or segmented piece of a project that are reasonable and attainable.

¢. The PRG must complete and submit a written analysis for each State-funded school construction project

with an estimated cost that is expected to exceed $200,000.

i For State-funded projects that require review of construction documents (CD), the written analysis shall
be submitted with the CD documents to the Department of General Services, and will be reviewed
by DGS for submission, appropriate signatures, and correspondence between the goal and subgoals,
if applicable, indicated in the analysis and those of the procurement documents

ii. For State-funded projects that do not require review of construction documents, the written analysis
shall be submitted to the Public School Construction Program, and will be reviewed by the PSCP for
submission and appropriate signatures.

iii. For locally funded projects that are anticipated to be requested for State approval of planning and
funding, the written analysis shall be submitted with the CD documents to the Maryland State
Department of Education, and will be reviewed by MSDE for submission, appropriate signatures,
and correspondence between the goal and subgoals, if applicable, indicated in the analysis and those
of the procurement documents. Submission of this document is a pre-conditions for
recommendation for State approval of planning and funding when submitted in an annual CIP.

d. For projects estimated to cost between $50,000 and $200.000 the same analysis form is to be completed
and submitted. This could be a responsibility of the PRG, but could be performed by others as well.

I. For State-funded projects that require review of construction documents (CD), the written analysis
shall be submitted with the CD documents to the Department of General Services, and will be
reviewed by DGS for submission, appropriate signatures. and correspondence between the goal and
subgoals, if applicable, indicated in the analysis and those of the procurement documents.

il. For State-funded projects that do not require review of construction documents, the written analysis
shall be submitted to the Public School Construction Program, and will be reviews by the PSCP for

submission and appropriate signatures.

e. Ifthe project cost is estimated to exceed $200,000, then a copy of the written analysis shall also be sent to
GOMA at the same time that the written analysis is submitted to the DGE or PSCP.

f.  The PRG should consult with local counsel for the Board of Education as needed.
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The extent to which the work to be performed can reasonably be segmented to aliow for MBEs to
participate in the project;

A determination of the number of certified MBEs that potentially could perform the identified work:

The geographic location of the project in relationship to the identified certified MBEs;

Information obtained from other State departments/agencies related to establishing a MBE goal and/or
subgoals for similar construction projects or work in the jurisdiction;

Information obtained from other State departments/agencies related to MBE participation in similar
construction projects or work in the jurisdiction; and

Any other activities or information that may be identified as useful and productive.

The superintendent or designee shall establish one or more procurement review groups (PRG). The PRG
must include at a minimum the MBE Liaison, and the procurement officer (PO) or a representative from the
procurement office. The PRG could also include a capital improvement project manager, the project
Architect, the cost estimator, the Construction Manager, and/or other individuals selected by the
superintendent or designee.

a.

The PRG should communicate and/or meet as needed to consider the MBE subcontracting goal and
subgoals, if applicable, for individual projects or groups of projects.

The PRG should consider the factors cited in 4 above when establishing the MBE goal and subgoals, if
applicable, for each project or segmented piece of a project that are reasonable and attainable.

The PRG must complete and submit a written analysis for each State-funded school construction project

with an estimated cost that is expected to exceed $200,000.

For State-funded projects that require review of construction documents (CD), the written analysis shall
be submitted with the CD documents to the Department of General Services, and will be reviewed
by DGS for submission, appropriate signatures, and correspondence between the goal and subgoals,
if applicable, indicated in the analysis and those of the procurement documents

ii. For State-funded projects that do not require review of construction documents, the written analysis
shall be submitted to the Public School Construction Program. and will be reviewed by the PSCP for
submission and appropriate signatures.

iii. For locally funded projects that are anticipated to be requested for State approval of planning and
funding, the written analysis shall be submitted with the CD documents to the Maryland State
Department of Education, and will be reviewed by MSDE for submission, appropriate signatures,
and correspondence between the goal and subgoals, if applicable, indicated in the analysis and those
of the procurement documents. Submission of this document is a pre-conditions for
recommendation for State approval of planning and funding when submitted in an annual CIP.

For projects estimated to cost between $50,000 and $200,000 the same analysis form is to be completed
and submitted. This could be a responsibility of the PRG, but could be performed by others as well.

For State-funded projects that require review of construction documents (CD), the written analysis
shall be submitted with the CD documents to the Department of General Services, and will be
reviewed by DGS for submission, appropriate signatures, and correspondence between the goal and
subgoals, if applicable, indicated in the analysis and those of the procurement documents.

ii. For State-funded projects that do not require review of construction documents. the written analysis
shall be submitted to the Public School Construction Program, and will be reviews by the PSCP for

submission and appropriate signatures.

If the project cost is estimated to exceed $200,000, then a copy of the written analysis shall also be sent to
GOMA at the same time that the written analysis is submitted to the DGE or PSCP.

The PRG should consult with local counsel for the Board of Education as needed.



It is recognized that by utilizing the factors cited in 4 above, the MBE goal and/or subgoals, if applicable, for
a specific project or portion thereof may be significantly higher than the overall goals of the program (25%
overall, with 7% from African American-owned businesses and 10% from women-owned businesses). It is
also recognized and possible that there will be MBE goals set that are lower than those stated above or even
that no MBE goal and/or subgoals will be set for a specific project or the segmented piece of the project.

Assistance in reviewing the factors cited in 4 above and setting a goal and/or subgoals, if applicable, for
specific projects or a segmented piece of a project can be obtained by contacting the Public School
Construction Program and/or the Governor’s Office of Minority Affairs.

5.0 IMPLEMENTING PROCEDURES - $50,000 OR LESS

For construction projects estimated to cost $50,000 or less, the following procedures will be utilized

1.

10.

11.

A MBE goal and/or MBE subgoals are not required to be set for contracts that are anticipated to be for
$50,000 or less.

All advertisements, solicitations, and solicitation documents shall include the following statement:
a. "Certified Minority Business Enterprises are encouraged to respond to this solicitation."

To encourage greater MBE participation the staff of the school system should send out notices of potential
projects and a specific project to MBEs to solicit bids or proposals directly from minority business enterprise
contractors that are certified.

A copy of the solicitation notice, preferably electronically. shall be sent to the Governor’s Office of Minority
Affairs at the same time the advertisement for the solicitation is released.

When a pre-bid or pre-proposal conference or meeting is held, the MBE liaison or designated representative
shall explain that all bidders or offerors are encouraged to utilize certified MBEs for this project or segments
of the project.

Upon request for a specific project, the school system shall provide one set of drawings and specifications
(and addenda when issued) to minority business enterprise associations recognized by the Governor’s Office
of Minority Affairs. They will be available free of charge to be picked up at a location designated by the
LEA. A review of the bid or proposal activity submitted by an association’s members may be initiated to
Jjustify continuation of this service.

Minority Business Enterprise forms identified in Section 6.0 of this procedure for projects over $50.000, are
not required to be submitted for these projects ($50.000 or less).

The names of prime contractors obtaining drawings and specifications will be shared with certified MBEs
and MBE associations, upon request.

At the time of the contract award, the MBE Liaison or a designated person will record any anticipated
certified minority business enterprise participation data made available from the successful contractor.

A business that presents itself as a minority business may participate in a project but may not be counted
toward MBE participation until it is a certified minority business enterprise. If the MBE is not certified at
the time of contract award. it may not be counted at that time. Only the funds paid after MDOT certification
can be counted as MBE participation in the project. If a certified MBE fails to meet the standards specified in
State Finance and Procurement Article14-301 (G) and (). Annotated Code of Maryland, the payments made
to the MBE can be recorded and counted under a contract entered into when the MBE was eligible and
certified. Ineligibility of an MBE to participate in the MBE program may not be the sole cause of the
termination of the MBE contractual relationship for the remainder of the term of the contract.

The contractor will complete the Standard Monthly Contractor’s Requisition for Payment (IAC/PSCP Form
306.4), specifically page 3 of 16, Minority Business Enterprise Participation, with each requisition submitted
for payment. If certified MBE firms are known at the time of contract award their names and other




appropriate information should be entered on page 3 of the first and all subsequent requisitions for payment.
Any MBE:s identified during the life of the project should be added as soon as the contractor engages them.

12. Upon completion of the project the contractor will provide a summary of the total of all funds paid to
certified MBE firms. This should be within the contractor’s final requisition for payment.

6.0 IMPLEMENTING PROCEDURES - Over $50,000

For construction projects estimated to cost in excess of $50,000, the following procedures will be utilized:

1.

[

All advertisements, solicitations, and solicitation documents shall include the following statements:

a
b.

"Certified Minority Business Enterprises are encouraged to respond to this solicitation notice.”

"The contractor or supplier who provides materials, supplies, equipment and/or services for this
construction project shall attempt to achieve the specific overall MBE goal of ___ percent established
for this project. All prime contractors, including certified MBE firms, when submitting bids or proposals
as general or prime contractors, are required to attempt to achieve this goal from certified MBE firms.”
If subgoals have been established for this project then one of the following should be included:

1) “The subgoals established for this project are ___ percent from African American-owned
businesses and percent from woman—owned businesses.”

2) “The subgoal established for this project is _____ percent from African American-owned
businesses.”

3) “The subgoal established for this projectis _____ percent from woman—owned businesses.”

"The bidder or offeror is required to submit with its bid or proposal a completed Attachment A -
Certified MBE Utilization and Fair Solicitation Affidavit and

Attachment B - MBE Participation Schedule, as described in the solicitation documents.

If there is no overall MBE goal or MBE subgoals established for the project, then only 1.A. above is to
be included.

Other Advertisement and Outreach Requirements

a.

To encourage greater MBE participation the staff of the school system should send out notices of
potential projects to MBESs or solicit bids or proposals directly from minority business enterprise
contractors that are certified.

A copy of the solicitation notice, preferably electronically, shall be sent to the Governor’s Office of
Minority Affairs at the same time the advertisement for the solicitation is released.

Upon request for a specific project, the school system shall provide one set of drawings and
specifications (and addenda when issued) to minority business enterprise associations recognized by the
Governor’s Office of Minority Affairs. They will be available free of charge to be picked up at a
location designated by the LEA. A review of the bid or proposal activity by an association’s members
may be initiated to justify continuation of this service.

When a pre-bid or pre-proposal conference is held, the MBE Liaison or designated representative shall
explain the MBE goal and subgoals, if applicable; the MBE provisions of the solicitation; the
documentation required at the time of submission; its relationship to the responsiveness of the bidder or
offeror; how to complete the required attachments, particularly A. B, and C; and additional information
and supporting documentation that may be required after the bid or proposal opening. All contractors
who attend the pre-bid or pre-proposal conference should receive a list or information explaining how to
obtain a listing of certified MBE firms who could perform the work or have expressed an interest in
performing the school construction work required for the specific project in the jurisdiction.

The names of prime contractors obtaining drawings and specifications will be shared with certified
MBEs and MBE associations, upon request.

The MBE liaison, in conjunction with the procurement officer or project staff, should respond to all
applicable questions and concerns relating to the project’s MBE requirements completely and in a timely
fashion to ensure that all potential contractors and subcontractors can compete effectively.
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All Solicitation Documents Shall Include the Following:

£.

“Certified Minority Business Enterprises are encouraged to respond to this solicitation notice™.

“The contractor or supplier who provides materials, supplies, equipment and/or services for this
construction project shall attempt to achieve the result that a minimum of __ percent of the total contract
value is with certified Minority Business Enterprises, with a minimum of __ percent from certified
African American-owned businesses, a minimum of __ percent from certified women-owned businesses,
and the balance from any certified Minority Business Enterprises. All contractors, inciuding certified
MBE firms, when submitting bids or proposals as prime contractors, are required to attempt to achieve
the MBE goal and subgoals, if applicable, from certified MBEs™. Note: see 6.1.C. above for variations
that may be required.

Each bid or offer submitted, including a submittal from a certified MBE in response to this solicitation,
shall be accompanied by a completed Attachment A - Certified MBE Utilization and Fair Solicitation
Affidavit and a completed Attachment B - MBE Participation Schedule. These two attachments must be
accurate and consistent with each other.

1) Atachment A and Attachment B shall be submitted with the sealed bid price or proposal at a place,
date, and time specified in the solicitation document.

2} As an alternative, and at the discretion of the school system, Attachment A could be submitted with
the sealed bid price or proposal at a place, date, and time specified in the solicitation document. The
sealed bids or proposals received by the time specified could be held, unopened for a maximum of
30 minutes. Within that time (30 minutes) each bidder or offeror must submit Attachment B, in a
separate sealed envelope. The sealed price envelopes from each bidder or offeror who submits both
the sealed bid or proposal and the envelope with Attachment B will then be opened and reviewed
and recorded as a viable submission. Any contractor that fails to submit the second envelope, with
Attachment B, prior to the specified time allowed (30 minutes) after the submittal of the sealed bid
or proposal will be deemed non-responsive and the sealed bid or proposal will not be opened or
considered.

The submittal of a completed and signed Attachment A - Certified MBE Utilization and Fair Solicitation
Affidavit and a completed and signed Attachment B - MBE Participation Schedule indicates the bidder’s
or offeror’s recognition and commitment to attempt to achieve the MBE goal and/or MBE subgoals, if
applicable, for the specific project.

1) The bidder or offeror recognizes that their efforts made to initiate contact, to solicit, and to include
MBE firms in this project will be reviewed carefully and evaluated based upon the actions taken by
them prior to and up to 10 days before the bid or proposal opening. Follow-up actions taken by the
bidder or offeror within the 10 days prior to the bid opening will also be considered.

2) Based upon this review and evaluation it will be determined, by the MBE liaison, procurement
officer, or a designated person, if a good faith effort was made by the apparent low bidder or
apparent successful offeror.

The bidder or offeror must check one of the three boxes on Attachment A, which relates to the level of
MBE participation achieved for the project. The bidder’s or offeror’s signature indicates that in the event
that they did not meet the MBE goal or subgoals, if applicable. that:

1) They are therefore requesting a waiver, and
2) Documentation of their good faith efforts will be provided to the school system staff within 10
days of being notified that they are the apparent low bidder or apparent successful offeror.

The bidder or offeror must submit Attachment B (as and when described above). which lists and
provides information related to each certified MBE firm that the bidder or offeror will utilize on this
project. A completed and accurate Attachment B is required. All of the work specified to be performed
by each MBE firm, the contact information, MDOT certification number, minority code, the dollar
values, and percentages must be correct.

Attachment B should be completed and submitted with all calculations utilizing the base bid or offer
only. A revised Attachment B should be submitted by the successful bidder or offeror once a
determination is made as to the acceptance and/or rejection of any alternates.




If a request for a waiver has been made, the appropriate box on Attachment A has been checked and the
attachment signed, then the LEA should obtain and review the apparent Jow bidder’s or successful
offeror’s supporting documentation of the good faith efforts to justify the granting of the waiver, prior to
submitting the contract award for approval to the board of education.

The following documentation shall be considered as part of the contract, and shall be furnished by the
apparent Jow bidder or successful offeror to the MBE Liaison or designated person, within ten (10)
working days from notification that the firm is the apparent low bidder or successful offeror:

1) A completed Attachment D - Minority Business Enterprise Subcontractor Project Participation
Statement shall be completed and signed by the prime contractor and each MBE firm listed on
Attachment B - MBE Participation Schedule and Attachment C - Outreach Efforts Compliance
Statement shall be signed and completed by the bidder or offeror.

2) Notification for purposes of this procedure means the earliest of the following methods of
communication: orally in person. orally by telephone, orally by a telephone message, a faxed
communication, a letter by date received or an electronic communication.

3) The ten (10) working days do not include the day the notification is received. weekends or holidays
(State or Federal), but the material submitted must be received by the close of business on the tenth
day.

4) The requirement to submit the above-listed documentation within the time frame specified will be
considered by the JAC in its review of the request for contract award for the project. Failure to
submit the required documentation within the time frame specified may result in a delay of the
approval of the award of the contract. or the materials being returned without the approval of the
award of the contract,

4.  Waiver Procedures

a.

If the apparent low bidder or successful offeror has determined that they are unable to meet the overall
MBE goal or subgoals, if applicable, for the project at the time of submission of a bid or offer, they must
check either of the two boxes on Attachment A. The signature recognizes and acknowledges that a
request for a waiver is being made. The apparent low bidder or successful offeror will therefore be
required to submit information and substantiating documentation that will be reviewed to Jjustify the
granting of a waiver.

If the apparent low bidder or successful offeror is unable to achieve the overall MBE contract goal
and/or the MBE subgoals, if applicable, from certified African American-owned businesses and/or from
certified women-owned businesses. the apparent low bidder or successful offeror shall submit. within 10
working days from notification that the firm is the apparent low bidder or successful offeror, a
completed Attachment C - Outreach Efforts Compliance Statement, Attachment E - Minority
Subcontractors Unavailability Certificate, and Attachment F - MBE Waiver Documentation which shall
include the following:

1) A detailed statement of the efforts made by the bidder or offeror to identify and select portions of
the work proposed to be performed by subcontractors in order to increase the likelihood of
achieving the stated goal;

2) A detailed statement of the efforts made by the bidder or offeror prior to and up to at least ten (10)
days before the bid or proposal opening to solicit minority business enterprises through written
notices that describe the categories of work for which subcontracting is being solicited, the type of
work to be performed and specific instructions on how to submit a bid or proposal;

3) Follow-up actions taken by the bidder or offeror within the 10 days prior to the bid or proposal
opening will also be considered.

4) A detailed statement of the bidder’s or offeror’s efforts to make personal contact with MBE firms
identified for item (2) above:

5) A record of the name, address, telephone number and dates contacted for each MBE identified under
items (2) and (3) above;

6) A description of the information provided to MBEs regarding the drawings, specifications and the
anticipated time schedule for portions of the work to be performed:

7)  Information on activities to assist minority business enterprises to fulfill bonding requirements or to
obtain a waiver of these requirements;




8) Information on activities to publicize contracting opportunities to minority business enterprises.
attendance at pre-bid or pre-proposal meetings or other meetings scheduled by the MBE Liaison or
designated representative; and

9) Asto each MBE that placed a subcontract quotation or offer which the apparent low bidder or
successful offeror considers not to be acceptable, a detailed statement of reasons for this conclusion.

. In addition to any waiver documentation the apparent low bidder or successful offeror shall submit one

completed Attachment D - Minority Business Enterprise Subcontractor Project Participation statement
for each MBE firm that will participate in the project consistent with the information previously
provided at the time of the submission of Attachment B or the revised Attachment B.

. A waiver of an MBE contract goal or subgoal, if applicable. may be granted by the school system only

upon receipt of Attachment C - Outreach Efforts Compliance Statement, Attachment E - Minority
Subcontractors Unavailability Certificate. and Attachment F - MBE Waiver Documentation as described
above in items 1) through 9)

1) The MBE Liaison will review and accept or reject the minority business enterprise material that is
submitted, and could obtain legal advice or assistance from their attorney.

2) The MBE waiver request may not be considered unless all of the documentation specified above has
been submitted in a timely fashion by the apparent low bidder or successful offerer.

3) Assistance in the review of a request for a waiver (the documentation and justifications) may be
requested from the Public School Construction Program and/or the Governor’s Office of Minority
Affairs.

4) 1If a determination is made that the apparent low bidder or successful offeror did make a good faith
effort, based upon a review of the documentation submitted, then the waiver must be granted. The
award of contract shall then be made. The material and information submitted, inciuding the LEA’s
review and analysis notes and conclusion shall be retained in the project file.

5) If a determination is made that the apparent low bidder or successful offeror did not make a good
faith effort, based upon a review of the documentation submitted, then the waiver should not be
granted. The material and information submitted, including the LEA’s review and analysis notes and
conclusion, shall be retained in the project file. The award of contract shall then be made to the next
lowest bidder or offeror, who meets the contractual requirements, including the MBE requirements.

6) When a waiver is granted, a copy of Attachment F - MBE Waiver Documentation, accepted and
signed by a school system representative and with the reasons for the determination, shall be
forwarded to the Governor’s Office of Minority Affairs and the Public School Construction Program
within ten (10) days after approval of the contract award by the board of education. Failure to
submit the required documentation within the time frame specified may result in delayed approval
of the award of contract by the IAC.

5. All Contracts Shall Include The Following:

a.

“The contractor shall perform the contract in accordance with the representations made in Attachment A
- Certified Minority Business Enterprise Utilization and Fair Solicitation Affidavit and Attachment B -
MBE Participation Schedule, submitted as part of the bid or proposal™.

“Failure to perform the contract as specified and presented in the bid or proposal submission without
prior written consent of the owner shall constitute a violation of a material term of the contract™.

1) The contractor shall structure his/her operations for the performance of the contract to attempt to
achieve the MBE goals as stated in the solicitation document.

2) The contractor agrees to use his/her best efforts to carry out these requirements consistent with the
efficient and effective performance of the contract.

3) The contractor must ensure that all certified MBEs shall have the maximum practical opportunity to
compete for additional subcontract work under the contract, even after the award of the contract.

4) The contractor shall submit monthly to the MBE Liaison or the school system’s designated
representative a report listing any unpaid invoices, over 30 davs old, received from any certified
MBE subcontractor, the amount of each invoice and the reason payment has not been made.

5) The contractor shall included in its agreements with its certified MBE subcontractors, a requirement
that those subcontractors submit monthly to the MBE Liaison or appropriate representative a report
that identifies the prime contract and lists all payments received from the contractor in the preceding
30 days, as well as any outstanding invoices, and the amount of those invoices.



6) The contractor shall cooperate in any reviews of the contractor’s procedures and practices with
respect to minority business enterprises, which the MBE Liaison, the Public School Construction
Program, and/or the Governor’s Office of Minority Affairs may, from time to time, conduct.

7)  The contractor shall maintain such records as are necessary to confirm compliance with its MBE
participation obligations. These records must indicate the identity of certified minority and non-
minority subcontractors employed on the contract, the type of work performed by each, and the
actual dollar value of work performed. Subcontract agreements documenting the work performed
by all MBE participants must be retained by the contractor and furnished to the MBE Liaison and or
appropriate representative on request.

8) All records concerning MBE participation must be retained by the contractor for a period of five
years after final completion of the contract, and will be available for inspection by the MBE Liaison,
representatives from the Public School Construction Program and/or other designated official
entities.

9) At the option of the MBE Liaison or appropriate agency representative, upon completion of the
contract and before final payment and/or release of retainage, the contractor shall submit a final
report in affidavit form and under penalty of perjury, of all payments made to. or withheld from
MBE subcontractors.

10) If at any time after submission of a bid or proposal and before execution of a contract, the apparent
successful bidder or offeror determines that a certified MBE listed on Attachment B - MBE
Participation Schedule has become or will become unavailable, then the apparent successful bidder
or offeror shall immediately notify the procurement officer and provide such officer with a reason(s)
why the change has occurred. Any desired change in Attachment B - MBE Participation Schedule
shall be approved in advance by the procurement officer and shall indicate the contractor's efforts to
substitute another certified MBE subcontractor to perform the work. Desired changes occurring
after the date of contract execution may occur only upon written approval by the LEA.

11) A business that presents itself as a minority business may participate in a project but the contract
value may not be counted toward the MBE goal or subgoals, if applicable, until the business is
certified by MDOT. Ifit is not certified at the time of contract award it may not be counted toward
the goal or subgoals, if applicable, at that time. Only the funds paid after MDOT certification can be
counted toward meeting the MBE goal or subgoals, if applicable. If a certified MBE fails to meet
the standards specified in State Finance and Procurement Article.14-301, Annotated Code of
Maryland, the payments made to the MBE can be recorded and counted under a contract entered
into when the MBE was eligible and certified. Ineligibility of an MBE to participate in the MBE
program may not be the sole cause of the termination of the MBE contractual relationship for the
remainder of the term of the contract.

12) Contractors are encouraged to seek additional MBE participation in their contracts during the life of
the project. Any additional MBE participation from certified MBEs should be reported to the MBE
liaison and should be included in subsequent monthly requisitions for payment.

13) The contractor shall complete the Standard Monthly Contractor’s Requisition for Payment
(IAC/PSCP Form 306.4), specifically page 3 of 16, Minority Business Enterprise FParticipation,
with each requisition submitted for payment. This submittal should accurately reflect the payments
to be made that month to MBEs, and the cumulative total for the period specified. Any and all MBE
firms that are identified on Attachment B — MBE Participation Schedule should be included on page
3 of the first and all subsequent requisitions for payment. Any MBEs identified during the life of the
project should be added as soon as the contractor engages them.

14) At the completion of the project the contractor shall prepare a written summary of the final certified
MBE participation in the contract as compared to the proposed participation at the time of contract
award. This should include the name of each certified MBE. the amount that was anticipated to be
paid at the time of contract award, the amount actually paid, and an explanation of any differences
that have occurred. Special attention should be given to any situations where the final payments to
any MBE was below the level of commitment at the time of contract award.

Projects Utilizing a Construction Manager Delivery Method

This section of the procedure has been prepared based upon the utilization of Construction Manager Agency
method of delivery. If another alternative method of project delivery is being considered. then these
procedures would need to be adapted in consultation with the PSCP before proceeding.



For projects that are being designed and solicited utilizing a Construction Manager Agency delivery
method with multiple prime contracts, the school system can structure its procedures to attain the overall
MBE goal and subgoals, if applicable, for the project as presented below:

The MBE liaison and other school system staff should work with the project’s construction manager,
cost estimator, and architect, along with any other individuals who could provide assistance, to
determine the overall MBE utilization strategy for the work required, appropriate bid packages, and an
appropriate overall MBE goal and subgoals, if applicable, for each specific bid or proposal package.
The overall MBE goal and subgoals. if applicable, for the project shall represent the aggregate of the
individual goals and subgoals, if applicable, set for each bid or proposal package.

In setting the specific goals and subgoals. if applicable, for each solicitation package consideration
should be given to the potential for MBE participation to the maximum extent possible. The information
and procedures provided in section 4.0 MBE Goal Setting Procedures should be consulted and followed
for these types of projects.

Prior to submitting the construction documents for State review and authorization to solicit bids or
proposals, the school system’s representative will prepare a complete list of the individual solicitation
packages and indicate the MBE goal and subgoals, if applicable. for each solicitation package. This
would include the overall MBE goal and subgoals, if applicable, established in the solicitation
documents, the estimated cost for each solicitation package, and the estimated MBE dollar amounts for
each solicitation package. A copy of this list should be submitted with the construction documents. The
list should be retained as a record by the school system for comparison to the actual contracts awarded
with MBE participation, and the final actual MBE participation at the completion of the project.
Contractors submitting bids or proposals for solicitation packages that do not include a MBE goal and
subgoals, if applicable, would not be required to submit any of the MBE attachments that are otherwise
required nor would they be required to indicate that they are requesting a waiver. The school system
representative would, however, request information from the contractor at the completion of the project
to determine if any certified MBE firms had participated in the contract.

All other submittals of MBE materials and reporting requirements are applicable for the project,
including the submittal of attachments a and b as described above in section 6.0. this includes the
documentation for a request for a waiver, if applicable and appropriate.

Projects Utilizing an Indefinite Delivery/Indefinite Quantity (IDIQ)
or Job Order Contracting (JOC) Method of Delivery

a.

The solicitation should be prepared and the overall MBE goal and subgoals, if applicable, established
based upon the type of work that is anticipated to be specified or performed under the contract and the
availability of certified MBEs. This could include an analysis of the percentages of the different types of
work. the estimated dollar value in the entire contract, and the availability of MBEs.

If an overall goal and subgoals, if applicable, are set the bidders or offerors would be required to submit
Attachment A - Certified Minority Business Enterprise Utilization and Fair Solicitation Affidavit in
which they could indicate their anticipated MBE participation based upon the entire contract amount and
the types of work specified. The award of contract can be made based upon their estimate of MBE
participation since there is no specific task order or description of work to be performed and
subcontractors have not been identified or engaged through any type of commitment or subcontract.
Since MBE participation is only anticipated in a general sense as an objective and specific contracts to
MBEs have not been signed, then the contract award would not be included in any reporting to the PSCP
or subsequent reporting to GOMA.

However, as the contract proceeds and individual task orders and/or purchase orders are issued. the
contractor should submit Attachment B - MBE Participation Schedule for any and all projects or work
where MBE subcontractors and/or suppliers might reasonably be utilized. Discussions between the
contractor or offeror and the LEA as the task orders and/or purchase orders are being developed should
address this aspect of the contract requirements.

Any MBE participation should be recorded by the MBE liaison and reported to the PSCP MBE Liaison
as the task orders and/or purchase orders are approved.

The contractor shall complete the Standard Monthly Contractor’s Requisition for Payment (IAC/PSCP
FORM 306.4), specifically page 3 of 16, Minority Business Enterprise Participation. with each
requisition submitted for payment. This submittal should accurately reflect the payments to be made that
month to MBE S, and the cumulative total for the period specified. Any and all MBE firms that are
identified on Attachment B - MBE Participation Schedule should be included on page 3 of the first and
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all subsequent requisitions for payment. Any MBEs identified during the life of the project should be
added as soon as the contractor engages them.

At the completion of the contract period or the full utilization of the contract’s value a report should be
prepared by the LEA MBE Liaison and submitted to the PSCP MBE Liaison summarizing the MBE
participation in each and all of the task orders or purchase orders issued under the contract. This should
include the anticipated MBE participation prior to the issuance of the solicitation. the MBE participation
anticipated at the time of contract award and the actual MBE participation at the completion of the
contract.

8. Projects Utilizing the Design/Build Delivery Method

a.

The solicitation is for both A/E services and the actual construction of a public school project. The
solicitation should be prepared and the MBE goal and subgoals, if applicable. established for the
construction work that is anticipated for the project. The goal setting procedures described in Section 4.0
above should be utilized for these types of projects.

The bidders or offerors should be required to submit Attachment A - Certified Minority Business
Enterprise Utilization and Fair Solicitation Affidavit on which they would indicate their anticipated
MBE participation based upon the construction work anticipated and their understanding of the MBE
goal and subgoals, if applicable, the types of work involved, and the availability of certified MBEs for
the project. Since there are no detailed plans or designs for the project and there are no contracts or
subcontracts for the actual construction work there is no need to submit any other MBE attachments. at
this time.

If the bidder or offeror, who is to be awarded this contract has indicated that they do not anticipate
achieving the overall MBE participation goal and subgoals, if applicable, for this project on Attachment
A, then they are in effect requesting a waiver. They will be required to submit documentation at a later
date to justify this request.

As the project proceeds through the design phase and the project is nearing the completion of the
construction documents for submission to the State to review, the Design/Build Team (team) in
consultation with LEA representatives should discuss the opportunities and potential for certified MBEs
to participate in the project.

The team should begin to identify potential contractors and subcontractors, opportunities to segment the
project. and MBEs that could participate in the project.

At a point in time that is approximately 30 days prior to the anticipated CD submission to the State, the
team should complete and submit Attachment B - MBE Participation Schedule to the LEA for their
review and approval.

If the team had indicated on Attachment A that they would meet the goals and the information on
Attachment B indicates that they did meet the goals then the team should proceed with the construction
of the project.

If the team had indicated on Attachment A that they did not anticipate meeting the overall MBE goal and
subgoals, if applicable, or only a portion of the goal and subgoals, if applicable, then Attachment B
should be reviewed by the LEA. The team should, at this time, submit their documentation in support of
the waiver requested.

The proposed MBE participation should be reviewed and a determination made as to whether the team
has made a good faith effort to meet the MBE goals and subgoals. if applicable. established for the
project and as stated on Attachment A, previously submitted.

If a request for a waiver is made and approved. Attachment F — MBE Waiver Documentation should be
signed by a school system representative and submitted to the PSCP and the Governor’s Office of
Minority Affairs.

Since there was no MBE participation reported at the time of the award of the Design/Build contract. the
LEA would submit the entire package of information, including all of the MBE related attachments to
the PSCP within ten (10) days of the team being directed to proceed with the actual construction work.
All other submittals of MBE materials and reporting requirements are applicable for the project, as
described above in Section 6.0.

7.0 RECORDS AND REPORTS
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The MBE Liaison shall maintain such records as are necessary to confirm compliance with its Minority
Business Enterprise Procedures and activities. The records shall be maintained until the project is audited by
the Public School Construction Program. These records shall include by project:

The contractor report submitted at the completion of the project;

The identity of the minority contractors employed on the project;

The type of work performed:

The actual dollar value of the work, services, supplies or equipment; and
The MBE percentage of the total contract.

opoow

The MBE Liaison will maintain a record of all waivers approved for each project or solicitation package
where the prime contractor was unable to achieve the established overall goal or subgoals, if applicable. The
MBE Liaison will. however. report to the PSCP all MBE participation by MDOT certified firms who are

prime contractors, subcontractors. suppliers, or otherwise making an economically viable contribution to
each project. This information shall be reported to PSCP within ten (10) days after approval of the award of

the contract by the board of education.

The LEA shall submit the “Certified Minority Business Enterprise Participation Standard Monthly
Contractor’s Requisition for Payment” (1AC/PSCP Form 306.4 page 3 of 16, located in the Administrative
Procedures Guide), which is Attachment G in this procedure, to the PSCP Director of Fiscal Services as part
of the regular monthly request for payment for the project.

The LEA shall submit the “Close-Out Cost Summary™ (IAC/PSCP Form 306.6 located in the Administrative
Procedures Guide), which is Attachment H of this procedure, along with the “Certified Minority Business
Enterprise Participation Standard Monthly Contractor’s Requisition for Payment” (IAC/PSCP Form 306.4)
to the PSCP Director of Fiscal Services within 180 days of completion of the project.

Each fiscal year end, PSCP Fiscal Services will create a report “Payments Made To Contractors during The
Fiscal Year” and maintain such records as are necessary to confirm compliance with its minority business
enterprise procedures and activities.

Each fiscal year end, PSCP Fiscal Services will create a report “Projects Completed During the Fiscal Year”
and maintain such records as are necessary to confirm compliance with its Minority Business Enterprise
Procedures and activities. This report will compare the overall MBE goal and subgoals, if applicable, for
each specific project with the MBE participation anticipated at the time of contract award and the actual
MBE participation at the completion of the project.

8.0 MONITORING

1.

to

(¥8)

The LEA’s procurement personnel or project staff shall verify that the certified MBE’s listed in the MBE
participation schedule are actually performing the work.

The LEA’s procurement personnel shall ensure that MBE subcontractors are receiving compensation as set
forth in the MBE participation schedule by ensuring that the contractor submits monthly reports, listing any
unpaid invoices over 30 days old received from any certified MBE subcontractor, the amount of each
invoice, and the reason payment has not been made.

The MBE Liaison and/or the Public School Construction Program will conduct reviews as deemed necessary
to confirm compliance with the minority business enterprise participation requirements.

The MBE Liaison will maintain appropriate records. and shall assist the Public School Construction Program
in on-site or post-audit reviews upon request.

Auditors from the Public School Construction Program will have access to and the ability to audit MBE
participation for specific projects. information retained by the LEA. and/or submitted to the IAC in
reports/forms filed by the LEA as referenced above.



9.0 MINORITY BUSINESS ENTERPRISE LIAISON
1. The Superintendent shall designate an individual to be identified as the MBE Liaison for the school system.
2. The MBE Liaison will be the contact person who will work with the Public School Construction Program
and the Governor’s Office of Minority Affairs to implement the Minority Business Enterprise Program for

the school system and the State of Maryland.

The Superintendent will immediately notify the Public School Construction Program if there is a change in
the MBE Liaison for the school system.

W)



Attachment A (page 1 0f2)
CERTIFIED MINORITY BUSINESS ENTERPRISE
UTILIZATION AND FAIR SOLICITATION AFFIDAVIT

NOTE: You must include this document with your bid or offer. If you do not submit the form
with your bid or offer, the procurement officer shall deem your bid non-responsive or your
offer not reasonably susceptible of being selected for award.

* * * * * * * * * * *k * * * *

Part L.
I acknowledge the:

e Overall certified MBE subcontract participation goal of 5 %. and

e The subgoals, if applicable, of:
o % for certified African American-owned businesses and
e % for certified Women-owned businesses.

I have made a good-faith effort to achieve this goal. If awarded the contract, I will continue to attempt to
increase MBE participation during the project.

Part 1I.
Check ONE Box

NOTE: FAILURE TO CHECK ONE OF BOXES 1, 2, or 3 BELOW WILL RENDER A BID
NON-RESPONSIVE OR AN OFFER NOT REASONABLY SUSCEPTIBLE OF BEING
SELECTED FOR AWARD

NOTE: INCONSISTENCY BETWEEN THE ASSERTIONS ON THIS FORM AND THE
INFORMATION PROVIDED ON THE MBE PARTICIPATION SCHEDULE
(ATTACHMENT B) MAY RENDER A BID NON-RESPONSIVE OR AN OFFER NOT
REASONABLY SUSCEPTIBLE OF BEING SELECTED FOR AWARD

1 [] Ihave met the overall MBE goal and MBE subgoals for this project. I submit with this Affidavit
[Attachment A] the MBE Participation Schedule [ Attachment B], which details how I will reach
that goal.

or

2 [] After having made a good-faith effort to achieve the overall MBE goal and MBE subgoals for
this project. I can achieve partial success only. I submit with this Affidavit [ Attachment A] the
MBE Participation Schedule [ Attachment B]. which details the MBE participation I have
achieved.

I request a partial waiver as follows:

e Waiver of overall MBE subcontract participation goal: 5 %

e Waiver of MBE subcontract participation subgoals. if applicable:

e % for certified African American-owned businesses and
e % for certified Women-owned businesses.

Within 10 working days of being informed that I am the apparent awardee, I will submit MBE

Waiver Documentation [ Attachment F] (with supporting documentation).



Attachment A (page 2 of 2)
or

3 [ After having made a good faith effort to achieve the overall MBE goal and MBE subgoals for this
project, I am unable to achieve any portion of the goal or subgoals. I submit with this Affidavit
[Attachment A] the MBE Participation Schedule [ Attachment B].

I request a full waiver.

Within 10 working days of being informed that I am the apparent awardee, I will submit MBE
Waiver Documentation [Attachment F] (with supporting documentation).

Part II1.

I understand that if I am the apparent awardee or conditional awardee, I must submit within 10 working
days after receiving notice of the potential award or within 10 days after the date of conditional award —
whichever is earlier — the:

e Quireach Efforts Compliance Statement (Attachment C)

e Subcontractor Project Participation Statement (Attachment D)

e Minority Subcontractors Unavailability Certificate (Attachment E) (if applicable)

e Any other documentation the Procurement Officer requires to ascertain my responsibility
in connection with the MBE participation goal and subgoals

I acknowledge that if I fail to timely return complete documents, the Procurement Officer may determine
that I am not responsible and therefore not eligible for contract award. If the contract has been awarded,
the award is voidable.

I'acknowledge that the MBE subcontractors/suppliers listed in the MBE Participation Schedule and any
additional MBE subcontractor/suppliers identified in the Subconiractor Project Participation Statement
will be used to accomplish the percentage of MBE participation that I intend to achieve.

In the solicitation of subcontract quotations or offers, MBE subcontractors were provided the same
information and amount of time to respond as were non-MBE subcontractors.

The solicitation process was conducted in such a manner so as to not place MBE subcontractors at a
competitive disadvantage to non-MBE subcontractors.

I solemnly affirm under the penalties of perjury that this Affidavit
is true to the best of my knowledge, information, and belief.

Bidder/Offeror Name Affiant Signature

Address Printed Name & Title

Address (continued) Date



Attachment B

1. Prime Contractor’s Name

| 2. LEA and PSC No.

3. Project/School Name

| 4, Project/School Location

5. Prime Contractor’s Address/Telephone Number/Email

6. Base Bid Amount [

Acceptance Alternates $

Total $

7a. Minority Firm Name:

Telephone Number:

Minority Firm Address:

NAICS Code:

MDOT Firm Certification Number:

O African American  C Asian American 1 Native American - Women 0O Hispanic 0 Disabled
Subcontractor Firm Allowable Percentage of Subcontractor Participation
(Select One) Percentage Total Contract Dollar Amount Amount
MDOT Certified Firm | 100% ! $ $
MDOT Certified Prime 50% of established goal OR [ | s $
|
Contractor | 200% of one subgroup contract subgoal | |
MDOT Certified Supplier, | 60% | $ | $
Wholesaier and Regular Dealer !
| 7b. Minority Firm Name: Telephone Number:
Minority Firm Address: NAICS Code:
MDOT Firm Certification Number:
O African American  © Asian American 0 Native American 0 Women O Hispanic 0 Disabled
| Subcontractor Firm | Allowable Percentage of Subcontractor Participation
{Select One) | Percentage Total Contract Dollar Amount | Amount .
MDOT Certified Firm [ 100% | | $ | $
MDOT Certified Prime 50% of established goal OR ['s | $
Contractor | 100% of one subgroup contract subgoal |
MDOT Certified Supplier, 60% $ $
Wholesaler and Regular Dealer |
7c. Minority Firm Name: Telephone Number:
Minority Firm Address: NAICS Code:
| MDOT Firm Certification Number:
U African American 0 Asian American - Native American - Women O Hispanic © Disabled
Subcontractor Firm Aliowable Percentage of | Subcontractor Participation
(Select One) B ) Percentage : Total Ccntracjt_ Dollaf_Amount B Amount
MDOT Certified Firm 100% | $ $
| " MDOT Certified Prime | 50% of established goal  OR s o $
Contractor | 100% of one subgroup contract subgoal
MDOT Certified Supplier, [ 60% $ s

Wholesaler and Regular Dealer

| 8. MBE Total Participation Amount

9. Total MBE Percent of Entire Contract

10. Form Prepared by:

11. Reviewed and Accepted by Board of Edu. MBE Lia

Name: Name:
Title: Title:
| Date:

| Date:




Total MBE Participation:
Total African-American Participation:

Total Women-Owned MBE Participation:

Total Other Participation:

October 1, 2017

N N AN

%
%
%
%



Outreach Efforts Compliance Statement
**Complete and submit this form within 10 business days of notification of apparent award **

In conjunction with the bid or offer submitted in response to the solicitation for <<project name>> /
<<Solicitation No.>>, 1 affirm the following:

1. Bidder/Offeror identified opportunities to subcontract in these specific work categories (extend list
as needed):
a.
b.
C.
d.
e.
f.
2. Attached to this form are copies of written solicitations (with bidding instructions) used to solicit

certified MBEs for these subcontract opportunities.

3. Bidder/Offeror made the following attempts to contact personally the solicited certified MBEs
(extend list as needed):

a.
b.
c.

4. Select ONE of the following:

a. O This contract does not involve bonding requirements.

OR '

b. [0 Bidder/Offeror assisted certified MBEs to fulfill or seek waiver of bonding
requirements (describe efforts).

5. Select ONE of the following:

a. O Bidder/Offeror did/did not attend the pre-bid/proposal conference.
OR
b. 0 No pre-bid/proposal conference was held.

By:
Bidder/Offeror Printed Name
Signature: R
Title:
Date:

Address:




ATTACHMENT D

MINORITY BUSINESS ENTERPRISES SUBCONTRACTOR
PROJECT PARTICIPATION STATEMENT

PROJECT/ SCHOOL NAME:

PROJECT/ SCHOOL LOCATION:

LEA:

NAME OF PRIME CONTRACTOR:

NAME OF MBE SUBCONTRACTOR:

MDOT Certiﬁcation Number NAICS Code

1. Work/Services to be performed by MBE Subcontractor:

™

Subcontract Amount: $

(V3]

Bonds - Amount and type required of Subcontractor if any:

4.  MBE Anticipated or Actual Commencement Date: Completion Date:

5. This MBE subcontract represents the following percentage of the total contract cost:

6. This is an African American Firm: Yes No

7. Thisis a Women Owned Business Firm:  Yes No

8. This is a Native American, Hispanic or Disabled Firm: Yes No
(Circle One)

B e L T L L R R Y R R L R L R R R Rt R T A R R R A ROR )

The undersigned subcontractor and prime contractor will enter into a contract for the work/service indicated above upon the prime
contractor’s execution of a contract for the abeve referenced project with the Board of Education. The
undersigned subcontractor is a MDOT certified Minority Business Enterprise. The terms and conditions stated above are consistent
with our agreements.

Signature of Subcontractor:

Date:

The term and conditions stated above are consistent with our agreements.

Signature of Prime Contractor:

Date:

June 2008 D-1



ATTACHMENT E

MINORITY SUBCONTRACTOR UNAVAILABILITY CERTIFICATE

1. It is hereby certified that the firm of

(Name of Minority firm)

located at
(Number) (Street)
(City) (State) (Zip)
was offered an opportunity to bid on the school project
in County by

(Name of Prime Contractor’s Firm)

*********************************************************************************

2. The (Minority Firm) is either unavailable for the work/service or unable to
prepare a bid for this project for the following reason(s):

Signature of Minority Firm's MBE Representative Title Date

MDOT Certification # Telephone #

.IIIIIIIIIIII...IIIIIIIIIl.l.lll.l.l.l.llIlllllllllIlllIlllll...IIIIIIIIIIIIIIIIIIIIIIII
3. To be completed by the prime contractor if Section 2 of this form is not completed by the minority firm.

To the best of my knowledge and belief, said Certified Minority Business Enterprise is either unavailable for the work/service for
this project. is unable to prepare a bid, or did not respond to a request for a price proposal and has not completed the above portion
of this submittal.

Signature of Prime Contractor Title Date



Attachment F

MBE WAIVER DOCUMENTATION

Project Name:

Base Contract Amount $

PSC No.

Plus Accepted Alternates

Equals Total Contract Amount $

I have previously requested that a waiver be granted to the overall MBE goal for this project of

percent, with a minimum of

_____percent from certified African American-owned businesses, a minimum of ___ percent from certified women-owned
businesses, and the balance from all certified minority business enterprises, if applicable. This would include the total doliar value
of all materials, supplies, equipment, and services. including construction services directly or indirectly, from Minority Business
Enterprises (MBE) which are currently certified by the Maryland Department of Transportation (MDOT).

I

(Name of Company Representative)

(Position Title)

, hereby certify that my position is

,and I am the duly authorized representative of

(Company Name)

I further certify that I have submitted a Schedule for Participation of Certified Minority Business Enterprises
which reflects the percentage and dollar value of certified Minority Business Enterprise participation which my
company expects to achieve for this contract. Therefore, the request for the waiver is as follows:

Summary MBE Participation Schedule from Attachment B

[ Actual MBE ]
| Minority Group MBE GOAL Dollar Participation Request For Waiver |
Percent of Dollar value Percent of Percent of Total ,
Total | ofTotal | Total ; Contract
Contract | Contract* ' Dollar Value Contract Dollar Value

a. Sub Goal : |

African American |
|

b. Sub Goal

¢. Other * in

Sub Goal group
a/b above

TOTALS

* with accepted/rejected alternates
June 2008
F-1

To support this request for a waiver, I include the following information as attachments which I certify to be

true to the best of my knowledge.



]

4.

A detailed statement of the efforts made by the contractor to identify and select portions of the work
proposed to be performed by subcontractors in order to increase the likelihood of achieving the stated goal;
A detailed statement of the efforts made by the contractor prior to and up to 10 days before the bid opening to solicit minority
business enterprises through written notices that describe the categories of work for which subcontracting is being solicited, the
type of work to be performed, and specific instructions on how to submit a bid;
A detailed statement of the contractor’s efforts to make personal contact with MBE firms identified for

Item 2. above;

A record of the name, address. telephone number, and dates contacted for each MBE identified under items 2. and 3. above:
A description of the information provided to MBE's regarding the plans, specifications and the anticipated time schedule for
portions of the work to be performed;
Information on activities to assist minority business enterprises to fulfill bonding requirements. or to obtain a waiver of these
requirements;
Information on activities to publicize contracting opportunities to minority business enterprises, attendance at pre-bid meetings, or
other meetings scheduled by the MBE Liaison or designated representative;
As to each MBE that placed a subcontract quotation or offer which the apparent low bidder or successful offeror considers not to
be acceptable, a detajled statement of reasons for this conclusion; and
A list of minority subcontractors found to be unavailable. This shall be accompanied by a Minority Subcontractor Unavailability
Certificate signed by the minority business enterprise or from the apparent low bidder or successful offeror indicating that the
minority business did not provide the written certification.

Signature Date

(Company Representative Name)

Sworn and subscribed before me this day.

of in the year Notary Public

Reviewed and accepted by the County Board of Education MBE Liaison.

(County Name)
Signature Date

(County Representative Name)

MBE Request for Waiver Master Form (July 2002) F-2



New 60% Rule

Presented by GOSBA at 11/16/17 SPAG Meeting



Chapter 438, Laws of
Maryland 2017

(SB309), Section 2

» Effective October 1, 2017
»Based on Federal
Disadvantaged Business

Enterprise (DBE) rules regarding
counting supplies




Counting MBE Suppliers -
How?

MBE Suppliers Crediting Classifications =

1.MBE Manufacturers
2.Furnish & Installl
3.MBE Regular Dealers
4. MBE Brokers (not a

manufacturer or regular dealer)




MANUFACTURERS

»|f fhe materials or supplies
are obtained from a MBE
certified in the appropriate
NAICS code(s) to provide
products and services as a
manufacturer, count 100
percent of the cost of the
mafterial or supplies toward
MBE goals.




FURNISH & INSTALL

=|f a vendor is a certified MBE
supplier,

wholesaler, and/or Regular
Dealer

certified in the proper NAICS
code(s) is @

Mmanufacturer or wholesale
merchant to

furnishes supplies and install
materials

necessary for successful
Contract

completion, count 100 percent
of the cost

of the material, supplies and
labor toward MBE goals.



Regular Dealer

= A regular dealer is defined in the statute as: a
firm that owns, operates, or maintains a store,
warehouse, or other establishment in which the
materials, supplies, articles, or equipment are of the
general character described by the specifications
required under the Conftract are bought, kept in
stock, or regularly sold or leased to the public in the
usual course of business; and

®» Does not include a packager, a broker, a
manufacturer’s

representative, or any other person that arranges or
expedites

transactions.

» |f the materials or supplies are purchased from
an MBE Regular Dealer, count 60 percent of the
material or supplies foward MBE goals.




Broker

For materials or supplies purchased from ¢
certified MBE that is neither a manufacturer
nor a Regular Dealer, but rather a broker,
count the entire amount of

fees or commissions charged for assisfance
iIn the procurement of the material and
supplies, fees, tfransportation charges for
the delivery of materials and supplies
required on a procurement, towards the
MBE Conftract goals, provided you
determine the fees to be reasonable and
not excessive as compared with fees
customarily allowed for similar services. Do
not count any portion of the cost of the
marterials and supplies themselves toward
MBE goals.



Summary

I Supplies from MBE manufacturer =

Count 100% of cost of materials
towards project MBE goadl

I Supplies from MBE manufacturer or

it 2w

Regular Dealer that furnishes and
installs = Count 100% of cost of
materials towards project MBE goadl

Supplies from MBE Regular Dealer =
Count 60% of cost of materials fowards
project MBEgodl

Supplies from MBE broker = Count only the
fee or commission the broker charges for
the procurement counts towards the
project MBE goal if you determine the fee
to be reasonable and not excessive as
compared with fees customarily allowed
for similar services



APPENDIX B

IAC/PSCP FORM 306.2a

CONTRACTOR'S CERTIFICATION This form must accompany IAC/PSCP Form
OF RECEIPT OF PAYMENT 306.2, Request for Reimbursement to LEA, if
Canceled check(s) are not provided.
LEA:
PROJECT TITLE: PSC NO: 1
I hereby certify that payment in the amount of $ , check number dated
has been received from Public Schools and deposited
to bank) on (date) for capital
improvements made to school/project),
Name of Contractor Firm
Authorized Signature Date
NOTARIZATION
County to wit:
| hereby certify that on this day of in the year of
| before me, a Notary Public for said County, personally appeared {(name),
and made oath in due form of law that he/she is (title)
of (name of firm), and on behalf of said firm stated that the

matters and facts set forth in the foregoing verification are true to the best of hisfher knowledge, information and belief.

He/she acknowledged that he/she executed the same purposes herein contained and that they had full authority to
execute same.

As witness my hand and official seal:

NOTARY PUBLIC




APPENDIX C

STATE PROJECT IDENTIFICATION SIGN

AND INSTRUCTIONS

(2 Pages)



APPENDIX C

CONSTRUCTION SIGN FOR STATE FUNDED
SCHOOL CONSTRUCTION PRGJECTS
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FOR SCHOOL STATE CONSTRUCTION SIGN

The following appropriate language should be entered on the construction sign to describe the work for
the specific project (or modified as required):

e Renovating

¢ Constructing an Addition and Renovating

e Constructing an Addition to

e Constructing a Replacement School for

e Constructing the New

e Constructing a Pre-Kindergarten Addition at
e Renovating the Science Laboratories at

» Replacing the Roof at

e Replacing the Boilers at

¢ Replacing the Windows at



APPENDIX D

MCPS EMERGENCY/CRISIS PROCEDURES SHELTER/LOCKDOWN




Emergency Preparedness Procedures
Key Points for Lockdown-Evacuate-Shelter (LES)
2011-2012

Lockdown

This is a term used to describe an emergency at an MCPS facility.
Lockdown alerts staff that imminent danger exists inside or outside
the building. and requires moving to an immediate lockdown
mode. It requires that all students are under supervision. The on-
site emergency team (OSET) is not activated during a Lockdown.
Persons authorized to call a Lockdown

School administrators or their designee will notify students. staff
and visitors via the PA system and the portable radios when a
Lockdown is in effect. Directions should be given to immediately
to move to a lockdown mode. Staff should make the
announcement and notify 911 and Office of School Performance.

Lockdown Alert—Staff Guidance

¢ When the administrator/designee announces a
Lockdown, scan the immediate area outside the
classroom or office for any students and staff. Allow
them in the classroom/office. and immediately lock or
secure the door if possible.

e  Make the room look unoccupied by turning off the
lights, close/cover the windows and blinds, and move
away from the line of sight from the doors and windows.
Remain silent.

¢  |fstaff and students are inside the building but outside a
classroom or office when a Lockdown is called. move
students to the nearest securable location.

¢  Staff supervising students outside when a Lockdown
alert occurs inside the building should be notified of the
Lockdown activation by P.A. or two-way radio. Staff
and students should move to a pre-determined safe
location identified on the emergency plan away from the
building and maintain communication with the
command post.

Ignore the fire alarm system and class change bells.
Wait for further instructions.

Evacuate
There are two evacuation alerts. Fire and Directed.
Fire Evacuation
e Activate Fire Evacuation Alarm
e  Students/staff/visitors leave the building by the nearest
exit
e  Proceed to a point at least 50 feet from the building
e  Perform an accountability of the students/staff/visitors
Directed Evacuation
»  Will be used during possible High Level Bomb threats.
an identified Suspicious Package or an Inside
Hazardous Material Release
e  Notify 911 and OSP
¢  Determine plan to direct everyone awav from the
known danger area
Announce via PA and portable radio
Students/staff/visitors must evacuate to a point at least
300 feet from the building

Shelter

This is a term used to alert staff that an emergency exists at or
near an MCPS facility. It requires all students to be accounted
for and under supervision. Administrators may activate the
OSET and set up a command post when appropriate. There are
three types of shelters: Public Safetv, Severe Weather and
Qutside Hazardous Materials Release.

Persons authorized to call a Shelter alert

Admintstrators or their designee will notify students/staff/visitors
via the PA system and the portable radios when a Shelter alert is
activated. It is recommended that an “age-appropriate”
announcement of a Shelter alert include a brief description of the
nature and location of the incident.

Public Safety Shelter Alert- Staff Guidance
When the administrator announces a Public Safetv Shelter alert:

e Bring outside students/staff/visitors into the main
building. portable classrooms are secured but not
evacuated

e  OQutside doors are locked and kept secured

e  Students should be accounted for in an instructional
area.

e  (Classroom instruction should continue

o  Staff must document aftendance and report any
discrepancies to an administrator/designee.

e During a Public Safety Shelter alert. classroom
lockdown 1s not required.

e  The OSET may be activated by an administrator during
a Public Safety Shelter alert via a PA announcement and
over the portable radios.

e  Depending on the situation (the nature of the emergency
or potential threat). it may not be appropriate to change
classes. In these situations. class bells should be turned
off and students/staff should remain in their classrooms
unti! directed otherwise by the administrator/designee.

¢ Do not ignore the fire alarm system.

Severe Weather Shelter — A severe thunderstorm or
tornado warning is activated for the area near the school.
e  Students/staff/visitors must report to identified
weather safe areas inside the building.
e Portable classrooms are to be evacuated to the
main building.
e Bring emergency kit/phone with Nextel phone
and ensure the NOAA weather radio is
continually monitored

Outside Hazardous Material Release Shelter

Alert is aterm used to describe a specific shelter alert due to an
outside air contamination emergency at or near the building. This
could be the result of a suspected chemical. biological, or
radiological incident: or a nearby hazardous materials spill.

Outside Hazardous Material Release Alert-Staff

Guidance
When activating an Qutside Hazardous Material Release Shelter
alert. take the following steps immediately:
¢ Announce a Outside Hazardous Material Release Shelter Alert
o Bring students/staff/visitors into the main building from outdoor
activities



¢ Evacuate portable classrooms in consultation if safe to do so

¢ Secure/lock exterior doors and windows

* Hold students in their current locations inside the building until
the best course of action can be determined

* Turn off electrical power to ensure immediate shutdown of
HVAC

¢ lgnore fire alarm system—only in this Qutside Hazardous Material
Release Shelter alert.

Parent/Child Reunification

All schools have plans in place to reunite students with their
parents/guardians in the event of an emergency at a school. This process
will ensure the safe and orderly reuniting of students and
parents/guardians. Schools will ensure they use a three-step approach.
¢ ldentify parents (using ID)
e Identify student location in the school or PCR location. sign

out the student
e Unite student and parent/guardian
Firearms

*  Avoid attempts to disarm/subdue an armed subject.

*  Notify administrator/designee and school-based security
of any firearm incidents immediately. and call 911 with
details.

¢  Determine need to implement a Lockdown or Public
Safety Shelter alert.

+  Abandoned/discarded firearms should be covered by
appropriate means and never left unattended.

Bomb Threat Assessment

s  Factors to consider:

» Details/specifics provided by the bomb calier

#» Number of prior threats to the school

> Current events surrounding the school

»> Demeanor of the bomb caller

¢ Based on an assessment of the situation and input from
the administration of the school. the Department of
School Safety and Security and the police. the
administrator will make a decision on evacuation. If the
parties do not agree. this disagreement will be resolved
in favor of evacuation. (Refer to MCPS Regulation
EKC-RA.) Use a Directed Evacuation to evacuate the
school

*  Evacuation is warranted only if the threat level is high.

¢  Evacuation is not warranted if the threat level is low.

e It is recommended that an activation of a Public Safety
Shelter alert and the use of sweep/scan teams be used
during a low level threat when the building is not
evacuated.

Bomb Threats Call Trace

*  Use “call trace™ procedures on the vellow Telephone
Bomb Threat Checklist card. Follow instructions
exactly.

»  Afier hanging up the phone. press *57 on the same line
the call came in on.

®  Press *47 if you have 279 or 517 exchanges on vour

school phone number.

Do not dial “9™ before you dial *57 or *47.

Notify school administration immediately

Report the bomb threat to 911 and OSP.

Inform the 911 operator of “call trace™ activation.

Bomb Threat Sweep/Scan

¢ In certain circumstances. staff volunteers may be asked
to sweep/scan the facility or grounds for any suspicious
items.

* A sweep/scan should be conducted in teams and only by
visual means (eyes and ears only).

» If a suspicious item is discovered during a sweep/scan.
evacuate to a 300-foot safe zone and notify administrator
immediately.

* Ifa suspicious item is located. do not use a radio or cell
phone in the immediate area within 25 feet in all
directions.

*  No suspicious item should be handied in any manner by
school staff (do not touch it!).

Hazardous Material Spills

These guidelines should be followed in the event of a chemical
incident in which there is potential for a significant release of
hazardous materials.  Spill response procedures will vary
depending on whether the spill is small (less than 18 inches in
diameter). medium (exceeds 18 inches. but is less than 6 feet). or
large (exceeds 6 feet in diameter. and any “running” spill that has
not been stopped). If a potential biological agent threat or incident
is present, follow MCPS Biological Agent Threats/Incidents
guidelines.

General Spill Control Technignes: Once a spill bas occurred. the
staff at the spill site must decide whether the spill is small enough
to handle without outside assistance. Guidance should be obtained
from science resource teachers or staff with a chemistry
background. (i.e.. in science labs. chemistry labs, automotive shop
areas). Only staff who are properly trained under OSHA
Regulation 1910.120 should attempt to contain or clean up a small
spill.

Small Spill Evacuation: Evacuate the immediate area and
surrounding areas whenever the air is or could become untenable
(i.e. experiencing difficulty breathing. watery eyes. upper respiratory
congestion or tightness in chest. coughing. runny nose. eic.). Also
evacuate the immediate area or building if material is emitting vapors or
fumes.

If a medium or large hazardous chemical -material spill occurs
inside your school building—

*  An administrator/designee should call 911 and OSP
immediately with detailed information (obtain the
chemical MSDS, if available at time of spill incident).

*  Evacuate the building immediately using a Directed
Evacuation to funnel students/staff away from danger
area.

¢  Notify building security and building services staff.

e Secure the area around the spill area.

Follow instructions from fire and rescue services
personnel.
If a medium or large hazardous chemical material spills occurs
immediately outside your school building—

*  An administrator/designee should call 911 and OSP
immediately with detailed information.

¢  Shut windows and doors and tumn off ventilation
systems.

e  Notify building security and building services staff.

e Turn class-change bells off. if appropriate.

e TFollow instructions from fire and rescue services
personnel.

®  Activate the Outside Hazardous Material Release alert.
if appropriate.



APPENDIX E

Montgomery County Public Schools
Division of Maintenance

CHANGE ORDER FORM #
Facility: Projects Name:
Contractor: Date:
O Change to original scope of work O Additional work

General description of work to be performed:

Attach detailed proposal with change order FOR THE TOTAL SUM OF: | §

Changes to the Contract:

The original contract sum was:

Total amount of this change order

Total original contract amount plus or minus previous approved change orders:

e A les| s

Total contract amount including this change order

Completion Date: Work Order #:

Notice: Acceptance of this change order does not alter the contract completion date. If this change
order has any effect on the contract completion date, additional documentation shall be submitted to
MCPS as specified.

(Authorized Contractor Representative Acceptance) Title (Date)

(MCPS Representative Approval) Title (Date)

(MCPS Contract Supervisor Approval) Title (Date)



APPENDIX F

OVERTIME REIMBURSEMENT AGREEMENT

Facility:

Contractor:

Description of work to be performed:

Date: Hours Required:
Date: Hours Required:
Date: Hours Required:
Date: Hours Required:
Date: Hours Required:
Daté: Hours Required:

Notice: Contractor agrees to pay all overtime costs for building service personnel as required
to perform work at a premium rate. These costs will be deducted from the Contractor’s final
invoice.

(MCPS Representative Approval) (Date)

(Authorized Contractor Representative Agreement) (Date)

(MCPS Contract Officer Approval) (Date)



APPENDIX G

TYPICAL PARKING LOT STRIPPING DIAGRAM

(1 Page)

WO 8L




BID #9364.7

APPENDIX H

TYPICAL PLAY AREA PAINTING DIAGRAMS

(12 Pages)
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BID #9364.7

APPENDIX I

ASBESTOS FREE MATERIAL VERIFICATION FORM

PRODUCT TYPE:

MANUFACTURER:

MODEL NUMBER TESTED:

SUPPLIER:

LOT/PRODUCTION NUMBER TESTED:

The undersigned Contractor certifies that the building materials identified above have been tested in
accordance with the bid documents and the EPA requirements. The EPA accredited laboratory analysis
report is attached that confirms these materials do not contain asbestos.

The laboratory performing the analysis must have received U.S. Environmental Protections Agency (EPA)
accreditation and be a member of the National Voluntary Laboratory Accreditation Program (NVLAP). No
other form of confirmation such as Material Safety Data Sheets, manufacturer documentation, historical
testing, etc. will be accepted. A list of EPA accredited laboratories can be found at
http://ts.nist.gov/standards/scopes/programs.htm

The Contractor or the manufacturer can have the laboratory testing performed. The cost for testing shall be
included in the bid prices offered.

Below is a list of materials of concern that require laboratory analysis.

e Acoustical ceiling tile, e Mastics

e Adhesives e Plaster

o Caulking * Roofing System Components e.g. BUR
¢ Fire Rated Doors Asphalt, Felts, Cap Sheets, Shingles, etc.

e Fire Board e Spackle

e Floor tile and sheet flooring, e Toilet Partitions

e Folding Doors e Window Glazing

e Gypsum Panels (Drywall)

Insulation (All types; roof, HVAC, piping,
wall, etc.)

Contractor

Contractor Representative

Invitation to Bid #

Date



BID #9364.7

APPENDIX J

QUOTATION FORM

COMPANY NAME:

Bidder shall only supply one price per line item and must supply a price for each item. NO PARTIAL
PRICING WILL BE ACCEPTED. Bidder shall supply all required information in the space provided. All
prices offered are to be all inclusive including materials, layout, surface preparation, and labor, etc., as specified
herein. Failure to comply with the above may be considered non-responsive and disqualify your bid.
DO NOT ALTER THE QUOTATION FORM IN ANY WAY.

RATES: Regular rate cost will represent work performed Monday through Friday, 6:00 AM until 6:30 PM.
Overtime rate will represent work performed Monday through Friday 6:30 PM until 6:00 AM including
weekends and all MCPS holidays.

Calculate the total cost column for each line item by multiplying the quantity by the combined Regular and
Overtime Rates.

(Sample calculation: Quantity 100 x Regular Rate at $1.00 + Overtime Rate $2.00 equals Line Item Total Cost
of $300.00). The basis of award will be the total cost of all combined line items as identified under Item
#38.

LINE PAINTING OF ASPHALT PARKING LOTS, PLAYGROUND AREAS & GYMNASIUM
FLOOR LINE RE-PAINTING

ESTIMATED CONTRACT VALUE $75.000.00

Total Cost
Estimated Unit Cost | Unit Cost Regular &
Annual Regular Overtime | Overtime Rate
Item # Description Quantities Units Rate Rate
1 Paint removal of Curbs 4,000 Ln. Ft. $ $ $
2 Line Painting
2” wide 10,000 Ln. Ft. $ $ $




QUOTATION FORM — CONTINUED (Page 2 of 9)

COMPANY NAME:

BID #9364.7

Item #

Description

Estimated
Annual
Quantities

Units

Unit Cost
Regular
Rate

Unit Cost
Overtime
Rate

Total Cost

Regular &

Overtime
Rate

Layout and paint
2” wide Lines

10,000

Ln. Ft.

| Line Painting

(existing Lines)
4” wide

10,000

Ln. Ft.

Layout and Paint
4 wide Lines

10,000

Ln. Ft.

Lay out and install
Stop Line Painting
18” wide PreMark
Thermoplastic Heat
applied by Flint

2,000

Ln. Ft.

Layout and install
Stop Line Painting
24” wide PreMark
Thermoplastic Heat
applied by Flint

1,000

Ln. Ft.

Layout and install
and install
Directorial Arrows
Thermoplastic Heat
Applied by Flint

100

Each

Letters or Numbers
4 wide (existing)

300

Each

10

Layout and install
Letters or Numbers
4” wide

300

Each

11

Letters or Numbers
6” wide (existing)

200

Each




QUOTATION FORM — CONTINUED (Page 3 of 9)

BID #9364.7

COMPANY NAME:
Total Cost
Estimated Unit Cost | Unit Cost | Regular &
Annual | Regular Overtime Overtime
Item # Description Quantities Units | Rate Rate Rate
12 Layout and install
Letters or Numbers 200 Each | $ $ $
6” wide
13 Letters or Numbers
8 wide 100 Each $ $ $
14 Layout and install '
Letters or Numbers 100 Each | § $ $
8 wide (existing)
15 Letters or Numbers
12” wide (existing) 100 Each |$ $ $
16 Layout and install
Letters or Numbers 50 Each |$ $ $
12” wide
17 Letters or Numbers
24” wide (existing) 50 Each | §$ $ $
18 Layout and install
Letters or Numbers 50 Each |$ $ $

24” wide




QUOTATION FORM — CONTINUED (Page 4 of 9)

COMPANY NAME:

BID #9364.7

Item #

Description

Estimated
Annual
Quantities

Units

Unit Cost
Regular
Rate

Unit Cost
Overtime
Rate

Total Cost

Regular &

Overtime
Rate

19

Layout and install
ADA Approved
Handicap Symbol

100

Each

20

Asphalt Sealer Black —
Out Coating
as specified

3,000

Sq. Ft.

21

| Basketball Backstop

and Post Painting
as specified

50

Each

22

Hourly Rate laying out
of markings “New
Asphalt Parking Lots
Only”

50

Each

23

Price for laying out and
painting of Item #1 of
APPENDIX H.

10

Each

24

Price for laying out and
painting of Item #2 of
APPENDIX H.

10

Each

25

Price for laying out and
painting of Item #3 of
APPENDIX H.

10

Each




BID #9364.7

QUOTATION FORM — CONTINUED (Page 5 of 9)

COMPANY NAME:
Total Cost
Estimated Unit Cost | Unit Cost Regular &
Annual Regular Overtime Overtime
Item # | Description Quantities Units Rate Rate Rate

26 Price for laying out and
painting of Item #4 of 10 Each |$ $ $
APPENDIX H.

27 Price for laying out and
painting of Item #5 of 10 Each |$ $ $
APPENDIX H.

28 Price for laying out and '
painting of Item #6 of 10 Each $ $ $
APPENDIX H.

29 Price for laying out and

| painting of Item #7 of 10 Each $ $ $
APPENDIX H.

30 Price for laying out and
painting of Item #8 of 10 Each |$ $ $
APPENDIX H. |

31 Price for laying out and
painting of Item #9 of 10 Each |[$ $ $
APPENDIX H.




QUOTATION FORM — CONTINUED (Page 6 of 9)

COMPANY NAME:

BID #9364.7

Item #

Description

Estimated
Annual
Quantities

Units

Unit Cost
Regular
Rate

Unit Cost
Overtime
Rate

Total Cost

Regular &

Overtime
Rate

32

Price for laying out and
painting of Item #10 of
APPENDIX H.

10

Each

33

Price for laying out and
painting of Items #11
of APPENDIX H.

10

Each

34

Layout and install
Right White Arrow
Standard PreMark
Thermoplastic Heat
applied by Flint
Size: (8’27 x 6 3")

25

Each

35

Layout and install
Left White Arrow
Standard PreMark
Thermoplastic Heat
applied by Flint
Size: (8°2” x 6’ 3”)

25

Each

36

Layout and install
Straight White Arrow
Symbol Standard

(9’ 10”x 3’3”) PreMark
Thermoplastic Heat
applied by Flint

25

Each
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QUOTATION FORM — CONTINUED (Page 7 of 9)

COMPANY NAME:

Item #

Description

Estimated
Annual
Quantities

Units

Unit Cost
Regular
Cost

Unit Cost
Overtime
Rate

Total Cost
Regular &
Overtime

37

Layout and install
Line White (6”x 3”)
PreMark
Thermoplastic Heat
applied by Flint

50

Each

38

Layout and install
Left and Right Arrow
Combination
PreMark
(8°27x11°6™)
Thermoplastic Heat
Applied by Flint

Each

39

TOTAL BID COST
FORITEMS 1
THROUGH 38
(Combined Regular
and Overtime Rate)

N/A

N/A

. HAS BIDDER EVER HAD LATE CHARGES DEDUCTED AS A RESULT OF FAILURE TO
COMPLETE ON TIME?

YES

NO

o HAS THE BIDDER PERFORMED THEIR PRELIMINARY RESEARCH IN IDENTIFYING
MINORITY BUSINESS ENTERPRISE PARTICIPATION AND INCLUDED WITH THEIR
BID SUBMISSION THE COMPLETED CERTIFIED MINORITY BUSINESS ENTERPRISE
UTILIZATION AND FAIR SOLICITATION AFFIDAVIT AND THE MINORITY BUSINESS
ENTERPRISE PARTICIPATION SCHEDULE?

YES

NO




BID #9364.7

QUOTATION FORM ~ CONTINUED (Page 8 of 9)

COMPANY NAME:

IS A COPY OF THE MARYLAND CONTRACTOR’S LICENSE SUPPLIED WITH BID
SUBMISSION?

YES NO

HAS BIDDER INCLUDED WITH THEIR BID SUBMISSION A LETTER CERTIFYING
THEY HAVE BEEN IN BUSINESS A MINIMUM OF FIVE YEARS, AND HAVE A
MINIMUM OF FIVE YEARS EXPERIENCE PERFORMING THE TYPE OF WORK
SPECIFIED HEREIN?

YES NO

DOES THE BIDDER HAVE AVAILABLE TO THEM APPROPRIATE SPRAY EQUPMENT
AND STENCILS TO PROFFICIENTLY PERFORM THE REQUIRED WORK AS
SPECIFIED? “NO ROLLER APPLICATIONS WILL BE ALLOWED IN PARKING LOT
AND/OR PLAYGROUNDS AREAS”

YES NO

HAS BIDDER REVIEWED THE BIDDING DOCUMENT IN DETAIL PRIOR TO
SUBMITTING THEIR BID?

YES NO

HAS BIDDER READ CRIMINAL PROCEEDINGS ARTICLE, ANNOTATED CODE OF
MARYLAND AND HAVE SCREENED THEIR WORK-FORCES, ENSURING NO
REGISTERED SEX OFFENDER WILL BE PERFORMING SPECIFIED WORK?

YES NO

ASBESTOS FREE MATERIALS: THE BIDDER HAS REVIEWED THE MATERIAL
LABORATORY TESTING REQUIREMENTS FOR THE LIST OF MATERIAL SPECIFIED
HEREIN TO CONFIRM THEY DO NOT CONTAIN ASBESTOS? SUCCESSFUL
CONTRACTOR SHALL SUBMIT ASBESTOS FREE VERIFICATION FORM AS
SPECIFIED HEREIN.

YES NO
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QUOTATION FORM — CONTINUED (Page 9 of 9)

COMPANY NAME:

CHECK OFF LIST FOR MANDATORY BID SUBMITTAL

Mandatory Submittals Check List:

Signed Invitation for Bid, including Non-Debarment Acknowledgement
Quotation Form (Pages 1-9)

Addenda/Errata

Licenses

Letter of Experience and years in Business as specified

MBE Attachments A and B

Bid Security

References



